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DETAILED SCOPE OF WORK, BUDGET, AND APPLICATION

Name of Project: Fire Station Infrastructure Stabilization  #72

Grants Network Unique Identifier (Contract Number): 18-MITRIP-23019 

1. Program Overview

THE CDBG-MIT ELIGIBLE ACTIVITY(IES): Rehabilitation

THE NATIONAL OBJECTIVE TO BE ACHIEVED FOR EACH ACTIVITY AS A 
RESULT OF THIS PROJECT: Low-and-Moderate Income (LMI) 

THE METHOD OF MEASURING NATIONAL OBJECTIVE, IF LMI: % reduction 
in emergency maintenance costs, # of public families 

THE NUMBER OF INDIVIDUALS BENEFITTING FOR EACH ACTIVITY AS A 
RESULT OF THIS PROJECT:

Total beneficiaries: 6,480
Total low/mod beneficiaries: 3,530

2. Activity Scope of Work (“Work”)

The Butte County Fire Station Infrastructure Stabilization project focuses on two
fire stations – Bangor Station #55 and Palermo Station #72 - that require
significant infrastructure reconstruction and rehabilitation to mitigate delayed or
inefficient response to community disasters. Both stations serve as a core asset
to the small, high-fire and high-flood prone communities in which they reside.
Seven rehabilitation activities will bring the fire stations back to full functionality
within the existing footprint of the facility and surrounding hardscape which
include but are not limited to: Redesign and rehabilitation of the hose room,
redesign of the concrete walkway in front of the southside apparatus bay main
door, preserve the integrity of the asphalt, replace broken, fractured or missing
pavement to the engine bay rear of the apron and parking area, replace outdated
gas-powered heaters from the 1970s with two commercial grade space heaters
and replace broken 20 x 20 foot concrete at the front engine bay apron. The
project will serve the census designated places of Bangor and Palermo in Butte
County. Once completed, the project will benefit a total of 6,480 persons, of
which 3,530 persons are LMI (54.48% LMI).

3. Budget Worksheets (attached)

The Project budget is included below as Attachments 1 and 2.
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Attachment 1 – Grants Network Budget Worksheet is the high level, official 
budget for the Project. Any adjustments of this budget will result in either a 
budget revision or amendment. 

Attachment 2 – Total Activity Budget Worksheet is the overall, detailed project 
budget submitted with the application. This budget provides a breakdown of the 
Grants Network Budget Worksheet. Only changes to the Total Activity Budget 
Worksheet that impact the Grants Network Budget Worksheet will result in either 
a budget revision or amendment.  

When applicable, documentation that supports the indirect cost rate and ADCs is 
included as Attachment 6.  

4. Performance Measures

The following performance measures, included as Attachment 3, have been
determined to be required for the monthly activity report, at the discretion of HCD
and they are in bold below. Each month the Subrecipient will report on how the
Project has progress on reaching the target numbers. The proposed target
numbers are based on information provided by the Subrecipient and the Work
Deliverable is identified per Activity performance measure. Projects are not
required to report on the non-bolded items.

5. Project Schedule

The Project Schedule for the Project is included below as Attachment 4.

6. Application (attached)

In addition to the above detail, the Application is included as Attachment 5 for
further details. In the event of a direct conflict between Exhibit F language above
and the Application, this Exhibit F supersedes the Application, to the extent of the
conflict.

Attachments:

1. Grants Network Budget Worksheet

2. Performance Measures

3. Project Schedule

4. Application
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Attachment 3: Project Schedule

A. Term of Agreement:

All grant funds must be expended at least ninety (90) days prior to the 
Agreement expiration date.  

This Agreement will expire as set forth in Section 2 of the STD 213.

Performance Milestones:

Subrecipient shall adhere to the performance milestones as captured in

Exhibit F. Time is of the essence with respect to all such milestones.

Execution of AUGF per the project schedule by 60 days of
executed 213.

Activity Initiation: 17 months from the Execution date of
AUGF. Activity Initiation is defined as the procurement of
contractor.

First Financial Report submission requesting reimbursement of
grant funds by 60 days of execution of the STD 213.

Project achieves fifty (50) percent completion, as defined by the
subrecipient as the start of construction.

Project reaches seventy-five (75) percent of grant funds submitted
to the Department for reimbursement by 48 months from the
executed STD 213.

Project reaches construction completion by 60 months of the
executed 213.

Subrecipient must submit Final Financial Report and Close-Out
Documents to the Department for final approval by the Department
at least one hundred and twenty (120) days prior to the Agreement
Expiration Date.

Agreement Expiration Date is 
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CDBG-DR MIT-RIP
Butte County - Fire Station Infrastructure Stabilization Project - LMA Data

Census Place Low LowMod LMMI LowMod Percent
Palermo CDP 1915 3245 4015 5895 55.05
Bangor CDP 60 285 410 585 48.72

3530 6480 54.48%
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