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AUTHORITY, PURPOSE AND SCOPE OF WORK 
 
1. Authority & Purpose 

 
The California Department of Housing and Community Development (hereinafter 
“Department”) is the lead and responsible entity for administering the Community 
Development Block Grant – Mitigation (hereinafter “CDBG-MIT”) funds appropriated 
under Public Law 115-123 and allocated to the State of California by the U.S. 
Department of Housing and Urban Development (hereinafter “HUD”). CDBG-MIT 
supports the State of California to carry out strategic and high-impact activities to 
mitigate disaster risks and reduce future losses in areas impacted by the Federal 
Emergency Management Agency’s Major Disaster Declaration DR-4344 in October 
2017 and DR-4353 in December 2017/January 2018. CDBG-MIT Planning and 
Public Services Program (hereinafter "MIT-PPS") projects are funded by CDBG-MIT 
funds to address risks to, or across, community lifelines that support human health 
and safety and provide mitigation for individual and community-based systems.  

 
2. Scope of Agreement 

 
A. Grant Funds 
 

Subject to the terms and conditions of this Standard Agreement (hereinafter 
“Agreement”), the Department has allocated and agrees to provide grant 
funds in the maximum amount identified below to the subrecipient identified 
as “Contractor” on page 1, Section 1 of the STD 213 form (hereinafter 
“Subrecipient”) for all Work (defined below) identified in this Agreement 
(hereinafter “Subrecipient Award”).  All payments made to the Subrecipient 
will adhere to the provisions described in Exhibit B, Section 4 (Method of 
Payment) herein. In no instance shall the Department be liable for any costs 
in excess of this amount, nor for any unauthorized or ineligible costs or 
expenses. The Subrecipient Award is and shall not exceed $500,000 per 
project and $2,500,000 per subrecipient.  
 
This Agreement governs the Subrecipient Award and each individual Project 
thereafter proposed by the Subrecipient and approved by the Department 
(each an “Approved Project”, and collectively the “Approved Projects”), the 
budget for each of which is to constitute some portion of the Subrecipient 
Award. The cumulative total amount of all Approved Projects shall not exceed 
the total amount of the Subrecipient Award. 

 
B. Implementation of Agreement 
 

By entering into this Agreement and thereby accepting the Award of grant 
funds, the Subrecipient agrees to comply with and implement this Agreement 
in a manner satisfactory to the Department and HUD and consistent with all 
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applicable laws, regulations, policies and procedures that may be required 
from time to time as a condition of the Department providing the grant funds, 
including but not limited to, all applicable CDBG-MIT Program Administration 
and Compliance requirements set forth by this Agreement, and in accordance 
with the Application documentation previously provided by the Subrecipient 
and made a part hereof. The Department’s providing of grant funds under this 
Agreement is specifically conditioned on Subrecipient’s compliance with this 
provision and all terms and conditions of this Agreement, the most recently 
published version of the Department’s CDBG- MIT Action Plan for 2017 
disasters (https://www.hcd.ca.gov/community-development/disaster-recovery-
programs/cdbg-dr/cdbg-mit-2017/index.shtml) and any amendments thereto, 
related Federal Register notices, and the requirements of the authorities cited 
above, as the same may be amended from time to time.  
 
This Agreement is subject to written modification and termination as 
necessary by the Department in accordance with requirements contained in 
any future state or federal legislation and/or state or federal regulations. All 
other modifications must be in written form and approved by both parties. 

 
3. Subrecipient Scope of Work 

 
The Subrecipient scope of work (hereinafter “Work”) for this Agreement shall 
consist of the following: 
 
The Subrecipient shall perform the funded activities described in the Work, as 
detailed in Exhibit F. All written materials or alterations submitted as addenda 
to the original Application and which are approved in writing by the 
Department are hereby incorporated as part of the Application. The 
Department reserves the right to require the Subrecipient to modify any or all 
parts of the Application in order to comply with CDBG-MIT program 
requirements. The Department reserves the right to monitor all Work to be 
performed by the Subrecipient, its contractors, and subgrantees in relation to 
this Agreement. Any proposed revision to the Work must be submitted in 
writing for review and approval by the Department and may require an 
amendment to this Agreement. Approval shall not be presumed unless such 
approval is made by the Department in writing. 

  
A. For the purposes of performing the Work, the Department agrees to 

provide the amount(s) identified in Exhibit B Budget as detailed in 
Exhibit F, Additional Provisions. Unless amended, the Department 
shall not be liable for any costs in excess of the total approved budget. 
The Department shall not, under any conditions, be liable for any 
unauthorized or ineligible costs.    

 
B. Planning activity(ies), as defined in the MIT-PPS Policies and 

https://www.hcd.ca.gov/community-development/disaster-recovery-programs/cdbg-dr/cdbg-mit-2017/index.shtml
https://www.hcd.ca.gov/community-development/disaster-recovery-programs/cdbg-dr/cdbg-mit-2017/index.shtml
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Procedures, do not have to meet a CDBG-Mitigation National 
Objective. Public Service activity(ies), as defined in the MIT-PPS 
Policies and Procedures, shall meet one of the two CDBG-Mitigation 
National Objectives:  

 
1. Benefit to Low/Moderate Income Persons; or 
2. Urgent Need Mitigation 

 
C. Subrecipient shall collect data and submit reports to the Department in 

accordance with the reporting requirements detailed in Section 24 of 
Exhibit D herein.  

   
D. The Subrecipient shall monitor all Approved Projects in accordance 

with the requirements of Section 1.9 of the MIT-PPS Policies and 
Procedures.  

 
4. Effective Date and Commencement of Work 

 
A. This Agreement is effective upon approval by the Department 

representative’s signature on page one of the fully executed Standard 
Agreement, STD 213 (the “Effective Date”).   

 
B. Subrecipient agrees that no Work toward the implementation of the project 

activity or program activity, as identified in Exhibit F, shall commence without 
prior written authorization from the Department prior to the execution of this 
Agreement by the Department. 

 
5. Term of Agreement and Performance Milestones 

 
A. Term of Agreement: With the exception of the grant closeout procedures set 

forth in Exhibit B, Section 7, the Subrecipient shall complete the Approved 
Project(s) activities on or before the expenditure deadline identified on the 
STD 213 of this Agreement and identified below. Time is of the essence in 
order to ensure complete and compliant Projects before grant closeout.  

 
All grant funds must be expended by: 06/30/2025, unless expressly 
extended by the department in writing 

 
This Agreement will expire on:  06/30/2025  

 
B. Performance Milestones: Subrecipient shall adhere to the performance 

milestones below. Time is of the essence with respect to all such milestones. 
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1. Subrecipient must submit monthly report data in accordance with the 
requirement of Section 1.24 of the MIT-PPS Policy and Procedure to 
HCD during the term of this Agreement. 

 
2.   Subrecipient must fully expend all MIT-PPS activity funds within three 

years of execution of this Agreement. If Subrecipient fails to fully 
expend MIT-PPS activity funds within three years of execution of this 
Agreement, the Department reserves the right to disencumber the 
Subrecipient’s Award amount in this Agreement by the amount then 
unspent. 

 
Failure to meet performance milestones: 

 
If any performance milestones listed above are not met, the 
Department reserves the right to withhold further payments to 
Subrecipient until such time as satisfactory progress is made toward 
meeting the performance measures. Subrecipient shall diligently work 
with MIT-PPS staff to submit: (a) a written mitigation plan specifying 
the reason for the delay; (b) the actions to be taken to complete the 
task that is the subject of the missed measure deadline; and, (c) the 
date by which the completion of said task will occur. 

  
The Department reserves the right to reallocate unobligated grant 
funds within the MIT-PPS program, in its sole and absolute discretion if 
the Department determines the Subrecipient is unable to meet the 
performance milestones in a timely manner following the failure to 
meet said milestones.  The Department reserves all rights and 
remedies available to it in case of a default by Subrecipient of its 
responsibilities and obligations under the terms of this Agreement.  All 
remedies available to the Department are cumulative and not 
exclusive. 

 
C. The Subrecipient and its Contractors, as applicable, shall adhere to all 

performance and Project milestones as established above. 
 
8. MIT-PPS Program Contract Management 

 
A. Department Contract Manager: The Department Contract Manager for this 

Agreement is the MIT-PPS Program Manager or the Program Manager’s 
designee. Written communication regarding this Agreement shall be directed 
to the Department Contract Manager at the following address:  

 
CA Department of Housing and Community Development 
Division of Financial Assistance – MIT-PPS  
P.O. Box 952054      
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Sacramento, CA  94252-2054 
 

B. Contract Management: Day-to-day administration of this Agreement shall take 
place via Grants Network, including but not limited to: 

  
1. Financial Reports (Funds Requests) 
2. Activity Reports 
3. Other Reports, as required 
4. Submittal of any and all requested supporting documentation 
5. Standard Agreement Issuance and Amendments 

 
C. Subrecipient Contract Administrator: The Subrecipient Contract Administrator 

(must be a Subrecipient employee) is identified in Exhibit G, Profile. Unless 
otherwise directed by the Department, any notice, report, or other 
communication required by this Agreement shall be directed via Grants 
Network or written to the Subrecipient’s Contract Administrator at the contact 
information identified in Exhibit G, Profile. 
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BUDGET DETAILS AND PAYMENT PROVISIONS 
 
1. Budget 

 
All Budget amounts are specified in Exhibit F, section 3, Budget Worksheet. 
 

2. Availability of Funds 
 
A. The Department’s provision of funding to Subrecipient pursuant to this 

Agreement is contingent on the availability of CDBG-MIT funds, and subject to 
the requirements to spend 50% of program funds to benefit the MID, and 70% of 
grant-wide funds for LMI benefit, and continued federal and state authorization 
for CDBG- MIT activities and is subject to amendment or termination due to lack 
of funds or authorization.  
 

B. The Department shall be relieved of any obligation for making payments to the 
Subrecipient if funds allocated to the State by HUD cease to be available for any 
reason or there is any limitation on, or withdrawal of, the Department’s authority 
to administer the CDBG-MIT program or any portion thereof.  

 
3. Expenditure of Funds 

 
A. Project and Activity Costs  

 
No Project or Activity costs may be incurred or funds reimbursed until and unless 
Subrecipient provides documented compliance with the National Environmental 
Protection Act (NEPA) requirements established in 24 CFR 50, 24 CFR 58, and 
42 USC 4321, et seq. and California Environmental Quality Act (CEQA); 
California Code of Regulations, Title 14, Division 6, Chapter 3, Sections 15000 – 
15387 as referenced in Exhibit D, section 14 
 
Activity Delivery Costs may be incurred prior to documented NEPA and CEQA 
compliance. See Section 4(A)(3) below for reimbursement requirements of 
Activity Delivery costs. 

 
B.    Priority of Funds 

 
The Grantee agrees to utilize funds available under this Agreement to 
supplement rather than supplant funds otherwise available.  
 

C. Withholding Funds 
 
The Department reserves the right to withhold payments pending timely delivery 
of program and project reports or documents as may be required under this 
Agreement, and for defaults by the Subrecipient, as noted in Exhibit D. 
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D. Disencumbering Funds 
 
Disencumbering Funds: The Grantee agrees that funds determined by the 
Department to be surplus upon completion of the activity, or that have not been 
spent prior to the Expenditure Deadline, will be subject to disencumbrance by the 
Department. 
 

E. Indirect Costs 
 
The Department will only consider reimbursement of indirect cost expenditures 
from Subrecipients that have an approved Indirect Cost Rate Proposal from the 
Department, HUD or other cognizant federal agency. If Subrecipient does not 
have an approved Indirect Cost Rate Proposal, Subrecipient shall develop a 
proposal for determining the appropriate CDBG-MIT share of indirect costs and 
shall submit it to the Department for approval prior to submission of Financial 
Reports for reimbursement of indirect cost expenditures. 

 
F. Compliance with the OMB Uniform Guidance Audit Requirements 

 
Grant funds will not be disbursed to any Subrecipients identified by the State 
Controller's Office (SCO) as non-compliant with the Federal Single Audit Act, as 
described in the OMB Uniform Guidance and 2 CFR Part 200 Sub-Part F. No 
funds may be disbursed until compliance with the Uniform Guidance is 
demonstrated to the satisfaction of the Department. 

 
G. Grant Administration 

 
The Subrecipient agrees to administer this Agreement in accordance with the 
provisions of Section 7097 through and including Section 7126 of Title 25 of the 
California Code of Regulations. 
 

4. Method of Payment 
 

Payments will be made directly to Subrecipients as reimbursements based on the 
documented and satisfactory completion of agreed upon performance milestones 
detailed in Subrecipient Work as indicated in Exhibit A, and confirmation of 
Subrecipient’s compliance with the terms of this Agreement. 
 
Financial Reports shall be submitted electronically through Grants Network. The 
Department shall not authorize payments or reimbursements unless it has determined 
the activities indicated in the Financial Report have been performed in compliance with 
the terms of this Agreement and any other agreements executed by the parties in 
connection herewith. Financial Reports shall be submitted by the Subrecipient to the 
Department at least once per month. 
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A. Reimbursements for Costs Incurred 
 
1. The Subrecipient may use grant funds for reimbursement by the 

Department for Eligible Expenses as defined herein, applied to Activities 
approved by the Department through the application processes described 
in Exhibit A. Eligible Expenses include but are not limited to, costs 
associated with Subrecipient program implementation, including staff time 
and development of policies and procedures for Approved Activities, as 
determined by the MIT-PPS Program Policies and Procedures.  

 
2. Activity Delivery Costs expenditures shall be paid only after such costs are 

expended for Work satisfactorily completed, provided the Department 
determines that the Program Performance Milestones in this Agreement 
and/or Approved Project Performance Milestones are on track. 
Subrecipient may expend up to the indicated Activity Delivery amount 
identified in Exhibit A.  

 
3. To receive reimbursement for Projects and Activities, the Subrecipient 

shall timely submit all required Department forms via Grants Network. 
Financial Reports must include the level of documentation specified by the 
Department in the Department’s Grant Administration Manual located on 
the Department’s website, in order to be reviewed and processed. 

 
B. Final Financial Reports 

 
1. The final Financial Report for the Subrecipient Award must be submitted 

to the Department before the expenditure deadline of this Agreement. 
 
2. If the final Financial Report for costs expended during the term of this 

Agreement has not been received by the Department before the 
expenditure deadline in Exhibit A, the Department may disencumber any 
funds remaining in which case grant funds will no longer be available to 
the Subrecipient. 

 
5. Recapture of Funds 

 
A Subrecipient may be required to repay all or a portion of the funds received from the 
Department, including Activity Delivery, pursuant to this Agreement if the Subrecipient, 
among other things, does not fulfill its obligations under this Agreement or fails to meet 
applicable federal requirements. The reasons for a recapture of funds by the 
Department include, but are not limited to, the following: 
 
A. The Subrecipient does not comply with the terms of this Agreement or any 

agreement executed by the Subrecipient and the Department in connection here 
with; 
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B. The Subrecipient withdraws from the Program prior to completion of the 
Project(s) or Activity(ies); 
 

C. The Subrecipient fails to meet a National Objective. 
 
      The potential recapture of funds pursuant to this provision is in addition to, and 

not in lieu of, any other rights and remedies of the Department under this 
Agreement. 

 
6. Project Budget Revisions and Amendments 

 
Budget line item adjustments may be made in accordance with the following: 
 
A. Budget Revisions: Adjustments to the Budget that do not require an increase or 

reduction of total activity budget, a change in National Objective, or a change in 
the type or a reduction in number of beneficiaries assisted may be completed as 
a Budget Revision. Budget Revisions shall include but not be limited to: 
 
1. Adjustments that reallocate funds between budget line items 

 
2. Adjustments that increase or decrease the detail included in the submitted 

lined item budgets, including adding and removing budget line items, 
without increasing or decreasing the scope of work and without changing 
the overall budget. 

 
 Budget Revisions must be approved by the Department prior to 

implementation. Approval shall be provided either through the online grant 
management system, or in writing, as appropriate. If approved, Budget 
Revisions shall automatically be deemed a part of, and incorporated into, 
this Agreement. Project budget revisions must be submitted through 
Grants Network and subsequently approved by the Department prior to 
implementation. Approval shall be provided through Grants Network. 

 
B. Agreement Budget Revisions: Adjustments to the Subrecipient Award that result 

in an increased or a reduced total award amount shall require an Agreement 
amendment. Agreement amendments must be fully executed by both the 
Subrecipient and the Department prior to implementation.   

 
7. Project and Activity Closeout Procedures 

 
The Subrecipient must submit the following to the Department at the completion of each 
Project and Activity.  
 

1. A Final Activity Report (Project Completion Report) that includes all 
required reporting data for the Activity including but not limited to eligible 
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activities, costs, beneficiaries, and National Objective; 
 
2. If applicable, a copy of the produced plan 
 
3. If applicable, Final Labor Standards Report as described in Exhibit 

D(14)(A)(2) herein. 
 
4. Evidence, satisfactory to the Department, of compliance with any other 

Special Conditions of this Agreement; and, 
 
5. A resolution from the governing body acknowledging the accomplishments 

of the Approved Project and confirming that the Approved Activity is 
complete and that all Financial Reports have been processed and 
reimbursed.   

 
Upon receipt of the above documentation, the Department will close the Activity and 
finalize the activity in DRGR for final reporting to HUD. 

 
8. Document Retention Policy 

 
Subrecipient shall retain all books, records, accounts, documentation, and all other 
materials relevant to this Agreement for a minimum period of five (5) years after the 
Department notifies the Subrecipient that the grant agreement between HUD and the 
State of California has been closed.  
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CDBG-MITIGATION TERMS AND CONDITIONS 
 
 
1. Definitions 

 
Activity Funds – means any reasonable and necessary costs that are directly related to 
labor and/or direct construction and/or direct Project implementation costs which will 
meet a national objective as defined in 42 U.S.C. 5304(b)(3), as amended and 24 CFR 
570.483. 
 
Activity Delivery Funds - means any reasonable and necessary costs for the 
implementation, management or oversight of a Project.  
 
Activity Reports – Reports submitted by the Subrecipient that describe Project and 
Activity progress and/or beneficiaries served during a given reporting period. 

 
Approved Activity – An Activity that has been submitted to the Department through the 
Notice of Funding Availability and reviewed and approved to fund with the Subrecipient 
Award by the Department. 
 
Area Median Income (AMI) - means the median family income for specific geographic 
areas, adjusted for household size, as calculated by HUD, and published annually by 
the Department at https://www.hcd.ca.gov/grants-funding/income-limits/state-
andfederal-income-limits.shtml. 
 
California Environmental Quality Act (CEQA) - is a state statute that requires state and 
local agencies to identify the significant environmental impacts of their actions and to 
avoid or mitigate those impacts, if feasible. 
 
Department – means the California Department of Housing and Community 
Development. 
 
Disaster Recovery Grant Reporting System (DRGR) – The electronic system primarily 
used by the Department to access grant funds from HUD and report performance 
accomplishments for grant-funded activities to HUD. The DRGR system is used by HUD 
to review grant-funded activities, prepare reports to Congress and other interested 
parties, and monitor program compliance.  
 
Duplication of Benefits (DOB) - Financial assistance received from another source that 
is provided for the same purpose as the CDBG Mitigation-MIT funds, in accordance with 
Federal Register Notices 84 FR 28836 and 84 FR 28848. 
 
Eligible Expenses – Those necessary and reasonable costs under 2 CFR 200.400 
through 475, and applicable notices and waivers, and as identified in Section 1.13 of the 

https://www.hcd.ca.gov/grants-funding/income-limits/state-andfederal-income-limits.shtml
https://www.hcd.ca.gov/grants-funding/income-limits/state-andfederal-income-limits.shtml
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MIT-PPS Policies and Procedures Manual, and as approved by the Department. Eligible 
Expenses do not include any costs which are disallowed or otherwise deemed ineligible 
by the State of California and/or HUD. 
 
Financial Reports (Funds Requests) - the forms and processes required for a 
Subrecipient to request the drawdown of grant funds.  
 
Grant Funds – The CDBG-MIT funds allocated to the Subrecipient for the 
implementation of the MIT-PPS program and eligible Approved Projects. Grant funds 
include Activity Funds and Activity Delivery Funds. 
 
Household - One or more persons occupying a housing unit. 

 
HUD – The United States Department of Housing and Urban Development. 

Indirect Costs - means those costs incurred for a common or joint purpose benefitting 
more than one cost objective, and not readily assignable to the cost objectives 
specifically benefitted, without effort disproportionate to the results achieved. To 
facilitate equitable distribution of indirect expenses to the cost objectives served, it may 
be necessary to establish a number of pools of indirect costs. Indirect cost pools must 
be distributed to benefitted cost objectives on bases that will produce an equitable result 
in consideration of relative benefits derived. 

Indirect Cost Rate Proposal - means the documentation prepared by a governmental 
unit or subdivision thereof to substantiate its request for the establishment of an indirect 
cost rate as further defined in 2 CFR 200.56 and 2 CFR 200.57. 
 
Low- to Moderate- Income (LMI) – Low to moderate income people are those having 
incomes not more than the “moderate-income” level (80% Area Median Family Income) 
set by the federal government for the HUD-assisted housing programs. This income 
standard changes from year to year and varies by Household size, county and the 
metropolitan statistical area. 
 
Standard Agreement (“Agreement”) – The contractual arrangement between the 
Department and the Subrecipient which sets forth the terms and conditions by which 
CDBG-MIT funds must be utilized with regards to Approved Projects. 
 
National Environmental Policy Act (NEPA) – The federal law and associated regulations 
which establishes a broad national framework for protecting the environment. NEPA's 
basic policy is to assure that all branches of government consider the environment prior 
to undertaking any major federal action that could significantly affect the environment. 
 
Subrecipient – A ‘Subrecipient’ is a non-State or Federal entity receiving a direct award 
of grant funds from the Department for the purpose of funding Approved Projects to 
carry out activities that produce a plan or meet a National Objective. 



 County of Mendocino 
 17-MITPPS-21010 
 Page 3 of 26 
 
   EXHIBIT D  
 

 
17-MITPPS-21010 
Approved Date: 7/16/2021 
Prep Date: 5/23/2022 

 
Subrecipient Award – The amount of grant funds allocated to the Subrecipient for 
Approved Activities. 
 

2. National Objectives 
 
In accordance with 24 CFR 570.208, Section 104(b)(3) of the Housing and Community 
Development Act of 1974, and as further outlined within the waivers and alternative 
requirements at Federal Register Notice 84 FR 45838, all CDBG-MIT funded activities, 
with the exception of Planning activities, must satisfy either the Low-to Moderate 
Income (LMI) or the Urgent Need Mitigation (UNM) national objective. HUD created a 
new National Objective - Urgent Need Mitigation (UNM) – for CDBG-MIT programs. 
This National Objective provides a better fit for CDBG-MIT activities that aim to address 
risks that do not tie back to the disaster events of the 2017 CDBG-DR funding or 
subsequent disasters. Projects using the UNM national objective must provide 
documentation that demonstrates a measurable and verifiable impact on reducing risks 
at the completion of the activity.  
 • Address the current and future risks as identified in the Mitigation Needs 
       Assessment of the most impacted and distressed areas; and  
 • Result in a measurable and verifiable reduction in the risk of loss of life and 
       property.  
 
Planning activities do not require a national objective be established. HUD’s Federal 
Register Notice (84 FR 45838) governing the MIT allocation describes planning efforts 
as addressing the national objectives without the limitation of any circumstances. All 
Public Services activities must meet one national objective criterion, LMI or UNM, 
related to its specific mitigation impact and defined direct benefits or service area.  
 
Upon completion of the Approved Project(s) funded under this Agreement and prior to 
the funding expiration date of this Agreement, the Subrecipient must document that the 
Approved Project(s) met the LMH National Objective. The Department shall review the 
actual National Objective achievements of the Subrecipient. If the Subrecipient does not 
or cannot satisfactorily document the National Objective achievement of an Approved 
Project, the Approved Project may be deemed ineligible and repayment of funds may be 
required of the Subrecipient.  
 

3. Duplication of Benefits 
 
A Duplication of Benefits (DOB) occurs when a program beneficiary receives assistance 
from multiple sources for a cumulative amount that exceeds the total need for a 
particular recovery purpose. The amount of the duplication is the amount of assistance 
provided in excess of the total need for the same purpose. It is the Department’s 
responsibility to ensure that MIT-PPS provides assistance only to the extent that the 
disaster recovery need has not been fully met by funds that have already been paid, or 
will be paid, from another source.  
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The Subrecipient must report all funds obtained for the activity from any source from the 
date of the disaster until the Project is completed.  
 
The Subrecipient agrees to repay to the Department immediately upon demand any 
assistance later received for the same purpose as the CDBG–MIT funds and that 
exceeds the total need for the particular recovery purpose. 

 
4. Remedies and Termination for Noncompliance 

 
A. Remedies for Noncompliance: In addition to any other rights and remedies the 

Department may have under this Agreement, at law, or in equity, the Department 
may initiate remedies for noncompliance as identified in 2 CFR 200.339 at any 
time it has been determined that the Subrecipient is no longer meeting the terms 
and conditions of this Agreement. Remedies for noncompliance may be required 
in addition to, in lieu of, or prior to termination. Such remedies for noncompliance 
with a federal statute or regulation, a state statute or regulation, an assurance, in 
a State plan or application, or elsewhere may include, as appropriate: 

 
1. Temporarily withhold cash payments pending correction of the deficiency 

by the Subrecipient.  
 
2. Disallow all or part of the cost of the action not in compliance. 
 
3. Wholly or partly suspend or terminate the Subrecipient’s grant funds. 
 
4. Withhold further and/or future awards for CDBG-MIT funds and/or any 

other funds administered by the Department. 
 
5. Request that the Federal Awarding Agency initiate suspension or 

debarment proceedings. 
 
6. Take other remedies that may be legally available, such as:  

 
In the case of costs incurred without meeting a National Objective, require 
repayment of all funds reimbursed and/or paid to the Subrecipient, including 
Activity Delivery, as appropriate. 

 
In the case of Duplication of Benefits, require repayment of all CDBG-MIT funds 
reimbursed and/or paid to the Subrecipient where other financial assistance was 
received for the same purpose or in excess of the need.   

 
In taking an action to remedy noncompliance, the Department will provide the 
Subrecipient an opportunity for such hearing, appeal, or other administrative 
proceeding to which the Subrecipient is entitled under any statute or regulation 
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applicable to the action involved as per 2 CFR 200.342. Such appeal shall be 
governed by, and conducted in accordance with, the appeal processes and 
procedures set forth in section 5 herein. 

 
Effects of Suspension and Termination. Subrecipient costs resulting from obligations 
incurred by the Subrecipient or any of the Subrecipient’s Contractors during a 
suspension or after termination of an Agreement are not allowable unless otherwise 
authorized by the Department in a written notice or as allowable in 2 CFR 200.343. The 
enforcement remedies identified in this Section do not preclude a Subrecipient or any of 
the Subrecipient’s Contractors from being subject to 2 CFR Part 2424. CDBG-MIT funds 
may not be provided to excluded or disqualified persons pursuant to 24 CFR 570.489(l) 
and 2 CFR 200.339. 
 
The remedies available to the Department under this Agreement are cumulative and not 
exclusive. 

 
B. Termination for Noncompliance: Grant funds provided by this Agreement 

may be terminated in whole or in part as per federal regulation at 2 CFR 
200.340 by HUD or by HCD if Subrecipient fails to comply with the terms 
and conditions of the Agreement that include the terms and conditions of 
the federal award. All terminations shall include written notification setting 
forth the reason(s) for such termination, the effective date, and the portion 
to be terminated in the case of partial terminations and will follow 
termination notification requirements identified in 2 CFR 200.341. 

 
C. Termination Without Cause: This Agreement may be terminated by the 

Department in whole or in part at any time without cause only with the 
consent of the Subrecipient. In the case of a termination of the whole 
Agreement, the parties shall agree upon termination conditions, including 
the effective date. In the case of a partial termination, the parties shall 
agree upon termination conditions, including the portion to be terminated 
and the effective date. 

 
D. Termination With Cause: This Agreement may be terminated by the 

Department in whole or in part at any time for cause by giving at least 14 
days’ prior written notice to the Subrecipient. Termination with cause 
includes termination prior to the end of the period of performance for 
failure to comply with the terms and conditions of this Agreement, and 
pursuant to 2 CFR 200.340(c), such termination shall be reported to the 
appropriate federal program integrity and performance system accessible 
through the System for Award Management. Termination with cause also 
includes, without limitation, a failure by Subrecipient to comply with the 
Project Schedule, Project and Activity Performance Milestones, Reporting 
Requirements, and/or Special Conditions issued for a Project to use 
CDBG-MIT funds.    
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5. Appeals Process for Finding of Noncompliance: If Subrecipient disagrees with a finding 
of noncompliance and/or any accompanying remedy and/or termination that are 
associated with such finding, the Subrecipient may appeal the disputed decision to the 
Department in writing via U.S. Mail no later than thirty (30) calendar days from the date 
of HCD’s issuance of the disputed decision. In the event the 30th day falls on a 
weekend or a recognized state or federal holiday, the Subrecipient’s written request for 
appeal shall be due by 5:00 pm Pacific Time the following business day.    

There are two levels of appeal available to aggrieved subrecipients: 

• Level I Request for Reconsideration, and   

• Level II Request for Official Review   

A Subrecipient must first submit a written Level I Request for Reconsideration to the 
Program Manager within thirty (30) calendar days from HCD’s issuance of the 
underlying decision as described above. If the written request is timely submitted, the 
Program Manager then has ten (10) calendar days of receipt of such request within 
which to issue any stay requested by the Subrecipient, in full or in part, and thirty (30) 
calendar days within which to issue a written reconsideration decision. Submitting a 
timely Level I Request for Reconsideration (and receiving a subsequent reconsideration 
decision from the Program Manager) is a necessary predicate to the Subrecipient 
having a right to initiate a Level II Request for Official Review.    

A Subrecipient who disagrees with a Reconsideration decision may submit a Level II 
Request for Official Review to the Disaster Recovery Section Chief or Designee within 
thirty (30) calendar days from the issuance of the underlying reconsideration decision, 
as described above. The Section Chief or Designee will conduct an independent review 
and has thirty (30) calendar days within which to issue a written Official Review 
decision, which shall be final and binding and not subject to further appeal.     

Time is of the essence with regards to the Subrecipient’s obligation to timely file appeals 
or requests to the Department within the time periods set forth in this Appeals 
Process.  As such, any appeal by Subrecipient that is not timely made in strict 
accordance herewith shall be void and not considered, and the initial decision or finding 
shall automatically remain as originally issued. 

 
6. Severability 

 
A. If any provision of this Agreement, or an underlying obligation, is held invalid by a 

court of competent jurisdiction, such invalidity may not affect any other provisions 
of this Agreement and the remainder of this Agreement shall remain in full force 
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and effect. Therefore, the provisions of this Agreement are, and shall be, deemed 
severable. 
 

B. The Subrecipient shall notify the Department immediately of any claim or action 
undertaken by or against it which affects or may affect this Agreement or the 
Department and shall take such action with respect to the claim or action as is 
consistent with the terms of this Agreement and the interests of the Department. 

 
7. Waivers 

 
No waiver or any breach of this Agreement shall be held to be a waiver of any prior or 
subsequent breach. The failure of the Department to enforce, at any time, the provisions 
of this Agreement or to require, at any time, performance by the Subrecipient of these 
provisions shall in no way be construed to be a waiver of such provisions nor to affect 
the validity of this Agreement or the right of the Department to enforce these provisions.  
All waivers by the Department must be in writing in order to be valid. 
 

8. Uniform Administrative Requirements 
 
The Subrecipient, its agencies or instrumentalities, shall comply with the policies, 
guidelines and Administrative Requirements of 2 CFR Part 200, et seq., as applicable, 
as they relate to the cost principles, audit requirements, acceptance and use of federal 
funds under this part.   
 
A. Single Audit Compliance: Funds will not be disbursed to any Subrecipient 

identified by the State Controller's Office (SCO) as non-compliant with the 
Federal Single Audit Act, as described in the Uniform Administrative 
Requirements, Cost Principles, And Audit Requirements for Federal Awards at 2 
CFR 200 Sub-Part F. No funds may be disbursed until compliance with the 
Uniform Guidance is demonstrated to the satisfaction of the Department. 
 

B. Accounting Standards: The Subrecipient agrees to comply with, and administer 
the activity in conformance with, 2 CFR Part 200.300, et seq., and agrees to 
adhere to the accounting principles and procedures required therein, utilize 
adequate internal controls and maintain necessary source documentation for all 
costs incurred.  
 

C. Suspension and Debarment: By executing this Agreement, Subrecipient verifies 
and affirms that it has not been suspended or debarred from participating in or 
receiving federal government contracts, subcontracts, loans, grants, or other 
assistance programs. Subrecipient further agrees to verify that its Developers 
and Contractors have not been suspended or debarred from participating or 
receiving federal government contracts, subcontracts, loans, grants, or other 
assistance programs. 
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9. Compliance with State and Federal Laws and Regulations 
 
A. The Subrecipient, its agencies or instrumentalities, Contractors shall comply with 

all local, state, and federal laws, statutes, and regulations, as well as policies and 
procedures established by the Department for the administration of MIT-PPS, as 
the same may be amended from time to time.   
 

B. The Subrecipient shall comply with the requirements of 24 CFR 570, the HUD 
regulations concerning Community Development Block Grants, 2 CFR 200, 
Uniform Administrative Requirements, Cost Principles, and Audit Requirements 
for Federal Awards, Final Guidance, adopted by HUD at 2 CFR 2400, and all 
federal regulations, rules, and policies issued pursuant to these regulations. The 
Subrecipient further agrees to utilize funds available under this Agreement to 
supplement rather than supplant funds otherwise available. 

 
 
10. Authority to Impose Additional Special Conditions 

 
In accordance with 2 CFR 200.208, Department reserves the right and authority to 
impose additional specific conditions issued under this Standard Agreement under any 
of the following circumstances: 
 
A. When, in HCD’s sole discretion, HCD finds that Subrecipient has a history of 

failure to comply with the general or specific terms and conditions applicable to 
the CDBG-MIT funds allocated under this agreement or to other awards of 
federally-funded grant or loan assistance passed through the Department. 

 
B. When Subrecipient fails to meet expected performance goals under this 

agreement. 
 
C. When Subrecipient poses an increased risk for noncompliance based on factors 

including, but not limited to, financial stability, quality of management systems, 
history of performance under Federal awards, history of timeliness under Federal 
awards, history of conformance with terms and conditions of previous federal 
awards, and reports and findings from audits. 

 
D. When, in the Department’s sole discretion, such conditions are necessary to 

ensure timely and compliant performance under the federal award. 
 
Such specific conditions, or special conditions, may include, withholding of authority to 
proceed to the next phase of an Approved Project until receipt of evidence of 
acceptable performance within a given period of performance, requiring additional 
detailed financial reports, requiring additional project monitoring, requiring the 
Subrecipient to obtain technical or management assistance, establishing additional prior 



 County of Mendocino 
 17-MITPPS-21010 
 Page 9 of 26 
 
   EXHIBIT D  
 

 
17-MITPPS-21010 
Approved Date: 7/16/2021 
Prep Date: 5/23/2022 

approvals, or any other condition HCD deems reasonable and necessary to safeguard 
Federal funds. 
 
 

11. Equal Opportunity Requirements and Responsibilities 
 
The obligations undertaken by Subrecipient include, but are not limited to, the obligation 
to comply with all federal laws and regulations described in Subpart K of 24 CFR Part 
570 and specifically with each of the following, among other things, as the same may be 
amended from time to time:   

 
A. Title VI of the Civil Rights Act of 1964:  This act provides that no person shall 

be excluded from participation, denied program benefits, or subject to 
discrimination based on race, color, and/or national origin under any program or 
activity receiving federal financial assistance. 
 

B. Title VII of the Civil Rights Act of 1968 (The Fair Housing Act):  This act 
prohibits discrimination in housing on the basis of race, color, religion, sex and/or 
national origin.  This law also requires actions which affirmatively promote fair 
housing. 

 
C. Restoration Act of 1987:  This act restores the broad scope of coverage and 

clarifies the application of the Civil Rights Act of 1964.  It also specifies that an 
institution which receives federal financial assistance is prohibited from 
discriminating on the basis of race, color, national origin, religion, sex, disability 
or age in a program or activity which does not directly benefit from such 
assistance. 

 
D. Section 109 of Title 1 of the Housing and Community Development Act of 

1974 [42 U.S.C. 5309]:  This section of Title 1 provides that no person shall be 
excluded from participation (including employment), denied program benefits, or 
subject to discrimination on the basis of race, color, national origin, or sex under 
any program or activity funded in whole or in part under Title 1 of the Act. 

 
E. The Fair Housing Amendment Act of 1988:  This act amended the original 

Fair Housing Act to provide for the protection of families with children and people 
with disabilities, strengthen punishment for acts of housing discrimination, 
expand the Justice Department jurisdiction to bring suit on behalf of victims in 
federal district courts, and create an exemption to the provisions barring 
discrimination on the basis of familial status for those housing developments that 
qualify as housing for persons age 55 or older. 

 
F. The Age Discrimination Act of 1975:  This act provides that no person shall 

be excluded from participation, denied program benefits, or subject to 
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discrimination on the basis of age under any program or activity receiving federal 
funding assistance.  Effective January 1987, the age cap of 70 was deleted from 
the laws.  Federal law preempts any State law currently in effect on the same 
topic. 
 

G. Section 504 of the Rehabilitation Act of 1973:  It is unlawful to discriminate 
based on disability in federally assisted programs.  This Section provides that no 
otherwise qualified individual shall, solely by reason of his or her disability, be 
excluded from participation (including employment), denied program benefits, or 
subjected to discrimination under any program or activity receiving federal 
funding assistance.   
 

H. The Americans with Disabilities Act of 1990 (ADA):  This act modifies and 
expands the Rehabilitation Act of 1973 to prohibit discrimination against "a 
qualified individual with a disability" in employment and public accommodations.  
The ADA requires that an individual with a physical or mental impairment who is 
otherwise qualified to perform the essential functions of a job, with or without 
reasonable accommodation, be afforded equal employment opportunity in all 
phases of employment. 

 
I. Executive Order 11063:  This executive order provides that no person shall be 

discriminated against on the basis of race, color, religion, sex, or national origin 
in housing and related facilities provided with federal assistance and lending 
practices with respect to residential property when such practices are connected 
with loans insured or guaranteed by the federal government. 

 
J. Executive Order 12259:  This executive order provides that the administration 

of all federal programs and activities relating to housing and urban development 
be carried out in a manner to further housing opportunities throughout the United 
States. 

 
K. The Equal Employment Opportunity Act:  This act empowers the Equal 

Employment Opportunity Commission (EEOC) to bring civil action in federal court 
against private sector employers after the EEOC has investigated the charge, 
found "probable cause" of discrimination, and failed to obtain a conciliation 
agreement acceptable to the EEOC.  It also brings federal, state, and local 
governments under the Civil Rights Act of 1964. 

 
L. The Uniform Guidelines on Employee Selection Procedures adopted by the 

Equal Employment Opportunity Commission in 1978:  This manual applies 
to employee selection procedures in the areas of hiring, retention, promotion, 
transfer, demotion, dismissal and referral.  It is designed to assist employers, 
labor organizations, employment agencies, licensing and certification boards in 
complying with the requirements of federal laws prohibiting discriminatory 
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employment. 
 

M. The Vietnam Era Veterans' Readjustment Act of 1974 (revised Jobs for 
Veterans Act of 2002):  This act was passed to ensure equal employment 
opportunity for qualified disabled veterans and veterans of the Vietnam War.  
Affirmative action is required in the hiring and promotion of veterans. 

 
N. Executive Order 11246:  This executive order applies to all federally assisted 

construction contracts and subcontracts.  It provides that no person shall be 
discriminated against on the basis of race. 

 
12. Relocation, Displacement, and Acquisition 
 

The Subrecipient shall comply with the provisions of the Uniform Relocation Assistance 
and Real Property Acquisition Policies Act of 1970, as amended, and regulations 
adopted to implement the Act in 24 CFR Part 42, 49 CFR Part 24, and Section 104(d)of 
the Housing and Community Development Act of 1974 as they apply to the performance 
of this Agreement.  
   

13. The Training, Employment, and Contracting Opportunities for Business and 
Lower Income Persons Assurance of Compliance (Section 3): 

 
The Subrecipient and the Subrecipient’s Contractors and Developers shall comply with 
Section 3 of the Housing and Urban Development Act of 1968 (12 U.S.C. 1701u), and 
implementing regulation at 24 CFR, Part 75. The responsibilities outlined in 24 CFR 
Part 75.19 include:  

 
A. Implementing procedures designed to notify Section 3 residents within the 

neighborhood service area of the project about training and employment 
opportunities generated by Section 3 covered assistance and Section 3 business 
concerns about contracting opportunities generated by Section 3 covered 
assistance.  

 
B. Notifying potential Contractors for Section 3 covered projects of the requirements 

of Part 75, Subpart C and incorporating the Section 3 clause set forth below in all 
solicitations and contracts in excess of $100,000 as required at 24 CFR 75.27.  

 
Section 3 Clause  

  
The work to be performed under this contract is subject to the requirements of 
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 
U.S.C. 1701u (Section 3). The purpose of Section 3 is to ensure that employment 
and other economic opportunities generated by HUD assistance or HUD-assisted 
projects covered by Section 3, shall, to the greatest extent feasible, be directed to 
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low- and very low-income persons, particularly persons who are recipients of HUD 
assistance for housing.  

  
The parties to this contract agree to comply with HUD's regulations in 24 CFR. Part 
75, which implement Section 3. As evidenced by their execution of this contract, the 
parties to this contract certify that they are under no contractual or other impediment 
that would prevent them from complying with the Part 75 regulations.   

  
The contractor agrees to send to each labor organization or representative of 
workers with which the contractor has a collective bargaining agreement or other 
understanding, if any, a notice advising the labor organization or workers' 
representative of the contractor's commitments under this Section 3 clause, and will 
post copies of the notice in conspicuous places at the work site where both 
employees and subrecipients for training and employment positions can see the 
notice. The notice shall describe the Section 3 preference, shall set forth minimum 
number and job titles subject to hire, availability of apprenticeship and training 
positions, the qualifications for each; the name and location of the person(s) taking 
applications for each of the positions; and the anticipated date the work shall begin.  

  
The contractor agrees to include this Section 3 clause in every subcontract subject 
to compliance with regulations in 24 CFR Part 75 and agrees to take appropriate 
action, as provided in an applicable provision of the subcontract or in this Section 3 
clause, upon a finding that the subcontractor is in violation of the regulations in 24 
CFR Part 75. The contractor will not subcontract with any subcontractor where the 
contractor has notice or knowledge that the subcontractor has been found in 
violation of the regulations in 24 CFR Part 75.   

  
The contractor acknowledges that subrecipients, contractors, and subcontractors are 
required to meet the employment, training, and contraction requirements of 24 CFR 
75.19, regardless of whether Section 3 language is included in recipient or 
subrecipient agreements, program regulatory agreements, or contracts.  

  
The contractor will certify that any vacant employment positions, including training 
positions, that are filled (1) after the contractor is selected but before the contract is 
executed, and (2) with persons other than those to whom the regulations of 24 CFR 
Part 75 require employment opportunities to be directed, were not filled to 
circumvent the contractor's obligations under 24 CFR Part 75.   

  
Noncompliance with HUD's regulations in 24 CFR Part 75 may result in sanctions, 
termination of this contract for default, and debarment or suspension from future 
HUD assisted contracts.   
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The contractor agrees to submit, and shall require its subcontractors to submit to 
them, annual reports detailing the total number of labor hours worked on the Section 
3 Project, the total number of labor hours worked by Section 3 Workers, and the total 
number of hours worked by Targeted Section 3 Workers, and any affirmative efforts 
made during the quarter to direct hiring efforts to low- and very low-income persons, 
particularly persons who are Section 3 workers and Targeted Section 3 workers. 

 
C. Facilitating the training and employment of Section 3 workers and the award of 

contracts to Section 3 business concerns by undertaking activities such as 
described in Section 75.25(b), as appropriate, to reach the goals set forth in 
Section 75.23 and in Federal Register Vol. 85, No. 189, page 60909, until 
superseded by HUD in a subsequent publication. As of September 29, 2020, the 
minimum Section 3 benchmark is twenty-five (25) percent or more of the total 
number of labor hours worked by all workers on a Section 3 project are Section 3 
workers; and five (5) percent or more of the total number of labor hours worked 
by all workers on a Section 3 project are Targeted Section 3 workers. 

 
D. Documenting actions taken to comply with the foregoing requirements, the 

results of those actions taken and impediments, if any. 
  
14. Environmental Compliance 
 

A. The Subrecipient shall comply with the California Environmental Quality Act 
(CEQA) requirements as they apply to this Project(s).   
 

B. The Subrecipient shall comply with the Federal Water Pollution Control Act, as 
amended, 33 U.S.C. 1251, et seq., as amended, 1318 relating to inspection, 
monitoring, entry, reports, and information, as well as other requirements 
specified in said Section 114 of the Clean Air Act and Section 308 of the Clean 
Water Act, and all regulations and guidelines issued thereunder. 

 
C. The Subrecipient shall comply with the requirements of the Clean Air Act, 42 

U.S.C. 1857, et seq., as amended.  
 

D. The Subrecipient shall comply with Environmental Protection Agency (EPA) 
regulations pursuant to 40 CFR Parts 15 and 50, as amended. 

 
E. The Subrecipient shall comply with the requirements of the Flood Disaster 

Protection Act of 1973 (42 U.S.C. 4001). The Subrecipient shall assure that for 
activities located in an area identified by the Federal Emergency Management 
Agency (FEMA) as having special flood hazards, that flood insurance under the 
National Flood Insurance Program is obtained and maintained as a condition of 
financial assistance for acquisition or construction purposes (including 
rehabilitation). 
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F. The Subrecipient shall comply with the requirements of the Residential Lead-

Based Paint Hazard Reduction Act of 1992 and Section 401(b) of the Lead-
Based Paint Poisoning Prevention Act of 1971. The Subrecipient agrees that any 
construction or rehabilitation of residential structures with assistance provided 
under this Agreement shall be subject to HUD Lead-Based Paint Regulations at 
24 CFR 570.608, and 24 CFR Part 35, Subpart B. Such regulations pertain to all 
CDBG-assisted housing and require that all owners, prospective owners, and 
tenants of properties constructed prior to 1978 be properly notified that such 
properties may include lead-based paint. Such notification shall point out the 
hazards of lead-based paint and explain the symptoms, treatment and 
precautions that should be taken when dealing with lead-based paint poisoning 
and the advisability and availability of blood lead level screening for children 
under seven. The notice should also point out that if lead-based paint is found on 
the property, abatement measures may be required.  

 
G. The Subrecipient shall comply with the Historic Preservation requirements set 

forth in the National Historic Preservation Act of 1966, as amended (16 U.S.C. 
470), the Archaeological and Historical Preservation Act of 1974 (Public Law 93-
291), and the procedures set forth in 36 CFR Part 800, Advisory Council on 
Historic Preservation Procedures for Protection of Historic Properties, insofar as 
they apply to the performance of this agreement. The Subrecipient shall also 
comply with Executive Order 11593 on the protection and enhancement of the 
cultural environment. In general, this requires concurrence from the State Historic 
Preservation Officer for all rehabilitation and demolition of historic properties that 
are fifty years old or older or that are included on a federal, state, or local historic 
property list. 
 

H. Subrecipient shall comply with all National Environmental Policy Act (NEPA) 
requirements as applicable to the performance of this Agreement as found in 24 
CFR Part 50, 24 CFR Part 58, as applicable, and 40 CFR 1500 – 1508. 
Subrecipient shall not receive authority to incur activity costs until they have 
successfully documented compliance with the applicable NEPA requirements, 
including public noticing and publishing. 
 
The subrecipient understands and agrees that this Agreement does not 
constitute a commitment of funds or site approval, and the commitment of funds 
or approval may occur only upon satisfactory completion of environmental review 
and receipt by the Department of an approval of the request for release of funds 
and certification from HUD or the Department under 24 CFR Part 58.  The 
provision of any funds to the project is expressly conditioned on the Department's 
determination to proceed with, modify or cancel the project based on the results 
of the environmental review. 

15. Procurement 
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The Subrecipient shall comply with the procurement provisions in 2 CFR Part 200.318 – 
200.326, Procurement Standards as well as all other Administrative Requirements for 
Subrecipient and Cooperative Agreements to State, local and federally recognized 
Indian tribal governments as set forth in 2 CFR 200, et seq., as applicable.  All 
procurements must be conducted in a fair, open, and competitive manner in compliance 
with both the spirit and the letter of applicable federal and state procurement laws. 
 

16. Procurement of Recovered Materials 
 
In accordance with Section 6002 of the Solid Waste Disposal Act, as amended by the 
Resource Conservation and Recovery Act, the Contractor shall procure items 
designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR Part 
247 that contain the highest percentage of recovered materials practicable, consistent 
with maintaining a satisfactory level of competition. The Contractor shall procure items 
designated in the EPA guidelines that contain the highest percentage of recovered 
materials practicable unless the Contractor determines that such items: (1) are not 
reasonably available in a reasonable period of time; (2) fail to meet reasonable 
performance standards, which shall be determined on the basis of the guidelines of the 
National Institute of Standards and Technology, if applicable to the item; or (3) are only 
available at an unreasonable price.  
 
This clause shall apply to items purchased under this Agreement where: (1) the 
Contractor purchases in excess of $10,000 of the item under this contract; or (2) during 
the preceding Federal fiscal year, the Contractor: (i) purchased any amount of the items 
for use under a contract that was funded with Federal appropriations and was with a 
Federal agency or a State agency or agency of a political subdivision of a State; and (ii) 
purchased a total of in excess of $10,000 of the item both under and outside that 
contract. 
 

17. Construction Standards 
 
The Subrecipient and Developer shall ensure that all Approved Projects comply with the 
following requirements: 
 
The Architectural Barriers Act of 1968 (42 U.S.C. 4151-4157) 
 
The Architectural Barriers Act (ABA) stands as the first measure by Congress to ensure 
access to the built environment for people with disabilities. The law requires that 
buildings or facilities that were designed, built, or altered with federal dollars or leased 
by federal agencies after August 12, 1968 be accessible. 
 
California Green Buildings Standards Code (CALGreen) (Title 24, Part 11 of the 
California Code of Regulations) 
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All new construction of residential buildings or reconstruction of substantially damaged 
buildings must incorporate California Green Buildings Standards Code (CALGreen). 
 
Sustainability Requirements 
 
All rehabilitation, reconstruction, and new construction must be designed to incorporate 
principles of sustainability, including water and energy efficiency, resilience, and 
mitigating the impact of future disasters. Wherever feasible, the Subrecipient, 
Subrecipient’s and Contractors must follow best practices, such as those provided by 
the U.S. Department of Energy.  
 
National Floodplain Elevation Standards 
 
Subrecipients and Contractors must comply with the national floodplain elevation 
standards for new construction, repair of substantially damaged structures, or 
substantial improvements to residential structures in flood hazard areas. All structures 
designed for residential use within a 100-year (or one percent annual chance) floodplain 
will be elevated with the lowest floor at least two feet above the base flood elevation 
level and comply with the requirements of 83 FR 5850 and 83 FR 5861. 
 
Wildland-Urban Interface Building Codes (WUI Codes) 
 
All Approved Projects under this program that are located in a CAL FIRE high fire zone 
must comply with applicable WUI codes, found in Title 24, Chapter 7a of the California 
Building Code, which offer specific material, design and construction standards to 
maximize ignition- resistance.  
 

18. Federal Labor Standards Provisions 
 
The Subrecipient and the Developer shall at all times comply, and cause all Project 
contractors to comply, with applicable federal labor standards, including without 
limitation, the following: 

 
A. Davis-Bacon Act (40 U.S.C. §§ 3141-3148), which requires that workers receive 

no less than the prevailing wages being paid for similar work in their locality.  
Prevailing wages are computed by the Federal Department of Labor and are 
issued in the form of federal wage decisions for each classification of work. The 
law applies to most construction, alteration, or repair contracts over $2,000. 
 

B. "Anti-Kickback Act of 1986" (41 U.S.C. §§ 51-58), which prohibits attempted as 
well as completed "kickbacks," which include any money, fees, commission, 
credit, gift, gratuity, thing of value, or compensation of any kind. The act also 
provides that the inclusion of kickback amounts in contract prices is prohibited 
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conduct in itself. This act requires that the purpose of the kickback was for 
improperly obtaining or rewarding favorable treatment. It is intended to embrace 
the full range of government contracting. 
 

C. Contract Work Hours and Safety Standards Act - CWHSSA (40 U.S.C. § 3702), 
which requires that workers receive "overtime" compensation at a rate of one and 
one-half (1-1/2) times their regular hourly wage after they have worked forty (40) 
hours in one week. 

 
D. Title 29, Code of Federal Regulations CFR, Subtitle A, Parts 1, 3 and 5, which 

are the regulations and procedures issued by the Secretary of Labor for the 
administration and enforcement of the Davis-Bacon Act, as amended. 

 
The Subrecipient shall maintain documentation that demonstrates compliance with hour 
and wage requirements of this part. Such documentation shall be made available to the 
Department for review upon request. Subrecipient shall be responsible for monitoring 
Developer, contractors, and subcontractors, as applicable, for compliance with these 
provisions. 
 

 
19. State Prevailing Wages 
 

A. The Subrecipient shall ensure that the requirements of California Labor Code 
(LC), Chapter 1, commencing with Section 1720, Part 7 [LC Section 1720-1743] 
pertaining to the payment of prevailing wages and administered by the California 
Department of Industrial Relations are met. 

 
B. For the purposes of this requirement "construction work" includes, but is not 

limited to rehabilitation, alteration, demolition, installation, or repair done under 
contract and paid for, in whole or in part, through this Agreement. All construction 
work shall be done through the use of a written contract with a properly licensed 
building contractor incorporating these requirements (the "Construction 
Contract"). Where the Construction Contract will be between the Subrecipient 
and a licensed building contractor, the Subrecipient shall serve as the "awarding 
body" as that term is defined in the LC. Where the Subrecipient will provide funds 
to a third party that will enter into the Construction Contract with a licensed 
building contractor, the third party shall serve as the "awarding body." Prior to 
any disbursement of funds, including but not limited to release of any final 
retention payment, the Department may require a certification from the awarding 
body that prevailing wages have been or will be paid. 

 
C. The applicable wage rate determination on construction work will be the more 

restrictive of the rate prescribed in LC Section 1770-1784 or the Davis-Bacon 
Wage Determination. 

 
20. Agreements with Contractors  
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A. The Subrecipient shall not enter into any agreement, written or oral, with any 

Contractor or other party without the prior determination that the Contractor or 
other party is eligible to receive federal funds and is not listed on the Federal 
Consolidated List of Debarred, Suspended, and Ineligible Contractors. 

 
The terms “other party” is defined as public or private nonprofit agencies or 
organizations and certain (limited) private for-profit entities who receive grant 
funds from a Subrecipient to undertake Approved Projects. 

 
B. An agreement between the Subrecipient and any Contractor or other party shall 

require: 
 

1) Compliance with all State and federal requirements described in this 
Agreement including without limitation those that pertain to labor 
standards, nondiscrimination, Americans with Disabilities Act, Equal 
Employment Opportunity and Drug Free Workplace, and prevailing wages.  
In addition to these requirements, all contractors and subcontractors shall 
comply with the applicable provisions of the California Labor Code. 
 

2) Maintenance of at least the minimum State required Workers' 
Compensation Insurance for those employees who will perform the 
Approved Project activities. 

 
3) Maintenance, as required by law, of unemployment insurance, disability 

insurance and liability insurance, which is reasonable to compensate any 
person, firm, or corporation, who may be injured or damaged by the 
contractor, or any subcontractor in performing the Approved Project 
activities. 

 
4) Compliance with the applicable Equal Opportunity Requirements 

described in Section 10 of this Exhibit. 
 

C. Contractors shall: 
 

1) Perform the Approved Project activities in accordance with federal, state 
and local regulations, as are applicable. 
 

 
D. Contractors and Subcontractors:  Drug-Free Workplace Act of 1988  

 
1) Publish and give a policy statement to all covered employees informing 

them that the unlawful manufacture, distribution, dispensation, possession 
or use of a controlled substance is prohibited in the covered workplace 
and specifying the actions that will be taken against employees who 
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violate the policy. 
 

2) Establish a drug-free awareness program to make employees aware of a) 
the dangers of drug abuse in the workplace; b) the policy of maintaining a 
drug-free workplace; c) any available drug counseling, rehabilitation, and 
employee assistance programs; and d) the penalties that may be imposed 
upon employees for drug abuse violations. 

 
3) Notify employees that as a condition of employment on a federal contract 

or grant, the employee must a) abide by the terms of the policy statement; 
and b) notify the employer, within 5 calendar days, if he or she is convicted 
of a criminal drug violation in the workplace. 

 
4) Notify the contracting or granting agency within 10 days after receiving 

notice that a covered employee has been convicted of a criminal drug 
violation in the workplace. 

 
5) Impose a penalty on or require satisfactory participation in a drug abuse 

assistance or rehabilitation program by any employee who is convicted of 
a reportable workplace drug conviction. 

 
6) Make an ongoing, good faith effort to maintain a drug-free workplace by 

meeting the requirements of the act. 
 

21. Rights to Inventions Made Under a Contract or Agreement 
 
If a Federal award meets the definition of “funding agreement” under 37 CFR 401.2(a) 
and the recipient or subrecipient wishes to enter into a contract with a small business 
firm or nonprofit organization regarding the substitution of parties, assignment or 
performance of recipient or subrecipient must comply with requirements of 37 CFR Part 
401, “Rights to Inventions Made by Nonprofit Organizations and Small Business Firms 
Under Government Grants, Contracts and Cooperative Agreements,“ and any 
implementing regulation issued by the awarding agency. 
 

22. Special Conditions Pertaining to Hazards, Safety Standards and Accident 
Prevention 
 
A. Use of Explosives:  When the use of explosives is necessary for the prosecution 

of the work, the Contractor shall observe all local, state and federal laws in 
purchasing and handling explosives. The Contractor shall take all necessary 
precaution to protect completed work, neighboring property, water lines, or other 
underground structures. Where there is danger to structures or property from 
blasting, the charges shall be reduced, and the material shall be covered with 
suitable timber, steel or rope mats. 

 
The Contractor shall notify all owners of public utility property of intention to use 
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explosives at least 8 hours before blasting is done close to such property. Any 
supervision or direction of use of explosives by the engineer does not in any way 
reduce the responsibility of the Contractor or his Surety for damages that may be 
caused by such use. 
 

B. Danger Signals and Safety Devices: The Contractor shall make all necessary 
precautions to guard against damages to property and injury to persons. The 
Contractor shall put up and maintain in good condition, sufficient red or warning 
lights at night, suitable barricades and other devices necessary to protect the 
public.  
 

C. Protection of Lives and Health:  The Contractor shall exercise proper precaution 
at all times for the protection of persons and property and shall be responsible for 
all damages to persons or property, either on or off the worksite, which occur as 
a result of prosecution of the work. The safety provisions of applicable laws and 
building and construction codes, in addition to specific safety and health 
regulations described by Chapter XIII, Bureau of Labor Standards, Department of 
Labor, Part 1518, Safety and Health Regulations for Construction, as outlined in 
the Federal Register, Volume 36, No. 75, Saturday, April 17, 1971, Title 29 - 
LABOR, shall be observed and the Contractor shall take or cause to be taken, 
such additional safety and health measures as the Developer may determine to 
be reasonably necessary. 
 

23. Prohibition Against Payments of Bonus or Commission 
 

The assistance provided under this Agreement shall not be used in the payment of any 
bonus or commission for the purpose of: 

 
A. Obtaining the Department's approval of the Application for such assistance; or, 
 
B. Any other approval or concurrence of the Department required under this 

Agreement, Title I of the Housing and Community Development Act of 1974, or 
the State regulations with respect thereto; provided, however, that reasonable 
fees for bona fide technical, consultant, managerial or other such services, other 
than actual solicitation, are not hereby prohibited if otherwise eligible as program 
costs. 
 

24. Reporting Requirements 
 

A. Subrecipient must timely submit the reports prescribed below. The Department 
reserves the right to request additional detail and support for any report made. 
Reports must be made according to the dates identified, in the formats provided 
by the Department, and via the Department’s Grants Network unless otherwise 
specified at the discretion of the Department. The Subrecipient’s performance 
under this Agreement will be assessed based in part on whether it has submitted 
the reports on a timely basis. 
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1) Monthly Activity Report: Subrecipient must submit a Monthly Activity 

Report that addresses the following, at a minimum: (1) a description of the 
current status of the Collective Work; 2) a description of activities to be 
undertaken in the next reporting period; (3) a description of problems or 
delays encountered in Collective Work and course of action taken to 
address them; (4) a description of actions taken to achieve Collective 
Work expenditure deadlines; and (5) a summary of Collective Work fiscal 
status, including award amount, funds drawn, and remaining balance. 
Unless otherwise waived in writing by the Department, Monthly Activity 
Reports must begin on the 10th calendar day of the second month 
following execution of this Agreement and must continue through the 
receipt and approval by the Department of the Project Completion Report, 
detailed below. 
 

2) Semi-Annual Labor Standards Report: During the term of construction for 
each Approved Project, each April 1st and October 1st, the Subrecipient 
must submit the Labor Standards Cover Memo, the HUD Form 4710 and 
the Davis Bacon Labor Standards Report 5.7 (if applicable). These forms 
are located on the Department’s website and are also available upon 
request. 

3) Activity Completion Report: At the completion of construction and once an 
Approved Project is placed in service, the Subrecipient must submit a 
Project Completion Report. The performance metrics will be identified in 
Exhibit A.  

 
25. Fiscal Controls 

 
The Subrecipient shall be responsible for the internal control and monitoring of fiscal 
and programmatic/operational goals and procedures. The Subrecipient shall establish 
and maintain such fiscal controls and fund accounting procedures as required by 
Federal regulations, or as may be deemed necessary by the Department to ensure the 
proper disbursement of, and accounting for, funds paid to the Subrecipient under this 
Agreement.  
 
A. Deposit of Funds: Subrecipient shall maintain separate accounts within 

established bookkeeping systems for the deposit of CDBG-MIT funds and 
Program Income. Deposits in minority banks are encouraged.  

 
B. Fiscal Liability: Subrecipients shall be liable for all amounts which are determined 

to be due by the Department, including but not limited to, disallowed or ineligible 
costs which are the result of Subrecipient’s or its Contractor’s conduct under this 
Agreement. Subrecipients shall also be liable for the repayment of any and all 
amounts it has received under this Agreement and which HUD is seeking 
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reimbursement for from the Department. Subrecipient’s obligation to repay the 
foregoing amounts to the Department shall survive indefinitely the expiration or 
earlier termination of this Agreement. Subrecipient shall be notified in writing and 
shall be permitted to respond regarding any controversy or proceeding between 
the Department and HUD arising from this Agreement. 

 
C. Fiscal Records: All financial transactions must be supported by complete and 

verifiable source documents. Records shall provide a clear audit trail and shall be 
maintained as specified in Section 7 herein. 

 
 
26. Monitoring Requirements 

 
The Department monitors its Subrecipients based upon an assessment of risk posed by 
the Subrecipient and according to specific monitoring criteria per 2 CFR 200.332. 
During the term of this Agreement, the Department shall perform program and/or fiscal 
monitoring of the Subrecipient and Approved Projects to ensure compliance with federal 
and state requirements and timely project completion. The Subrecipient shall be 
required to resolve any monitoring findings to the Department's satisfaction by the 
deadlines set by the Department. In the event Subrecipient disagrees with a finding 
and/or any accompanying corrective actions or sanction(s) that are associated with 
such finding, Subrecipient shall follow an appeals process provided by the Department. 

 
27. Audit/Retention and Inspection of Records 
 

A. The Subrecipient must have intact, auditable fiscal and program records at all 
times. If the Subrecipient is found to have missing audit reports from the 
California State Controller's Office (SCO) during the term of this Agreement, the 
Subrecipient will be required to submit a plan to the State for submitting the audit 
to the SCO. If the deadlines are not met, the Department may initiate remedies 
for noncompliance in accordance with Section 4 herein. The Subrecipient's audit 
completion plan is subject to prior review and approval by the Department. 
 

B. The Subrecipient agrees that the Department or its designee will have the right to 
review, obtain, and copy all records pertaining to performance of this Agreement.  
The Subrecipient agrees to provide the Department or its designee with any 
relevant information requested and shall permit the Department or its designee 
access to its premises, during normal business hours for the purpose of 
interviewing employees and inspecting and copying such books, records, 
accounts, and other material that may be relevant to a matter under investigation 
for the purpose of determining compliance with California Public Contract Code 
(PCC) Section 10115 et seq., Government Code (GC) Section 8546.7 and 2 CCR 
1896.60, et seq., and other requirements of this Agreement. The Subrecipient 
further agrees to maintain such records for a minimum period of five (5) years 
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after the Department notifies Subrecipient that the HUD/the Department contract 
has been closed according to the record retention requirements at 2 CFR 
200.334. The Subrecipient shall comply with the caveats and be aware of the 
penalties for violations of fraud and for obstruction of investigation as set forth in 
Public Contract Code section 10115.10. 
 

C. An expenditure which is not authorized by this Agreement or which cannot be 
adequately documented shall be disallowed and must be reimbursed to the 
Department or its designee by the Subrecipient.   

 
D. Absent fraud or material error on the part of the Department, the determination by 

the Department of the allowability or validity of any expenditure shall be final and 
conclusive. 

 
E. For the purposes of annual audits, Subrecipient shall comply with 2 CFR Part 200 

Subpart F for the State MIT-PPS Program. Pursuant to 2 CFR Part 200 Subpart 
F, the Subrecipient shall perform an annual audit at the close of each fiscal year 
in which this Agreement is in effect. The costs of the MIT-PPS related portion of 
the audit may be charged to the program in accordance with Public Law 98-502, 
2 CFR Part 200 Subpart F, and Title 25 CCR Section 7122. 
 
1) The audit shall be performed by a qualified State, department, local or 

independent auditor. The agreement/contract for audit shall include a 
clause which permits access by the Department to the independent 
auditor's working papers. 
 

2) If there are audit findings, the Subrecipient must submit a detailed 
response to the Department for each audit finding. The Department will 
review the response and, if it agrees with the response, the audit process 
ends, and the Department will notify the Subrecipient in writing. If the 
Department is not in agreement, the Subrecipient will be contacted in 
writing and informed what corrective actions must be taken. This action 
may include the repayment of disallowed costs or other remediation. 

 
3) The Department shall not approve reimbursement for any expenditures for 

the audit, prior to receiving an acceptable audit report. 
 

4) If so, directed by the Department upon termination of this Agreement, the 
Subrecipient shall cause all records, accounts, documentation and all 
other materials relevant to the grant activity(ies) to be delivered to the 
Department as depository. 

 
F. Notwithstanding the foregoing, the Department will not reimburse the 

Subrecipient for any audit cost incurred after the expenditure deadline of this 
Agreement. 



 County of Mendocino 
 17-MITPPS-21010 
 Page 24 of 26 
 
   EXHIBIT D  
 

 
17-MITPPS-21010 
Approved Date: 7/16/2021 
Prep Date: 5/23/2022 

 
28. Signs 
 

If the Subrecipient places signs stating that the Approved Activity is funded with private 
or public dollars and the Department is also providing financing, it shall indicate in a 
typeface and size commensurate with the Department's funding portion of the Approved 
Activity that the Department is a source of financing through the MIT-PPS Program. 
 

29. Insurance 
 

The Subrecipient shall have and maintain in full force and effect during the term of this 
Agreement such forms of insurance, at such levels as may be determined by the 
Subrecipient and the Department to be necessary for specific components of the grant 
activity(ies) described in Exhibit A. 

 
30. Anti-Lobbying Certification 
 

The Subrecipient shall require that the language of this certification be included in all 
contracts or subcontracts entered into in connection with the Approved Project(s) and 
shall certify and disclose accordingly. This certification is a material representation of 
fact upon which reliance was placed when this transaction was made or entered into.   
 
Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and no more than 
$100,000 for such failure. 

 
A. No federal appropriated funds have been paid or will be paid, by or on behalf of 

it, to any person for influencing or attempting to influence an officer or employee 
of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with the awarding of any 
federal contract, the cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any federal contract, grant, loan, or 
cooperative agreement. 

 
B. If any funds other than federal appropriated funds have been paid or will be paid 

to any person for influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with this federal contract, 
grant, loan, or cooperative agreement, it will complete and submit Standard Form 
LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 

 
31. Conflict of Interest  

 
Pursuant to 24 CFR 570.489(h), no member, officer, or employee of the Subrecipient, or 
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its designees or agents, no member of the governing body of the locality in which the 
program is situated, and no other public official of such locality or localities who exercise 
or have exercised any functions or responsibilities with respect to MIT-PPS activities 
assisted under this part, or who are in a position to participate in a decision making 
process or gain inside information with regard to such activities, including members and 
delegates to the Congress of the United States, may obtain a financial interest or benefit 
from a MIT-PPS assisted activity, or have a financial interest in any contract, 
subcontract or agreement with respect to a MIT-PPS assisted activity or its proceeds, 
either for themselves or those with whom they have business or immediate family ties, 
during their tenure, or for 1 year thereafter. The Subrecipient shall incorporate, or cause 
to be incorporated, in all such contracts or subcontracts a provision prohibiting such 
interest pursuant to the purposes of this section. 

    
32. Obligations of Subrecipient with Respect to Certain Third-Party Relationships 
 

The Subrecipient shall remain fully obligated under the provisions of this Agreement 
notwithstanding its designation of any third party or parties for the undertaking of all or 
any part of the Collective Work with respect to which assistance is being provided under 
this Agreement to the Subrecipient. The Subrecipient shall comply with all lawful 
requirements of the Department necessary to ensure that the Collective Work, with 
respect to which assistance is being provided under this Agreement to the Subrecipient, 
is carried out in accordance with the Department's Assurance and Certifications, 
including those with respect to the assumption of environmental responsibilities of the 
Department under Section 104(g) of the Housing and Community Development Act of 
1974 [42 U.S.C. § 5304(g)]. 

 
33. Energy Policy and Conservation Act 
 

This Agreement is subject to mandatory standards and policies relating to energy 
efficiency which are contained in the State Energy Conservation Plan issued in 
compliance with the federal Energy Policy and Conservation Act (Pub. L. 94-163, 89 
Stat. 871). 
 

34. State Contract Manual Requirements (Section 3.11, Federally Funded Contracts 
(Rev.  3/03): 

 
A. All contracts, except for State construction projects that are funded in whole or in 

part by the Federal government, must contain a 30-day cancellation clause and 
the following provisions: 
 
1. It is mutually understood between the parties that this contract may have 

been written for the mutual benefit of both parties before ascertaining the 
availability of congressional appropriation of funds to avoid program and 
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fiscal delays that would occur if the contract were executed after that 
determination was made. 

 
2.    This contract is valid and enforceable only if sufficient funds are made 

available to the State by the United States Government for the purpose of 
this Program. In addition, this contract is subject to any additional 
restrictions, limitations, or conditions enacted by the Congress or to any 
statute enacted by the Congress that may affect the provisions, terms, or 
funding of this contract in any manner. 

 
3. The parties mutually agree that if the Congress does not appropriate 

sufficient funds for the program, this contract shall be amended to reflect 
any reduction in funds. 

 
4. The Department has the option to invalidate the contract under the 30 day 

cancellation clause or to amend the contract to reflect any reduction in 
funds. 
 

B. Exemptions from provisions A.1 through A.4 above may be granted by the 
Department of Finance provided that the director of the State agency can certify 
in writing that Federal funds are available for the term of the contract. 

 
C. Gov. Code § 8546.4(e) provides that State agencies receiving Federal funds 

shall be primarily responsible for arranging for Federally required financial and 
compliance audits, and shall immediately notify the Director of Finance, the State 
Auditor, and the State Controller when they are required to obtain Federally 
required financial and compliance audits. 
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SPECIAL TERMS AND CONDITIONS 
 

 
1. Application Review  

 
Subrecipient has provided the Department with information about the Subrecipient’s 
experience, processes, policies, and procedures related to the management of federal 
funding in the Subrecipient’s jurisdiction. These submissions, in addition to discussions 
with the Subrecipient, have been used to inform this Agreement and are being 
materially relied upon by the Department in agreeing to enter into this Agreement.  
 
Should there be substantive changes to the organization, key personnel, methods, 
capacity, policies, or processes of the Subrecipient that impact the implementation of 
this Agreement, the Subrecipient shall promptly notify the Department of said changes.   

 
2. Risk Assessment 

 
During the term of this Agreement, Subrecipient agrees to timely provide documents 
and information to facilitate the Department’s Subrecipient monitoring risk assessment 
process. Subrecipient further agrees to comply with the requirements, requests, and 
results of the Department’s risk assessment, including participation in Subrecipient 
monitoring events. 
 

3. Special Conditions 
 
Pursuant to the Department’s initial Risk Assessment, Subrecipient agrees to adhere to 
the following Special Condition: 
 
Asset Management: 
Subrecipient will develop and implement policies and procedure that demonstrate 
conformity with asset management requirements outlined in 2 CFR 200.311, 200.313 
and 200.314 and applicable Federal Register Notices, in conjunction with technical 
assistance from the Department. The Subrecipient will submit the asset management 
policies and procedures to the Department for a review of sufficiency. The asset 
management policies and procedures must be determined to be sufficient by the 
Department in order to clear the grant condition. The condition must be cleared in 
advance of any work performed by the Subrecipient and prior to 
reimbursement/drawdown of any MIT-PPS funds 

 
 

 



  
 EXHIBIT F 
 

 
 

ADDITIONAL PROVISIONS 
 

Mendocino County - Community Wildfire Protection Plan Update 
 

1. Project Overview 
• See attached application below 

2. THE NATIONAL OBJECTIVE TO BE ACHIEVED AS A RESULT OF THIS 
PROJECT: N/A 
• Per 84 FR 45838, Planning activities do not require a national objective be 

established as they are considered to already address the national objectives 
without the limitation of any circumstances. 

3.THE NUMBER OF INDIVIDUALS BENEFITTING AS A RESULT OF THIS 
PROJECT: 

• Total beneficiaries: 85,225 
• Total low/mod beneficiaries: 39,090 
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Mendocino County – Community Wildfire Protection Plan 

Detailed Activity Description 

A planning project that will result in updating the County's Community Wildfire Protection Plan with 
new priorities, focus on new at-risk communities, and updated information available to provide a 
roadmap for more effective countywide wildfire readiness. 

The plan will serve the critical function of helping to renew agency collaborations and ensure the 
availability of information and currently relevant plans. The plan will include data analysis of high-
priority mitigation efforts to prioritize projects across the County. The plan update will not only identify 
future projects but include plans and process for maintaining priority projects. 

The project benefits all of Mendocino County, including the MID zip code, 95470. The project is county-
wide and will have a benefit to all areas/populations, including LMI. Overall, according to HUD data, the 
County’s population is 45.87% LMI. 

Proposed Total Beneficiaries: 85,225 

Proposed Total Low-to-Moderate Income Beneficiaries: 39,090 

Deliverable Narrative 

 Deliverable 1: Subcontractor Contract 

 Deliverable 2: List of Partners 

 Deliverable 3: Meeting minutes 

Deliverable 4: Risk assessment 

Deliverable 5: Draft updated Community Wildfire Protection Plan 

Deliverable 6: Final Community Wildfire Protection Plan 

Deliverable 7: Monthly Activity Reports 

Deliverable 8: Monthly Financial Reports 

Task Narrative 

 Deliverable 1: Subcontractor Contract 

  Task 1: Issue RFP, review RFP, and select vendor 

  Task 2: Execute contract with subcontractor 

 Deliverable 2: List of Partners 

  Task 1: Determine state, nonprofit, fire districts, and County departments partners from 
the last plan 

  Task 2: Assemble outreach list 

Deliverable 3: Meeting minutes 
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  Task 1: Subcontractor schedule and facilitate meetings with partners to gather input, 
develop the plan, and process edits 

  Task 2: Subcontractor will community meetings for input and data collection 

Deliverable 4: Risk assessment 

  Task 1: Review risks from the previous plan 

  Task 2: Evaluate new risks for the updated plan 

  Task 3: Identify and prioritize populations and infrastructures at risk in a major wildfire 

  Task 4: Create list of community resources, such as cell towers, emergency shelters 

Deliverable 5: Draft updated Community Wildfire Protection Plan 

  Task 1: Gather data and input from 

  Task 2: Draft a new Community Wildfire Protection Plan for partner review 

  Task 3: Partner review and provide feedback on draft 

Deliverable 6: Final Community Wildfire Protection Plan 

  Task 1: Incorporate partners and local feedback into the final plan 

  Task 2: Publication of the updated plan 

  Task 3: Plan distribution to state and local agencies   

Deliverable 7: Monthly Activity Reports 

  Task 1: Collect and review reports from subcontractors 

  Task 2: Enter report into Grants Network 

Deliverable 8: Monthly Financial Reports 

 Task 1: Collect invoices from subcontractor and issue payment 

 Task 2: Enter data and backup documentation in Grants Network 

Timeline 

July 2022-November 2022—Deliverable 1: Subcontractor Contract 

December 2022-February 2023—Deliverable 2: List of Partners 

March 2023-August 2023—Deliverable 3: Meeting minutes 

September 2023-January 2024—Deliverable 4: Risk assessment 

February 2024-June 2024—Deliverable 5: Draft updated Community Wildfire Protection Plan 

July 2024-December 2024—Deliverable 6: Final Community Wildfire Protection Plan 
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Applications: Mendocino County Community Wildfire Protection Plan

Mitigation – Planning and Public Services (MIT-PPS)

Profile
ungx@mendocinocounty.org

What project type are you applying for?
Planning

Do you commit to having capacity to carry out program activities?
Yes

If yes, please describe the capacity and staffing in detail.
The County of Mendocino receives millions in State and Federal grant funding annually for a variety of projects, programs, and 
activities and therefore has significant experience administering grant-funded projects to ensure adequate oversight, compliance, 
and execution. Recovery Director Nash Gonzalez has over 30 years of experience in the field of planning.  Deputy CEO/Recovery 
Finance Director Darcie Antle has over 20 years of multi-million and is providing budgetary oversight of the project.  Senior 
Administrative Analyst Sara Pierce has over 10 years fiscal and grant management and Senior Administrative Analyst Xuyen Ung 
has over 7 years of grants administration and regulatory compliance.  They provide administrative and programmatic support for 
the project. This planning project will be a collaboration with the Mendocino County Fire Safe Council who extensive experience 
managing and implementing grant funded projects.

Are you applying for more than one Planning Activity?
Yes

Planning Activity
Community Wildfire Protection Plans

Is this planning project to build capacity to implement projects under the Resilient Infrastructure Program?
Yes

Is the project regional in approach?
No

Does the project include collaboration amongst jurisdictional and nonprofit partners?
Yes

If yes, name the jurisdictional and nonprofit partners.
Mendocino County Fire Safe Council (FSC).  FSC will also be collaborating with CAL FIRE, the Mendocino County Resource 
Conservation District, Bureau of Land Management (BLM), U.S. Forest Service (USFS), Natural Resources Conservation Service 
(NRCS), North Coast Resource Conservation & Development Council (RC&D), Mendocino County Office of Emergency Services, 
Mendocino County Air Quality Management District, Pacific Gas & Electric Company, major timber landowners in the county, the 
Mendocino County Fire Chiefs Association, local fire agencies.

*Updated 5/6/21 (CC)
Information received via email from ungx@mendocinocounty.org (4/5/21)
See information in attachment titled "CDBG CWPP Round 1 Follow-up 04_05 v2"

Question: What roles will the partners play in the execution of the Project? 

Answer:
A Community Wildfire Protection Plan (CWPP) can only be made by a whole community. Our lead partner in this Project is the 
Mendocino County Fire Safe Council (MCFSC; see https://firesafemendocino.org). The MCFSC will provide overall coordination of 
the effort and will manage subject matter expert consultants to develop a current, cutting-edge CWPP. Each of the other 
community partners listed possesses information and expertise essential for developing a complete, accurate and actionable plan
—from specific, neighborhood-by-neighborhood mitigation needs from our 21 local fire districts to the Mendocino County Office of 
Emergency Services’ knowledge of critical infrastructure locations and resources. Leadership from each of the collaborating 
entities will be solicited for input data needed to develop the plan, and requested to review the draft. Ultimately, each listed 
collaborator will be asked to formally endorse the goals identified in the plan.
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Eligible Applicants are required to identify which of the 2017 declared disasters the submitted project is related to. The disaster(s)
related to the project can be determined by the MID area(s) the project serves or benefits. CDBG-MIT does not require a project tie-
back to the 2017 declared disaster.

What disaster is this project related to?
DR-4344

Eligible applicant type
County

Is this a project on behalf of another government entity or special district other than the Eligible Applicant?
No

Project Title
Mendocino County Community Wildfire Protection Plan

Org Name
County of Mendocino

Provide a snapshot summary of the project.
The current Mendocino County Community Wildfire Protection Plan (MC CWPP) was created in 2005 and was partially updated in 
2015, primarily to bring in newer CAL FIRE planning data. A lot has changed since then. Numerous record-breaking wildfires have 
changed the awareness, strategies and scope for adequately protecting Mendocino County from wildfire risk and losses. There 
have also been changes in climate trends, population, infrastructure and other factors. For example, Mendocino County’s coastal 
regions, previously considered at relatively low risk from wildfire, are now considered “in play” for this risk, requiring more 
focused planning and preparation. Also, while some priorities in the existing plan have been accomplished, such as a number of 
firebreaks recently implemented around the Ukiah Valley, those accomplishments have often resulted in equally pressing new 
priorities, such as the need for plans and processes to maintain those firebreaks—not included in the existing plan.   

Further potentially catastrophic wildfires are to be expected in upcoming years. Updating and improving the MC CWPP will serve 
the critical function of helping to renew agency collaborations and ensure that we have the best available information and 
currently relevant plans. An updated MC CWPP will provide a roadmap for more effective countywide wildfire readiness. 

Beyond renewing collaborations and updating the plan, we propose to put real teeth into the plan by including data comparing the
strategic value, degree of readiness, and estimated cost of high-priority proposed mitigation efforts, so that the relative urgency 
of projects across County jurisdictions can be assessed and prioritized. We will also add a process for tracking plan 
accomplishments.   

Mendocino County proposes to collaborate with the Mendocino County Fire Safe Council (MCFSC, www.FireSafeMendocino.org), a 
501(c)(3) nonprofit organization that will manage this project, to deliver an updated and enhanced WFPP. The MCFSC coordinated 
the production of the County’s existing CWPP in 2005 and update in 2015, and is currently developing a CWPP for the community 
of Hopland.    

Upload project description, if available.
 

Project Location Description
This is a planning activity that benefits Mendocino County

Does the project fall into one of these zip codes/counties?
95470 – Mendocino County

Public Services projects must select a National Objective. Planning projects do not require a National Objective. The Urgent Need
Mitigation (UNM) national objective is for CDBG-MIT activities that aim to address risks that do not tie back to the disaster events of
the 2017 CDBG-DR funding, or subsequent disasters. Projects using the UNM national objective must provide documentation that
demonstrates a measurable and verifiable impact on reducing risks at the completion of the activity. Projects using the LMI national
objective are those that have a benefit to Low to moderate income person, which is defined as persons having incomes not more
than the “moderate-income” level (80% Area Median Family Income) set by the federal government for the HUD-assisted Housing
Programs.

Does the project benefit an LMI population or area?
Yes
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Describe how the project benefits a LMI area (additional material and information may be required)
This project benefits the entirety of Mendocino County, including all areas/populations designated as LMI. Overall, the County of 
Mendocino population is 45.87% LMI.

Upload document of data supporting the LMI population to be benefitted and/or a map of the service area
(Optional)
Mendocino County Block Groups.pdf

Does the project service area benefit the MID?
Yes

Describe how the project benefits a MID area (additional material and information may be required)
This project benefits the entirety of Mendocino County.Mendocino County is included as a MID area within federally declared 
disaster DR-4344. Developing an updated MC CWPP will allow the County and supporting agencies to properly identify and 
prioritize projects supporting people and infrastructure in the MID area.  

CAL FIRE has also designated almost the entirety of Mendocino County as comprised of High or Very High Fire Hazard Severity 
zones—a designation borne out by the disastrous impacts of several major wildfire events in recent years. An updated CWPP will 
provide: 1) identification of priority areas, infrastructure and assets most at risk; 2) available resources and recommended 
strategies for addressing that risk; and 3) an action plan for implementing necessary steps to mitigate the risk. A current CWPP is 
also an important factor in obtaining future funding for that implementation. 

Upload documentation that supports how the project benefits a MID area (Optional)
Mendocino County Block Groups.pdf

What Census Tracts/Block Groups are served by this project?
The project serves all Census Block Groups in Mendocino County.  The block numbers can be found in the pdf Mendocino County 
Block Groups.

What is the total dollar amount of the project?
160,000

Anticipated CDBG-MIT funding need ($ amount)
160,000

Have you applied for other sources of funds for this project?
No

Project Budget broken down by eligible activity and activity costs
2020_02_16 Summary CDBG MC CWPP Project Budget.xlsx

County of Sonoma 
17-MITPPS-21010 

6 of 22

17-MITPPS-21010 
Approved Date: 7/16/2021 
Prep Date: 5/232022



Basis of Total Project Cost and Amount of CDBG-MIT requested
This is a planning grant with the deliverable of an updated and improved countywide CWPP.  All budget tasks are for labor 
associated with the plan delivery process and include: conduct meetings, gather input, perform assessments, develop the plan, 
process edits, obtain plan approval, and develop a system for publicizing and maintaining project status and managing grant 
requirements. 

Budgeted labor estimates are in three primary sections: 1) an estimate provided by the consulting firm ForEverGreen Forestry, for 
providing overall support in all phases of the plan development process and for drafting the plan (ForEverGreen assisted in 
developing CWPPs for Del Nortre, Humboldt and Lake Counties and is currently contracted to manage Sonoma County’s CWPP 
development), 2) labor for the MCFSC to provide overall local management of the project, and to arrange and lead local input and 
the plan approval process, and 3) labor of County of Mendocino personnel to administer and report on the grant.  

Budget details are provided in the attached file.

*Updated 5/6/21 (CC)
Information received via email from ungx@mendocinocounty.org (4/5/21)
See information in attachment titled "CDBG CWPP Round 1 Follow-up 04_05 v2"
Question:
Can you please provide additional detail regarding the budget line items, how you are charging labor, and the 10% administration 
cost? 

Answer:
As noted in the application, the cost estimates for budget tasks 1–5 were provided by the team at ForEverGreen Forestry, the 
experts who recently completed CWPPs for Del Norte, Humboldt, and Lake Counties and who are currently managing the 
development of the new Somoma County CWPP. Costs are based on their experience in creating those plans for our neighboring 
counties, combined with an interview about Mendocino County’s plan update that will require substantial participation from local 
partners plus developing automated tracking of the current status of plan goals on an ongoing basis.   

The next-largest budget item is for local coordination and review of the Project, including tasks such as recruiting and managing 
the Project core team, hosting multiple meetings with all Project partners and community-wide input meetings, data assembly, 
review of all drafts, and shepherding of the approval process. This line-item total assumes that the Project will take about 400 
total hours of staff time.   

The 10% administrative cost is for overhead such as insurance and general office costs, printing and supplies, reviewing 
consultant invoices, Project budget management and accounting and developing status reports.

Describe prior experience and previous success in implementing planning and/or public services projects.
Disaster Recovery Director Nash Gonzales is directly overseeing this planning project, with support from Administrative Analysts 
and Finance personnel. Mr. Nash Gonzalez has over 30 years of professional experience in the field of planning, including 
overseeing completion of numerous General Plan, Housing Element, and other plan updates. MCFSC was the lead agency in 
creating the existing Mendocino County CWPP in 2005 and in developing the partial update in 2015. To accomplish this, MCFSC 
brought in leadership from CAL FIRE, the Mendocino County Resource Conservation District, Bureau of Land Management (BLM), 
U.S. Forest Service (USFS), Natural Resources Conservation Service (NRCS), North Coast Resource Conservation & Development 
Council (RC&D), Mendocino County Office of Emergency Services, Mendocino County Air Quality Management District, Pacific Gas 
& Electric Company, major timber landowners in the county, the Mendocino County Fire Chiefs Association, local fire agencies, 
and the general public. MCFSC also organized public community input meetings throughout the county. 

MCFSC incorporated the input from this broad base of stakeholders to develop a comprehensive list of identified risks, resources 
and strategies at that time, along with Action Plans for Community Projects in each of Mendocino County’s six CAL FIRE Battalions.
Although all of this information is now years out-of-date, the older CWPP and the experience gained in creating it will provide an 
excellent starting point for creating a more pertinent and useful document for addressing both present and future wildfire 
protection needs. 

The MCFSC is also currently refreshing its CWPP development skills by leading the effort to create a small-scale CWPP for the 
community of Hopland.  

Is the proposed project identified as a priority project in your hazard mitigation plan?
Yes
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What community lifeline will this project protect? Health and Safety are prioritized in the Planning and Public
Services program.
Health & Medical, Safety & Security, Communications, Food, Water & Sheltering, Transportation

How will this project reduce risk to community lifeline(s)?
A key component of any CWPP is to identify and prioritize populations and infrastructures at risk, and what is needed to prepare 
and protect them in a major wildfire event. A comprehensive, current CWPP will strengthen the functional effectiveness of fire 
fighters and public education (Safety & Security), while listing essential community resources such as emergency shelter options 
(Food, Water & Shelter), hospitals and clinics (Health & Medicine), cell towers and emergency-alert systems (Communications), 
and roads, bridges and transit features (Transportation). All of these must be stabilized, protected, and sometimes mobilized 
during a major incident. The CWPP maps out the optimal use and protection of these vital components of a functional society, and 
cannot be fully effective if it is outdated. The updating process itself will also raise general community knowledge, awareness and 
preparedness, further significantly reducing wildfire risk in our county.

How will this project improve resilience for protected classes, underserved communities, and vulnerable
populations?
Mendocino County statistically contains very high proportions of underserved and vulnerable populations, and many of these live 
in low-cost but extremely dangerous Wildland-Urban Interface (WUI) areas. Our WUIs almost universally feature untended 
flammable vegetation, are often steep and difficult to access, and have limited telecommunication access, little neighborhood 
organization, and other critical wildfire vulnerabilities. A current CWPP will prioritize the areas that most urgently need attention, 
and provide specific steps to protect these most vulnerable populations. It will also identify features such as schools, bilingual 
communities, care homes and other special-needs institutions and groups that will need particular preparation and/or response 
when wildfire threatens. 

*Updated 5/6/21 (CC)
Information received via email from ungx@mendocinocounty.org (4/5/21)
See information in attachment titled "CDBG CWPP Round 1 Follow-up 04_05 v2"

Question: Can you please provide additional detail on how this Project will improve resilience for protected classes, underserved 
communities, and vulnerable populations? 

Answer:
As demonstrated below (and in our application), Mendocino hosts significant underserved and vulnerable populations. An updated 
CWPP is an essential tool that will allow the County to secure resources needed to support that population.    

CWPPs are becoming a “yardstick” that both federal and state funding sources use when screening grant requests, to help ensure 
that the targeted projects have been vetted by the community and are widely agreed on as top priorities. Communities lacking a 
current, relevant CWPP are therefore at a disadvantage in the effort to secure support for critical public-safety and hazard-
mitigation projects. CWPPs are, however, expensive and resource-intensive to develop. Without grant support, Mendocino’s CWPP 
will not get the update that it desperately needs, and we will fall further behind in our ability to secure ongoing support for wildfire
safety. Mendocino County, despite being at a very high level of risk severity, is already behind most California counties in areas 
that need this support, and cannot afford additional disadvantages.    

As noted in our application, most of our population is in high or very high wildfire risk zones.  Mendocino County covers a rugged 
mountainous area of 3,878 square miles—nearly 30% larger than Delaware and Rhode Island combined—with a population of 
86,801 and a population density of only 22.4 people per square mile. The area has no interstate highway, and roads connecting 
coastal and inland communities are often washed out or blocked by landslides.  

The bulk of Mendocino’s population is in high or very high wildfire risk zones. Recent events would eliminate any doubt about the 
accuracy of that assessment, recent events would. During the 2017 Redwood Complex Fire alone, for instance, more than 8,500 
people fled for their lives from hurricane-force firestorms that struck suddenly in the middle of the night, with hundreds fleeing on 
foot because roads were blocked by flaming trees. Nine people lost their lives, and more than 500 families were left homeless. On 
July 27, 2018, the Ranch and River fires started within hours of each other near the communities of Hopland and Ukiah 
respectively. Both fires grew rapidly, nearly becoming one. In order to more effectively manage them, fire officials combined the 
two as the Mendocino Complex Fire. The fires spread through portions of Mendocino, Lake, Colusa, and Glenn Counties, and 
caused the evacuation of more than ten communities.  

The Mendocino Complex Fire burned 459,123 acres; the Ranch Fire alone reached 410,203 acres, becoming, at the time, the 
largest modern California wildfire to date. The Mendocino Complex Fire destroyed 280 structures while damaging 37 others, 
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causing at least $267 million in damages. It also forced the closure of Highway Routes 20 and 175 in Mendocino County and 
Routes 20, 29 and 175 in Lake County. The impact to the transportation system included extensive damage to Highways 20 and 
175 in both counties. The cost of removing hazardous trees, replacing metal beam guard rails, signage, fencing, and drainage 
systems, unclogging ditches and stabilizing denuded slopes, and other roadway impacts in both Mendocino and Lake Counties, 
totaled over $10,500,000.  

The August Complex Fire, which burned 298,000 acres in the Mendocino National Forest as well as considerable acreage in five 
other counties, is now the largest fire in modern California history, destroying 935 buildings and resulting in1 firefighter death. 
The Oak Fire north of Willits last fall burned 1,100 acres and resulted in the evacuation of over 3,200 people and the destruction 
of 56 structures.  

Mendocino County’s population is also highly economically vulnerable. For example, compared to California as a whole, our 
population is 45.87% LMI; significantly older (23.23% over 65 vs. 15.24% statewide), and poorer (with median household income 
of $54.4K, and 14.28% of households in poverty as compared to $82.6K and 9.39% statewide).Our unemployment rate is 6.59% 
(vs. 5.76 statewide) and our population is less educated, with only 23.94% having attained a BA degree or higher compared to 
33.9% statewide. (ref. http://www.healthymendocino.org/demographicdata?id=260 accessed 4/4/21)  Mendocino’s local economy 
is struggling under the impact of numerous challenges, including changes in the cannabis industry, a freeway bypass, and recent 
wildfire disasters with no significant relief in sight.   

Developing an updated CWPP will allow us to identify, prioritize and begin to address those projects most essential to protecting 
our numerous vulnerable populations.

Can this project be replicated in other communities?
Yes

If yes, provide a description.
Any community in a High Fire Hazard Severity area would benefit from developing its own CWPP. Ours and others can be used as 
a template or reference for developing customized versions for other counties and localities, particularly those with similar 
features and needs. Updating our CWPP will make its content much more relevant for this purpose.  

Will you be able to quantitatively measure the impact the proposed project will have on current and future risk?
Yes

Explain how you will quantitatively measure the impact of the proposed project on current and future risk.
One immediate impact of the CWPP update process will be the gathering of representatives from government, nonprofits, fire 
departments and other stakeholders in a conversation about what is most urgently needed for reducing wildfire risk. This is a 
vitally important factor even though its impact is difficult to measure. The CWPP itself will include action items that will provide 
more clearly measurable goals for future projects and efforts by appropriate entities, allow for measuring progress toward 
effective implementation of these projects, and support the success of their future funding. A key goal of the CWPP update will be 
developing an online mechanism for tracking both evolving program additions and completed work, providing a framework for 
demonstrating ongoing progress and accomplishments.   

Upload quantitative data showing a project’s anticipated impact on current and future risks.
 

Given a 3 year Period of Performance and Assuming Spring 2021 start date, what is your expected period of
performance? (anticipated start date and completion date)
MCFSC and its partners would begin outlining the project as soon as funding is secured. In the summer and fall of 2021, we would 
focus on updating supporting sections of the CWPP document, and defining data collection parameters for new and updated 
projects to be included in the plan. Collaborative meetings with federal, state and local agencies and community groups would 
begin after the end of the 2021 fire season (December), and continue through the winter and spring of 2022. Community-input 
sessions would happen in summer and fall 2022. Final plan drafting and edits would begin in winter 2022, with the goal of having 
a plan ready for adoption in the spring of 2023.    

Proposed Project Timeline
 

APPLICABLE LOCAL POLICIES AND PLANS
Do you have procurement policies and procedures?
Yes
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If yes, upload your procurement policies and procedures.
01Purchasing.pdf

If yes, but the policies and procedures are in another previously uploaded document, please name the document.
 

Do you have a current hazard mitigation plan?
Yes

If yes, upload your plan
Mendocino LHMP Merged.pdf

If yes, but the plan is in another previously uploaded document, please name the document.
 

In using HUD funds for projects, Subrecipients must comply with the Uniform Relocation Assistance and Real Property Acquisition
Policies Act of 1970, as amended by the Uniform Relocation Act Amendments of 1987 (URA or Uniform Act).

Do you have existing policies and procedures to ensure compliance with the Uniform Relocation Act (URA)?
No

If no, please provide a status.
The County has no written policy on the URA but will comply with all state and federal regulations applicable to the project.

Do you have policies and procedures for completing National Environmental Policy Act (NEPA) and California
Environmental Quality Act (CEQA) environmental reviews?
No

If no, please provide a status.
The County has no written policy on the CEQA but will comply with all state and federal regulations applicable to the project.  The 
County routinely conducts, either in-house or via consultants, environmental review of proposed projects to ensure compliance 
with all applicable environmental regulations, including the National Environmental Policy Act (NEPA) and the California 
Environmental Quality Act (CEQA).

Section 3 of the Housing and Urban Development Act of 1968 (Section 3), as amended, requires that economic opportunities
generated by CDBG-DR funds be targeted toward Section 3 residents. A Section 3 plan must establish standards and procedures to
be used to ensure that the objectives of Section 3 are met and records, reports, and other documents or items to demonstrate
compliance with Section 3 regulations are maintained.

Do you have a Section 3 plan?
No

If no, please provide a status.
The County has no written policy on Section 3 but will comply with all state and federal regulations applicable to the project.

Do you have anti-lobbying policies and procedures?
Yes

If yes, upload your anti-lobbying policies and procedures.
political activity.pdf

If yes, but the policies and procedures are in another previously uploaded document, please name the document.
 

Do you have conflict of interest policies and procedures?
Yes

If yes, upload your conflict of interest policies and procedures.
2018ConflictofInterestCode.pdf

If yes, but the policies and procedures are in another previously uploaded document, please name the document.
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Do you have non-discrimination policies and procedures?
Yes

If yes, upload your non-discrimination policies and procedures.
Non-doscrimination merged.pdf

If yes, but the policies and procedures are in another previously uploaded document, please name the document.
 

Do you have timekeeping policies and procedures?
No

If no, please provide a status.
There is no written policy on timekeeping, however, County staff are required to track their time in an online timesheet by
projects and activities.

Do you have financial management policies and procedures?
Yes

If yes, upload your financial management policies and procedures.
accounting standard practice manual.pdf

If yes, but the policies and procedures are in another previously uploaded document, please name the document.
 

Do you affirm that your policies and procedures are consistent with 2 CFR part 200?
Yes

ORGANIZATIONAL STRUCTURE, CAPACITY, AND AUTHORITY
What is your governing board meeting schedule?
The Board of Supervisors meet at least twice a month, typically every other Tuesdays.  The meeting schedule can be found at 
https://mendocino.legistar.com/Calendar.aspx

Documentation for staff experience may include one or both of the following: A narrative description of the experience details of
key staff for this project and whether they are new hires or existing staff. A chart of staff by experience in CDBG and/or federal
grants management AND experience related to content of the project applied for.

Staff Experience: How many staff do you have with experience in CDBG or federal grants management? How many
staff do you have with experience related to content of the project being applied for?
org chart.docx

Debarment Check
sam.gov capture.pdf

Government Agency Taxpayer ID Form
GovtTINForm Signed.pdf

Payee Data Record STD 204 Form
STD204 Signed.pdf

Have you reviewed the sample authorizing resolution?
Yes

Budget Worksheet
View Budget Worksheet
https://portal.ecivis.com/#/peerBudget/78B1B452-326F-402A-9CF9-3852F6B27FFF

Goals Worksheet
View Application Goals
https://portal.ecivis.com/#/peerGoals/FC2DEA66-2B41-420D-B848-033F3A22E673
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Additional Information
CDBG CWPP Round 1 Follow-up 04_05 v2.docx

Additional Information
CWPP CDBG-MIT PPS DOB Calculator.xlsx

Additional Information
CWPP Duplication of Benefits Affidavit.pdf

Additional Information
Community Wildfire Protection Plan Exemption Signed.pdf

Additional Information
2018ConflictofInterestCode.pdf

Additional Information
Anti-lobbying Certification Community Wildfire Protection Plan.pdf

Additional Information
CWPP scope.docx

Additional Information
Timekeeping Procedure.docx

Additional Information
 

Additional Information
 

Additional Information
 

Additional Information
 

File Upload
 

File Upload
 

Additional Information
 

Additional Information
 

Additional Information
 

Additional Information
 

# of Reviews
1

# of Denials
0

Average Score
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File Upload
 

File Upload
 

File Upload
 

File Upload
 

Applications: File Attachments

Upload document of data supporting the LMI population to be benefitted and/or a map of the service area (Optional)
Mendocino County Block Groups.pdf

Upload documentation that supports how the project benefits a MID area (Optional)
Mendocino County Block Groups.pdf

Project Budget broken down by eligible activity and activity costs
2020_02_16 Summary CDBG MC CWPP Project Budget.xlsx

Staff Experience: How many staff do you have with experience in CDBG or federal grants management? How many
staff do you have with experience related to content of the project being applied for?
org chart.docx
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Work Day Costs

Page 1

Budget Estimate for MC CWPP Block Grant Proposal 

Project Consultant Labor – Estimates Provided by ForEverGreen Forestry
All tasks are labor only
Task 1 – Meetings $33,930
Task 2 – General Document Update $26,390
Task 3 – Project Details $25,500
Task 4 – Risk Assessment $15,840
Task 5 – Draft updated CWPP $23,315

MCFSC – Project Coordination Hours Loaded Rate
All tasks are labor only.  Meeting time includes coordination, facilitation and record keeping

400 41 $16,400

$5,000

Subcontractor Indirect Cost 10% $2,140.00
County grant administration 144 80.541216 $11,485

TOTAL $160,000

Overall project management, local meetings, draft 
revisions and approval, approval process, web 
version development 

Web Version Design and posting to allow agency 
updates on project status and priorities  Web 
support consultant
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The County of Mendocino receives millions in State and Federal grant funding annually for a variety of projects, programs, and activities and 

therefore has significant experience administering grant-funded projects to ensure adequate oversight, compliance, and execution. CDBG-DR 

Carmel Angelo- CEO/Director 
of Emergency Services

Nash Gonzalez-Recovery 
Director: Over 30 years of 

professional experience in the 
field of planning. Overseen 

completion of numerous 
General Plan, Housing 
Element, and other plan 

updates. Directly overseeing 
the project implementation.

Darcie Antle-Deputy CEO/ 
Recovery Finance Director: 

Over 20 years of multi-million 
dollar fiscal management 

Sara Pierce-Senior 
Administrative Analyst: Over 
10 years experience in fiscal 
and grant management for 
federally qualified health 

centers, including federal and 
state grants, and day to day 

accounting management

Megan Honey-CivicSpark 
Fellow

Miriam Ramirez-
Administrative Assistant

Xuyen Ung-Senior 
Administrative Analyst: Over 

7 years of contracts 
management and grants 
administration, including 

implementing and monitoring 
new grant programs and 
regulatory compliance
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MIT-RIP projects will be directed and overseen by the County Executive Office Disaster Recovery Department. The Disaster Recovery Director 

will be responsible for managing the project, with support from Administrative Analysts and Finance personnel. The County also maintains 

contracts for on-call Project Management support via third party consultants who may be called upon to support County staff depending on 

workload and other active projects. The County will provide documentation of the procurement process used to engage these consultants for 

approval from HCD prior to utilizing consultants on CDBG-DR projects.  

In addition, the County of Mendocino is a non-entitlement jurisdiction for standard CDBG funding and is familiar with the record keeping and 

documentation requirements for that funding source. The County routinely conducts, either in-house or via consultants, environmental review 

of proposed projects to ensure compliance with all applicable environmental regulations, including the National Environmental Policy Act (NEPA) 

and the California Environmental Quality Act (CEQA). All new procurement of consultants and contractors for CDBG-DR projects will be 

conducted in compliance with state, federal, and local procurement regulations. 
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Mendocino County Community Wildfire Protection Plan Budget Narrative 
 

This is a planning grant with the deliverable of an updated and improved countywide CWPP. All 
budget tasks are for labor associated with the plan delivery process and include: conduct meetings, 
gather input, perform assessments, develop the plan, process edits, obtain plan approval, and 
develop a system for publicizing and maintaining project status and managing grant requirements. 
Budgeted labor estimates are in three primary sections: 1) an estimate provided by the consulting firm 
ForEverGreen Forestry, for providing overall support in all phases of the plan development process 
and for drafting the plan (ForEverGreen assisted in developing CWPPs for Del Nortre, Humboldt and 
Lake Counties and is currently contracted to manage Sonoma County’s CWPP development), 2) 
labor for the subcontractor to provide overall local management of the project, and to arrange and lead 
local input and the plan approval process, and 3) labor of County of Mendocino personnel to 
administer and report on the grant. 

The subcontractor project management $18,540 is the subcontractor's overall project management.  This includes labor 
time of approximately 441 hours at the rate of $42 per hour to oversee the project, coordinate, facilitate, record keeping of 
local meetings, provide draft revisions, creating the approval process, and overseeing the development of the website for 
the plan. 

The Mendocino Grant Management $11,485 is approximately 144 hours at $80 per hour rate for County staff time for 
record keeping, reporting, and monitoring per grant requirements to HCD. 
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Passthrough Agency: Report Date: 05/24/2022
Program: Requested By: Xuyen Ung

Stage: ungx@mendocinocounty.org

Budget Items
Category Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost GL Account Cost Share Type

Meetings Project consultant labor-
meetings

1 $33,930.00 $33,930.00 $33,930.00 $0.00 $0.00 Direct Cost

general document update project consultant-
document update

1 $26,390.00 $26,390.00 $26,390.00 $0.00 $0.00 Direct Cost

project details project consultant-
project details

1 $25,500.00 $25,500.00 $25,500.00 $0.00 $0.00 Direct Cost

risk assessment project consultant-risk 
assessment

1 $15,840.00 $15,840.00 $15,840.00 $0.00 $0.00 Direct Cost

draft updated plan project consultant-draft 
plan

1 $23,315.00 $23,315.00 $23,315.00 $0.00 $0.00 Direct Cost

subcontractor project 
management

subcontractor project 
management

1 $18,540.00 $18,540.00 $18,540.00 $0.00 $0.00 Direct Cost

web version design posting updates, project 
status, and priorities

1 $5,000.00 $5,000.00 $5,000.00 $0.00 $0.00 Direct Cost

Mendocino County grant 
administration

admin 1 $11,485.00 $11,485.00 $11,485.00 $0.00 $0.00 Direct Cost

8 $160,000.00 $160,000.00 $160,000.00 $0.00 $0.00 

0 $0.00 $0.00 $0.00 $0.00 $0.00 

0 $0.00 $0.00 $0.00 $0.00 $0.00 

Other
Category Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost GL Account Cost Share Type

0 $0.00 $0.00 $0.00 $0.00 $0.00 

8 $160,000.00 $160,000.00 $160,000.00 $0.00 $0.00 

Budget Report, Created by Xuyen Ung, ungx@mendocinocounty.org, 05/24/2022
Source: eCivis™ Portal
http://www.ecivis.com/

Activity Delivery Total

Other
Other Total

Grant Total

Activity

Activity Total

General Administration
General Administration Total

Activity Delivery

Budget Report

California Department of Housing and Community Development
CDBG-Mitigation Planning & Public Services NOFA
Pre-Award

County of Sonoma 
17-MITPPS-21010 

22 of 22

17-MITPPS-21010 
Approved Date: 7/16/2021 
Prep Date: 5/232022



���������	
��	
	���
�	���������������������������  ��!�"#	���
	��$��%&'����������������������	
��	
	���
�	��(��)�����&���*�
��$�)�����&���+��,����������������	
��	
	���
�	��-���&���.���	��/�����/�" 
!�0�����1���2	���
�	3�4���	
��	0�����1�5&6)��&���777�����	
��	
	���
�	��0��1���+8�"9:���&���+.;2/<�=���>���������������������  ��!�"#	���
	���	��"��?"��	��<�=���>������@��&���2	���
�	3�4���	
��	,����1&���'&������������@A�6&��B,�@C���DEFGGGHIGJK@:���GLMLLGMMG�A�N���>&'�O&��&)&�����P&���2"��� �Q��/��� 	RA)��&))S(�����&�O&��&)&�����P&���T"�
���/�� �<�=���>�������''�&))���''�&))���HGU�V	7�W"X�Y	"���Y		��UGUG0��1���+8�"9:���&���+.;2/0�A��1���4���	
��	0��=�&))������J�)�����SO&=������IZ�����DHEMI[N��&���LGL;EF\;EEEU/��9	��?���Y�X��!���"��]��̂�3���33������3�	��"#	]�_@��&���2"��� �Q��/��� 	-���&���2̀ a,�������
�	�����	
��	
	���
�	��

County of Mendocino 
17-MITPPS-21010

1 of 2
EXHIBIT G

SUBRECIPIENT PROFILE



���������	�
��

���������������������������������������� !�"�#"$%�&�$"���'()	)	*"��+�,�$--.+/�#����0��$.1��1�$��$22/3/��$.�4,"/52/63/��7���8�9��):�;%$/.�����<=>?�� ����������@A��<:�B/3.����C��D ?���D��9@��:�E�%-$�+��������@����F�� �����:�E�%-$�+�G�05/3����HHHA?�� ����������@A��<:�E/3+���IJ��K:�L3$3����IC
�D:�M"#$�/N$3/���O�1�"%$3/����:�M"#$�/N$3/���P$%���������@����F�� �����)�Q�99�����R����@������<���S�����A:�;%-.�+�"�O2��3/1/6$3/���P,%0�"�T;OPU���V��			W)	:�XYPL���	�Z��	ZZ	:�*,3��"/N�2�[�-"�5��3$3/\����]���������9�:�M"#$�/N$3/���*22"�55��:�*22"�55���W	��̂�H�_�̀�a�� :�*22"�55�:���a��?��	�	:�E/3+���IJ��K:�L3$3����IC
�D:�E�,�3+���F�� �����������@:�E��#"�55/��$.�X/53"/63b[�#/�����):�c/-���VW�Z):����������	�
��

����)�D��K���S� �a�̀���������8������ ������������?��R�8�!)������������������������������������� !defghfi�jk�l�mfnopnfqrsttuvwexyfzp{pwyz|x}fz|ei�~����l�t���s����gwh�z�gnof�l�t�ts��t�s��sul��l�sq����

County of Mendocino 
17-MITPPS-21010

2 of 2


	17-MITPPS-21010_STD 213_Executed.pdf
	combined sig page signed

	Exhibit A-17-MITPPS-21010 Mendocino County.pdf
	1. Authority & Purpose
	2. Scope of Agreement
	A. Grant Funds
	B. Implementation of Agreement

	3. Subrecipient Scope of Work
	A. For the purposes of performing the Work, the Department agrees to provide the amount(s) identified in Exhibit B Budget as detailed in Exhibit F, Additional Provisions. Unless amended, the Department shall not be liable for any costs in excess of th...
	B. Planning activity(ies), as defined in the MIT-PPS Policies and Procedures, do not have to meet a CDBG-Mitigation National Objective. Public Service activity(ies), as defined in the MIT-PPS Policies and Procedures, shall meet one of the two CDBG-Mit...
	C. Subrecipient shall collect data and submit reports to the Department in accordance with the reporting requirements detailed in Section 24 of Exhibit D herein.
	D. The Subrecipient shall monitor all Approved Projects in accordance with the requirements of Section 1.9 of the MIT-PPS Policies and Procedures.

	4. Effective Date and Commencement of Work
	A. This Agreement is effective upon approval by the Department representative’s signature on page one of the fully executed Standard Agreement, STD 213 (the “Effective Date”).
	B. Subrecipient agrees that no Work toward the implementation of the project activity or program activity, as identified in Exhibit F, shall commence without prior written authorization from the Department prior to the execution of this Agreement by t...

	5. Term of Agreement and Performance Milestones
	A. Term of Agreement: With the exception of the grant closeout procedures set forth in Exhibit B, Section 7, the Subrecipient shall complete the Approved Project(s) activities on or before the expenditure deadline identified on the STD 213 of this Agr...
	B. Performance Milestones: Subrecipient shall adhere to the performance milestones below. Time is of the essence with respect to all such milestones.
	1. Subrecipient must submit monthly report data in accordance with the requirement of Section 1.24 of the MIT-PPS Policy and Procedure to HCD during the term of this Agreement.
	2.   Subrecipient must fully expend all MIT-PPS activity funds within three years of execution of this Agreement. If Subrecipient fails to fully expend MIT-PPS activity funds within three years of execution of this Agreement, the Department reserves t...

	C. The Subrecipient and its Contractors, as applicable, shall adhere to all performance and Project milestones as established above.

	8. MIT-PPS Program Contract Management
	A. Department Contract Manager: The Department Contract Manager for this Agreement is the MIT-PPS Program Manager or the Program Manager’s designee. Written communication regarding this Agreement shall be directed to the Department Contract Manager at...
	B. Contract Management: Day-to-day administration of this Agreement shall take place via Grants Network, including but not limited to:
	C. Subrecipient Contract Administrator: The Subrecipient Contract Administrator (must be a Subrecipient employee) is identified in Exhibit G, Profile. Unless otherwise directed by the Department, any notice, report, or other communication required by ...


	Exhibit B-17-MITPPS-21010 Mendocino County.pdf
	1. Budget
	All Budget amounts are specified in Exhibit F, section 3, Budget Worksheet.
	2. Availability of Funds
	A. The Department’s provision of funding to Subrecipient pursuant to this Agreement is contingent on the availability of CDBG-MIT funds, and subject to the requirements to spend 50% of program funds to benefit the MID, and 70% of grant-wide funds for ...
	B. The Department shall be relieved of any obligation for making payments to the Subrecipient if funds allocated to the State by HUD cease to be available for any reason or there is any limitation on, or withdrawal of, the Department’s authority to ad...

	3. Expenditure of Funds
	A. Project and Activity Costs
	No Project or Activity costs may be incurred or funds reimbursed until and unless Subrecipient provides documented compliance with the National Environmental Protection Act (NEPA) requirements established in 24 CFR 50, 24 CFR 58, and 42 USC 4321, et s...
	B.    Priority of Funds
	C. Withholding Funds
	D. Disencumbering Funds
	E. Indirect Costs
	F. Compliance with the OMB Uniform Guidance Audit Requirements
	G. Grant Administration

	4. Method of Payment
	A. Reimbursements for Costs Incurred
	1. The Subrecipient may use grant funds for reimbursement by the Department for Eligible Expenses as defined herein, applied to Activities approved by the Department through the application processes described in Exhibit A. Eligible Expenses include b...
	2. Activity Delivery Costs expenditures shall be paid only after such costs are expended for Work satisfactorily completed, provided the Department determines that the Program Performance Milestones in this Agreement and/or Approved Project Performanc...
	3. To receive reimbursement for Projects and Activities, the Subrecipient shall timely submit all required Department forms via Grants Network. Financial Reports must include the level of documentation specified by the Department in the Department’s G...

	B. Final Financial Reports

	5. Recapture of Funds
	A. The Subrecipient does not comply with the terms of this Agreement or any agreement executed by the Subrecipient and the Department in connection here with;
	B. The Subrecipient withdraws from the Program prior to completion of the Project(s) or Activity(ies);
	C. The Subrecipient fails to meet a National Objective.

	6. Project Budget Revisions and Amendments
	A. Budget Revisions: Adjustments to the Budget that do not require an increase or reduction of total activity budget, a change in National Objective, or a change in the type or a reduction in number of beneficiaries assisted may be completed as a Budg...
	1. Adjustments that reallocate funds between budget line items
	2. Adjustments that increase or decrease the detail included in the submitted lined item budgets, including adding and removing budget line items, without increasing or decreasing the scope of work and without changing the overall budget.

	B. Agreement Budget Revisions: Adjustments to the Subrecipient Award that result in an increased or a reduced total award amount shall require an Agreement amendment. Agreement amendments must be fully executed by both the Subrecipient and the Departm...

	7. Project and Activity Closeout Procedures
	8. Document Retention Policy
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