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AUTHORITY, PURPOSE, AND SCOPE OF WORK 
 
1. Authority & Purpose 

 
The California Department of Housing and Community Development (hereinafter 
“Department”) is the lead and responsible entity for administering the Community 
Development Block Grant –Mitigation (hereinafter “CDBG-MIT”) funds appropriated 
under Public Laws 115-254 and 116-20 and allocated to the State of California by 
the U.S. Department of Housing and Urban Development (hereinafter “HUD”). 
CDBG-MIT is used by the State of California to assist Local Jurisdictions, Nonprofit 
Organizations, and Tribal Entities to carry out strategic and high-impact activities to 
mitigate disaster risks and reduce future losses from the three primary hazards 
(wildfire, flooding, and earthquake) as established within the Mitigation Needs 
Assessment (MNA) of the CDBG-MIT Action Plan. These activities will support areas 
impacted by the Federal Emergency Management Agency’s Major Disaster 
Declaration DR-4407 and DR-4382. CDBG-MIT Planning and Public Services 
Program (hereinafter “MIT-PPS”) Projects are funded by CDBG-MIT to assist 
communities with Mitigation related planning or public services projects that will 
increase community resilience, reduce the risk of loss of life, and lessen the impact 
of future national disasters in the Most Impacted and Distressed (MID) Areas.    

 
2. Scope of Agreement 

 
A. Grant Funds 
 

Subject to the terms and conditions of this Standard Agreement (hereinafter 
“Agreement”), the Department has allocated and agrees to provide grant 
funds up to the maximum amount identified in the Standard Agreement STD 
213 Form to the subrecipient identified as “Contractor” on page 1, Section 1 
of the STD 213 form (hereinafter “Subrecipient”) for all Work (defined below) 
identified in this Agreement.  All payments made to the Subrecipient will 
adhere to the provisions described in Exhibit B, Section 6 (Method of 
Payment) herein. In no instance shall the Department be liable for any costs 
in excess of the approved CDBG-MIT budget as shown in the Budget section 
in Exhibit F, nor for any unauthorized or ineligible costs or expenses.  
 
This Agreement governs the Subrecipient Award and the Project proposed by 
the Subrecipient and approved by the Department (“Approved Activity”). 
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B. Implementation of Agreement 
 

By entering into this Agreement and thereby accepting the Award of grant 
funds, the Subrecipient agrees to comply with and implement this Agreement 
in a manner satisfactory to the Department and HUD and consistent with all 
applicable laws, regulations, policies and procedures that may be required as 
a condition of the Department providing the grant funds, including but not 
limited to, all applicable MIT-PPS administration and compliance 
requirements set forth by this Agreement, and in accordance with the 
2017/2018 CDBG-MIT Planning and Public Services and Resilient 
Infrastructure Program NOFA Application (hereinafter “Application”) 
documentation previously provided by the Subrecipient, attached to Exhibit F, 
and made a part hereof. The Department’s providing of grant funds under this 
Agreement is specifically conditioned on Subrecipient’s compliance with this 
provision and all terms and conditions of this Agreement, the most recently 
published version of the Department’s CDBG-DR Grant Administration 
Manual for 2017 and 2018 Disasters (www.hcd.ca.gov/grants-and-
funding/disaster-recovery-and-mitigation/disaster-grant-administration-and-
reporting) and 2018 CDBG MIT-PPS Policies and Procedures Manual 
(www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-
mitigation/mitigation-planning-and-public-services), and any amendments 
thereto, related Federal Register notices (including future Federal Notices), 
and the requirements of the authorities cited above, as the same may be 
amended from time to time.  
 
This Agreement is subject to written modification and termination as 
necessary by the Department in accordance with requirements contained in 
any future state or federal legislation and/or state or federal regulations. All 
other modifications must be in written form and approved by both parties. 

3. Subrecipient Scope of Work 
 
The Subrecipient scope of work (hereinafter “Work”) for this Agreement shall consist 
of the following: 
 
The Subrecipient shall perform the funded activities described in the Work, as 
detailed in Exhibit F.  
 
All written materials or alterations submitted as addenda to the original Application, 
and which are approved in writing by the Department are hereby incorporated as 
part of the Application. The Department reserves the right to require the Subrecipient 
to modify any or all parts of the Application to comply with CDBG-MIT or state 
program requirements. The Department reserves the right to monitor all Work to be 
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performed by the Subrecipient, its contractors, and subgrantees in relation to this 
Agreement. Any proposed revision to the Work must be submitted in writing for 
review and approval by the Department and will require an amendment to this 
Agreement. Approval shall not be presumed unless such approval is made by the 
Department in writing. 

  
A. For the purposes of performing the Work, the Department agrees to provide 

the amount(s) identified in Exhibit F, Budget Worksheets. Unless amended in 
writing, the Department shall not be liable for any costs more than the total 
approved MIT-PPS budget identified herein. The Department shall not, under 
any conditions, be liable for any unauthorized or ineligible costs.    

 
B. Planning activities, as defined in the MIT-PPS Policies and Procedures, are 

not required to meet a CDBG-MIT National Objective. Public Service 
Activities, as defined in the 2018 MIT-PPS Policies and Procedures 
(https://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-
mitigation/mitigation-planning-and-public-services), must meet one of the two 
CDBG-MIT National Objectives:  
 
1) Benefit to Low/Moderate Income Persons (LMI) 
2) Urgent Need Mitigation (UNM) 

 
C. Subrecipient shall meet all project milestones, project-specific special 

conditions, budgetary and otherwise, and other requirements, as set forth in 
this Standard Agreement. 

 
D. Subrecipient shall comply with all Project closeout procedures, timely and 

accurately, including responding to the Department’s requests for additional 
information in support of Project closeout in reasonable timeframe. 

 
E. Subrecipient shall collect data and submit reports to the Department in 

accordance with the reporting requirements detailed in Section 24 of Exhibit D 
herein.  For reports due on a monthly basis, the first report is due following 
the first full month following the effective date of this Agreement. 

   
F. The Subrecipient shall monitor all Approved Activities in accordance with the 

requirements of the Subrecipient Monitoring Responsibilities outlined in the 
2018 MIT-PPS Policies and Procedures Manual. 

https://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-mitigation/mitigation-planning-and-public-services
https://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-mitigation/mitigation-planning-and-public-services
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4. Effective Date and Commencement of Work 
 
A. This Agreement is effective upon approval by the Department 

representative’s signature on page one of the fully executed Standard 
Agreement, STD 213 Form (the “Effective Date”).   
 

B. Subrecipient agrees that prior to execution of this Agreement by the 
Department, no Work toward the implementation of the program activities, 
shall commence, nor shall any costs be paid with CDBG-MIT funds incurred 
or obligated by any party. 

  
5. Term of Agreement and Performance Milestones 

 
A. Term of Agreement:  

 
All grant funds must be expended at least ninety (90) days prior to the 
Agreement expiration date.  
 
This Agreement will expire as set forth in Section 2 of the STD 213.  

 
B. Performance Milestones: Subrecipient shall adhere to the performance 

milestones below. Time is of the essence with respect to all such milestones. 
 
1) Activity Initiation: sixty (60) days from the Effective Date. Activity 

Initiation is defined as the start of a task or deliverable from the project 
schedule, as included in Exhibit F. 

2) First Financial Report submission requesting reimbursement of grants 
funds per the project schedule, as included in Exhibit F.  

3) Project achieves fifty (50) percent completion, as defined by the 
subrecipient per the project schedule, as included in Exhibit F. 

4) Project reaches seventy-five (75) percent of grant funds submitted to 
the Department for reimbursement per the project schedule, as 
included in Exhibit F. 

5) A Project achieves one hundred (100) percent completion, as defined 
by the subrecipient per the project schedule, as included in Exhibit F. 

6) Subrecipient must submit Final Financial Report and Close-Out 
Documents to the Department for final approval by the Department at 
least ninety (90) days prior to the Agreement Expiration Date. 
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7) Agreement Expiration Date is as set forth in the STD 213.

C. Failure to meet performance milestones:
1) If any performance milestones listed above are not met or not on target

to be met, in addition to any other rights and remedies it has
hereunder, the Department reserves the right to withhold further
payments to Subrecipient (including, but not limited to, reimbursements
for Activity Delivery costs) until such time as satisfactory progress is
made toward meeting the performance measures.

2) The Department has full discretion to determine if the Subrecipient is
on target to meet the performance milestones. Subrecipient shall
diligently work with the Department’s MIT-PPS staff to promptly submit
to the Department:

i. a written mitigation plan specifying the reason(s) for the delay;
ii. the actions to be taken to complete the task that is the subject of

the missed measure deadline; and
iii. the date by which the completion of said task will occur.

The Department, in its sole and absolute discretion, reserves the right to 
reallocate unspent grant funds from this contract if the Department 
determines, in its sole and absolute discretion, that the Subrecipient is unable 
to meet the performance milestones in a timely manner following the failure to 
meet said milestones.  The Department reserves all rights and remedies 
available to it in case of a default by Subrecipient of its responsibilities and 
obligations under the terms of this Agreement.  All remedies available to the 
Department are cumulative and not exclusive. 

The Subrecipient and its contractors, as applicable, shall adhere to all 
performance milestones as established above. 

D. Any changes to the Work set forth in this Agreement must be approved in
writing by the Department. Requests for revisions to the Work must be
submitted in writing for review and approval by the Department in its
discretion. Any approval shall not be presumed unless such approval is made
by the Department in writing.

6. Program Contract Management

A. Department Contract Manager: The Department Contract Manager for this
Agreement is the MIT-PPS Program Manager or the Program Manager’s
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designee. Written communication regarding this Agreement shall be directed 
to the Department Contract Manager at the following address:  

CA Department of Housing and Community Development 
Division of Financial Assistance – MIT-PPS Program 
Attn: Contract Manager 
P.O. Box 952054      
Sacramento, CA  94252-2054 or,  
electronic mail at: MIT-PPS@hcd.ca.gov  

 
B. Contract Management: Day-to-day administration of this Agreement shall take 

place via Grants Network, including but not limited to: 
  

1. Financial Reports (Funds Requests) 
 

2. Activity Reports 
 

3. Risk Assessments and Due Diligence documents 
 

4. Other Reports, as required. 
 

5. Submittal of any and all requested supporting documentation. 
 

6. Standard Agreement Issuance and Amendments 
 

C. Subrecipient Contract Administrator: The Subrecipient Contract Administrator 
(must be a Subrecipient employee) is identified in Exhibit G, Subrecipient 
Profile. Unless otherwise directed by the Department, any notice, report, or 
other communication required by this Agreement shall be directed via Grants 
Network or written to the Subrecipient’s Contract Administrator at the contact 
information identified in Exhibit G. 
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EXHIBIT B  

BUDGET DETAIL AND PAYMENT PROVISIONS 

1. Budget

All approved budget amounts are specified by line item in Exhibit F, Budget Worksheets
section.

2. Cost Classification

Subrecipient must classify costs on the budget by distinguishing between Activity Costs
and Activity Delivery Costs.

3. Other Funding Sources

All other sources of funding required to complete the Approved Activity must be
identified, committed, and documented prior to, and as a condition of this Agreement. If
at any time, those identified and secured sources change, the Subrecipient must notify
the Department within ten (10) calendar days of the Subrecipient’s knowledge that
funding sources are changing. The terms and conditions of all financing shall be subject
to the Department’s ongoing review and approval.  The Department must-review a
Project application at any time there is a change in the amount of, or the material terms
and conditions of, any third-party funding for the Work.

4. Availability of Funds

A. The Department’s provision of funding to Subrecipient pursuant to this
Agreement is contingent on the availability of MIT-PPS funds subject to the
requirements that the Department must spend 50% of program funds to benefit
the MID and must meet the requirement of 50% of grant-wide funds for LMI
benefit, but should strive for 100%, and continued federal and state authorization
for MIT-PPS activities. All funding hereunder is subject to amendment or
termination due to lack of funds or authorization. Requirements for MID and LMI
benefit can be found in greater detail in 2018 MIT-PPS Policies and Procedures.

B. The Department shall be relieved of any obligation for reimbursing the
Subrecipient if funds allocated to the State by HUD cease to be available for any
reason or there is any limitation on, or withdrawal of, the Department’s authority
to administer the CDBG-MIT program or any portion thereof.

5. Expenditure of Funds

A. Activity Costs
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No Activity costs may be incurred, or funds reimbursed, until and unless 
Subrecipient provides documented compliance with the National Environmental 
Protection Act (NEPA) requirements established in 24 CFR 50, 24 CFR 58, and 
42 USC 4321, et seq. and California Environmental Quality Act (CEQA); 
California Code of Regulations, Title 14, Division 6, Chapter 3, Sections 15000 – 
15387 as referenced in Exhibit D, section 14. 
 
Activity Delivery Costs may be incurred prior to documented NEPA and CEQA 
compliance. See Section 6(A)(2) below for reimbursement requirements of 
Activity Delivery costs. 

 
B.    Priority of Funds 

 
The Grantee agrees to utilize funds available under this Agreement to 
supplement rather than supplant funds otherwise available. To the extent 
available, the Subrecipient must first disburse funds available to the Approved 
Activity from, among other sources, Subrecipient funding, third-party loans or 
grants, contract settlements, audit recoveries, and interest earned on such funds 
before requesting or receiving MIT-PPS funds.  
  

C. Withholding Funds 
 
The Department reserves the right to withhold payments pending timely delivery 
of activity reports or documents as may be required under this Agreement, and 
for defaults by the Subrecipient, as noted in Exhibit D. 
 

D. Disencumbering of Surplus Funds 
 
The Subrecipient agrees that funds determined by the Department to be surplus 
upon completion of the Approved Activity, or that have not been spent on eligible 
costs prior to the Agreement Expiration Date, will be subject to disencumbrance 
by the Department. 
 

E. Indirect Costs 
 
The Department will consider reimbursement of indirect cost expenditures from 
Subrecipients that have an approved Indirect Cost Rate Proposal from the 
Department, HUD, or other cognizant federal agency. If Subrecipient does not 
have an approved Indirect Cost Rate Proposal, Subrecipient may utilize the de 
minimis rate as allowable per 2 CFR 200.414 which may be used indefinitely or 
until the Subrecipient chooses to negotiate for a new rate based on an indirect 
cost proposal prior to submission of Financial Reports for reimbursement of 
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indirect cost expenditures. Procedures for establishing an indirect cost rate can 
be found at 2 CFR 200.414. All indirect costs that may be reimbursed with grant 
funds should be shown separately on Exhibit F, Budget Worksheet.  

 
F. Compliance with the OMB Uniform Guidance Audit Requirements 

 
Grant funds will not be disbursed to any Subrecipient identified by the State 
Controller's Office (SCO) as non-compliant with the Federal Single Audit Act, as 
described in the OMB Uniform Guidance and 2 CFR Part 200 Sub-Part F. No 
funds may be disbursed until compliance with the Uniform Guidance is 
demonstrated to the satisfaction of the Department. 

 
G. Grant Administration 

 
The Subrecipient agrees to administer this Agreement in accordance with the 
provisions of Section 7097 through and including Section 7126 of Title 25 of the 
California Code of Regulations. 
 

6. Method of Payment 
 

Payments will be made directly to the Subrecipient as reimbursements based on the 
documented and satisfactory completion of agreed upon performance milestones 
detailed in Subrecipient Scope of Work as indicated in Exhibit A, and confirmation of 
Subrecipient’s compliance with the terms of this Agreement. No funds will be advanced 
to the Subrecipient by the Department. 
 
Financial Reports must be submitted electronically through Grants Network. The 
Department will not authorize payments or reimbursements unless it has determined 
that the activities indicated in the Financial Report have been performed in compliance 
with the terms of this Agreement and any other agreements executed by the parties in 
connection herewith. Except for the Final Financial Report (see Section 6.8 below), 
Financial Reports shall be submitted by the Subrecipient to the Department no less 
frequently than monthly by the 10th of each month or as indicated in the 2018 Program’s 
Policies and Procedures manual. 

 
A. Reimbursements for Costs Incurred 

 
1. The Subrecipient may use grant funds for reimbursement by the 

Department for Eligible Expenses as defined herein and used for 
Approved Activities. Eligible Expenses include costs associated with 
project implementation, delivery, and completion.  

 
2. Activity Delivery Costs expenditures shall be paid only after such costs are 
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expended for approved Work satisfactorily completed, provided the 
Department determines that the Performance Milestones in this 
Agreement are on track.  

 
3. To receive reimbursement for Approved Activities, the Subrecipient must 

timely submit all required Department forms and necessary supporting 
documentation via Grants Network. Financial Reports must include the 
level of documentation specified by the Department in the Department’s 
Grant Administration Manual, and any associated Financial Management 
memos, located on the Department’s website, in order to be reviewed and 
processed. 

 
B. Final Financial Reports 

 
1. The Final Financial Report for the Subrecipient Award must be submitted 

to the Department at least ninety (90) days prior to the Agreement 
Expiration Date this Agreement. 

 
2. If the Final Financial Report for funds expended during the term of this 

Agreement has not been received by the Department by the deadline cited 
in Section 6.B.1 of this Exhibit, the Department may disencumber any 
funds remaining in which case grant funds will no longer be available to 
the Subrecipient. 

 
7. Recapture of Funds 

 
A Subrecipient may be required to repay all, or a portion of the funds received from the 
Department, including Activity Delivery, pursuant to this Agreement if the Subrecipient, 
among other things, does not fulfill its obligations under this Agreement or fails to meet 
applicable federal requirements. The reasons for a recapture of funds by the 
Department include, but are not limited to, the following: 
 
A. The Subrecipient does not comply with the terms of this Agreement, or any 

agreement executed by the Subrecipient and the Department in connection 
herewith. 
 

B. The Subrecipient withdraws from the program prior to completion of the 
Project(s) or Activity(ies). 
 

C. The Subrecipient fails to meet a National Objective. 

The potential recapture of funds pursuant to this provision is in addition to, and not in 
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lieu of, any other rights and remedies of the Department under this Agreement. 
 

8. Project Budget Revisions and Amendments 
 

Budget line-item adjustments may be made in accordance with the following: 
 
A. Budget Revisions: Adjustments to the Budget that do not require an increase or 

reduction of total activity budget, a change in National Objective, or a change in 
the type or a reduction in number of beneficiaries assisted may be completed as 
a Budget Revision. Budget Revisions shall include but not be limited to: 
 
1) Adjustments that reallocate funds between budget line items 

 
2) Adjustments that increase or decrease the detail included in the submitted 

lined item budgets, including adding and removing budget line items, without 
increasing or decreasing the scope of work and without changing the overall 
budget. 

 
Budget Revisions must be approved by the Department prior to implementation. 
Approval shall be provided either through the online grant management system, 
or in writing, as appropriate. If approved, Budget Revisions shall automatically be 
deemed a part of, and incorporated into, this Agreement. Project budget 
revisions must be submitted through Grants Network and subsequently approved 
by the Department prior to implementation. Approval shall be provided through 
Grants Network. 

 
B. Agreement Budget Amendments: Adjustments to the Subrecipient Award that 

result in an increased or a reduced total award amount shall require an 
Agreement amendment. Agreement amendments must be fully executed by both 
the Subrecipient and the Department prior to implementation.   

 
9. Approved Activity Closeout Procedures 

Once the Approved Activity is completed, the Subrecipient must submit the following to 
the Department at least ninety (90) days prior to the Agreement Expiration Date.  
 

1) Per Section 6.B of this Exhibit, the Final Activity Report (Project 
Completion Report) shall be submitted at least ninety (90) days prior to the 
Agreement Expiration Date. The Final Activity Report must include all 
required reporting data for the Activity including but not limited to eligible 
activities, costs, beneficiaries, and National Objective; 
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2) If applicable, a copy of the produced plan; 
 
3) If applicable, Final Labor Standards Report as described in Exhibit 

D(18)(A) herein; 
 

4) Signed Closeout Memo asserting all conditions have been met; 
 
5) Evidence, satisfactory to the Department, of compliance with any other 

Special Conditions of this Agreement; and 
 
6) A resolution from the governing body of the Subrecipient acknowledging 

the accomplishments of the Approved Activity and confirming that the 
Approved Activity is complete and that all Financial Reports have been 
submitted.   

 
Upon receipt and approval of the above documentation, the Department will close the 
Activity and finalize the activity in DRGR for final reporting to HUD. 

 
10. Document Retention Policy 

Subrecipient shall retain all books, records, accounts, documentation, and all other 
materials relevant to this Agreement for a minimum period of five (5) years after the 
Department notifies the Subrecipient that the applicable grant agreement between HUD 
and the State of California has been closed.  
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CDBG-MIT-PPS PROGRAM TERMS AND CONDITIONS 
 
 
1. Definitions 

 
Activity Costs – means any reasonable and necessary costs that are directly related to 
labor and/or direct construction and/or direct Project implementation costs which will 
meet a National Objective as defined in 42 U.S.C. 5304(b)(3), as amended and 24 CFR 
570.483. 
 
Activity Delivery Costs (ADCs) - means related allowable, reasonable, and necessary 
costs incurred for implementing and carrying out the eligible MIT-PPS Project. See the 
MIT-PPS Policies and Procedures Manual, Section 2.1.2 for more information.  
 
Activity Reports – Monthly reports submitted by the Subrecipient that describe 
Approved Activity progress and/or beneficiaries served during a given reporting period. 
Activity Reports must be submitted by the 10th of each month. 

 
Approved Activity– An Activity that has been submitted to the Department through the 
Notice of Funding Availability solicitation and reviewed and approved to receive a 
Subrecipient Award by the Department. 
 
Area Median Income (AMI) - means the median household income for specific 
geographic areas, adjusted for household size, as calculated by HUD, and published 
annually by the Department at https://www.hcd.ca.gov/grants-funding/income-
limits/state-and-federal-income-limits.shtml.  
 
CDBG-MIT – means the Community Development Block Grant – Mitigation funds which 
is the funding source for the Approved Activity(ies) the Department has agreed to fund 
via this Agreement.  
 
California Environmental Quality Act (CEQA) - is a state statute that requires state 
and local agencies to identify the significant environmental impacts of their actions and 
to avoid or mitigate those impacts, if feasible. 
 
Department – means the California Department of Housing and Community 
Development. 
 
Disaster Recovery Grant Reporting System (DRGR) – The electronic system 
primarily used by the Department to access grant funds from HUD and report 
performance accomplishments for grant-funded activities to HUD. The DRGR system is 
used by HUD to review grant-funded activities, prepare reports to Congress and other 
interested parties, and monitor program compliance.  
 

https://www.hcd.ca.gov/grants-funding/income-limits/state-and-federal-income-limits.shtml
https://www.hcd.ca.gov/grants-funding/income-limits/state-and-federal-income-limits.shtml
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Duplication of Benefits (DOB) - Financial assistance received from another source 
that is provided for the same purpose as the MIT-PPS funds, in accordance with 
Federal Register Notices 84 FR 28836 and 84 FR 28848. 
 
Eligible Activity Costs– Those necessary and reasonable costs under 2 CFR 200.400 
through 475, and applicable notices and waivers, and as identified in Section 4.9 of the 
2018 MIT-PPS Policies and Procedures Manual, and as approved by the Department. 
Eligible Activity Costs do not include any costs which are disallowed or otherwise 
deemed ineligible by the State of California and/or HUD. 
 
Financial Reports (Funds Requests) - Monthly reports submitted by the Subrecipient 
that include the forms and processes required by the Department for a Subrecipient to 
use to request grant funds during a given reporting period. Financial Reports must be 
submitted by the 10th of each month.  
 
Grant Funds – The CDBG-MIT funds allocated to the Subrecipient for the 
implementation of the MIT-PPS Project. Grant Funds can be used under this Agreement 
to reimburse for Activity costs, Activity Delivery Costs, and Indirect Costs. 
 
Household - all persons occupying a housing unit. The occupants may be a family, as 
defined in 24 CFR 5.403; two or more families living together; or any other group of 
related or unrelated persons who share living arrangements, regardless of actual or 
perceived, sexual orientation, gender identity, or marital status. (24 CFR 570.3).  Note: 
An individual may be considered a smaller household if the living situation is temporary 
or transitional.  Aging out of foster care, temporarily homeless and formerly 
incarcerated are examples of individuals that may be temporarily part of a larger 
household than what will be considered in a “household income calculation”. 

 
HUD – The United States Department of Housing and Urban Development. 

Indirect Costs - means those costs incurred for a common or joint purpose benefitting 
more than one cost objective, and not readily assignable to the cost objectives 
specifically benefitted, without effort disproportionate to the results achieved.  

Indirect Cost Rate Proposal - means the documentation prepared by a governmental 
unit or subdivision thereof to substantiate its request for the establishment of an indirect 
cost rate as further defined in 2 CFR 200.56 and 2 CFR 200.57. 
 
Low- to Moderate- Income (LMI) – Low-to-moderate income people are those having 
incomes not more than the “moderate-income” level (80% Area Median Income) set by 
the federal government for HUD-assisted programs. This income standard changes 
from year to year and varies by Household size, county, and the metropolitan statistical 
area. 
 
 

https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=be6bf21fb6e802a6caa6a65a99a9e110&term_occur=999&term_src=Title:24:Subtitle:B:Chapter:V:Subchapter:C:Part:570:Subpart:A:570.3
https://www.law.cornell.edu/cfr/text/24/5.403
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Mitigation Needs Assessment (MNA): Analysis of historical data and institutional 
knowledge provided in state and local Hazard Mitigation Plans and from prior disasters 
to determine risks of impacts of disasters on housing and infrastructure. 
 
National Environmental Policy Act (NEPA) – The federal law and associated 
regulations which establishes a broad national framework for protecting the 
environment. NEPA's basic policy is to assure that all branches of government consider 
the environment prior to undertaking any major federal action. 

Project: Project means any activity or series of activities undertaken by a Federal 
Agency or with Federal financial assistance received or anticipated in any phase of an 
undertaking in accordance with the Federal funding Agency guidelines pursuant to 49 
CFR 24.2(a)(22)] 

Standard Agreement (aka “Agreement”) – The contractual arrangement between the 
Department and the Subrecipient which sets forth the terms and conditions by which 
MIT-PPS funds must be utilized with regards to Approved Activity. 
 
Subrecipient – a public or private nonprofit agency, authority, or organization receiving 
a direct award of grant funds from the Department for the purpose to undertake an 
Approved Activity that meets a National Objective. 
 
Subrecipient Award – The amount of grant funds allocated to the Subrecipient for an 
Approved Activity. 
 
Work – the scope of work required of the Subrecipient as set forth in Section 3 of 
Exhibit A, of this Agreement.   
 
Urgent Need Mitigation (UNM) – The UNM National Objective requires that projects 
provide documentation that demonstrates a measurable and verifiable impact on 
reducing risks at the completion of the activity. UNM Projects must meet the following: 
 

• Address the current and future risks as identified in the Mitigation Needs 
Assessment. 

• Result in a measurable and verifiable reduction in the risk of loss of life and 
property.  

 
2. National Objectives 

 
In accordance with 24 CFR 570.208, Section 104(b)(3) of the Housing and Community 
Development Act of 1974, all CDBG-MIT funded activities must meet a National 
Objective. Under Section 101(c) of the authorizing Act (42 U.S.C. 5301), all CDBG-MIT 
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Activities must satisfy that one of the named National Objectives. The qualifying 
National Objective in the MIT-PPS Program are: 

- Benefit to low-and moderate-income persons (LMI) 
- Urgent Need Mitigation (UNM) 

Planning activities are not required to meet a National Objective. HUD’s Federal Register 
Notice (84 FR 45838) governing the CDBG-MIT funds describes planning efforts as 
addressing the National Objectives without the limitation of any circumstances. All Public 
Service activities must meet one National Objective criterion, LMI or UNM, related to its 
specific mitigation impact and defined direct benefits or service area.  
 
Subrecipient must document how CDBG-MIT expenditures benefit LMI persons in 
accordance with the 2018 MIT-PPS Policies and Procedures Manual, as may be 
amended and by using the current HUD income limits at the time of beneficiary 
applications, in a user-friendly format. Subrecipients are expected to maintain clear and 
accurate records of activity participants to show how the National Objective is met. 
 
Subrecipient must document how CDBG-MIT expenditures meet the UNM National 
Objective in accordance with the 2018 MIT-PPS Policies and Procedures Manual. 
 
Upon completion of the Approved Activity funded under this Agreement and prior to the 
funding expiration date of this Agreement, whichever comes first, the Subrecipient must 
document that the Approved Activity met the LMI National Objective. The Department 
shall review the actual National Objective achievements of the Subrecipient. If the 
Subrecipient does not or cannot satisfactorily document the National Objective 
achievement of an Approved Activity, the Approved Activity may be deemed ineligible, 
and repayment of funds may be required of the Subrecipient. 
 

3. Duplication of Benefits 
 
A Duplication of Benefits (DOB) occurs when a person, household, business, or other 
entity receives disaster assistance from multiple sources for a cumulative amount that 
exceeds the total need for a particular recovery purpose. The amount of the duplication 
is the amount of assistance provided in excess of the total need for the same purpose. It 
is the Department’s responsibility to ensure that the CDBG-MIT-PPS program provides 
assistance only to the extent that the disaster recovery need has not been fully met by 
funds that have already been paid, or will be paid, from another source.  
 
The Subrecipient must report all funds obtained for the same Approved Activity from 
any source from the date of the disaster until the Approved Activity is completed.  
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The Subrecipient agrees to repay to the Department immediately upon demand any 
assistance later received for the same purpose as the CDBG-MIT-PPS funds and that 
exceeds the total need for the particular recovery purpose. 

 
4. Remedies and Termination for Noncompliance 

 
A. Remedies for Noncompliance: In addition to any other rights and remedies the 

Department may have under this Agreement, at law, or in equity, the Department 
may initiate remedies for noncompliance as identified in 2 CFR 200.339 at any 
time it has been determined that the Subrecipient is no longer meeting the terms 
and conditions of this Agreement. Remedies for noncompliance may be required 
in addition to, in lieu of, or prior to termination. Such remedies for noncompliance 
with a federal statute or regulation, a state statute or regulation, an assurance, in 
a state plan or application, or elsewhere may include, as appropriate: 

 
1) Temporarily withhold cash payments pending correction of the deficiency 

by the Subrecipient.  
 
2) Disallow all or part of the cost of the action not in compliance. 
 
3) Wholly or partly suspend or terminate the Subrecipient’s grant funds. 
 
4) Withhold further and/or future awards for CDBG-MIT funds and/or any 

other funds administered by the Department. 
 
5) Request that the Federal Awarding Agency initiate suspension or 

debarment proceedings. 
 
6) Take other remedies that may be legally available, such as:  

 
In the case of costs incurred without meeting a National Objective, require 
repayment of all funds reimbursed and/or paid to the Subrecipient, including 
Activity Delivery, as appropriate. 

 
In the case of Duplication of Benefits, require repayment of all CDBG-MIT-PPS 
funds reimbursed and/or paid to the Subrecipient where other financial 
assistance was received for the same purpose or in excess of the recovery need.   

 
In taking an action to remedy noncompliance, the Department will provide the 
Subrecipient an opportunity for such hearing, appeal, or other administrative 
proceeding to which the Subrecipient is entitled under any statute or regulation 
applicable to the action involved as per 2 CFR 200.342. Such appeal shall be 
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governed by, and conducted in accordance with, the appeal processes and 
procedures set forth in Section 5 herein. 

 
B. Effects of Suspension and Termination. Subrecipient costs resulting from 

obligations incurred by the Subrecipient or any of the Subrecipient’s contractors 
during a suspension or after termination of an Agreement are not allowable 
unless otherwise authorized by the Department in a written notice or as allowable 
in 2 CFR 200.343. The enforcement remedies identified in this Section do not 
preclude a Subrecipient or any of the Subrecipient’s contractors from being 
subject to 2 CFR Part 2424. CDBG-MIT funds may not be provided to excluded 
or disqualified persons pursuant to 24 CFR 570.489(l) and 2 CFR 200.339. 

 
The remedies available to the Department under this Agreement are cumulative 
and not exclusive. 

 
C. Termination for Noncompliance: Grant funds provided by this Agreement may be 

terminated in whole or in part as per federal regulation at 2 CFR 200.340 by HUD 
or by the Department if Subrecipient fails to comply with the terms and conditions 
of the Agreement that include the terms and conditions of the federal award. All 
terminations shall include written notification setting forth the reason(s) for such 
termination, the effective date, and the portion to be terminated in the case of 
partial terminations and will follow termination notification requirements identified 
in 2 CFR 200.341. 

 
D. Termination Without Cause: This Agreement may be terminated by the 

Department in whole or in part at any time without cause only with the consent of 
the Subrecipient. In the case of a termination of the whole Agreement, the parties 
shall agree upon termination conditions, including the effective date. In the case 
of a partial termination, the parties shall agree upon termination conditions, 
including the portion to be terminated and the effective date. 
 

E. Termination With Cause: This Agreement may be terminated by the Department 
in whole or in part at any time for cause by giving at least 14 days’ prior written 
notice to the Subrecipient. Termination with cause includes termination prior to 
the end of the period of performance for failure to comply with the terms and 
conditions of this Agreement, and pursuant to 2 CFR 200.340(c), such 
termination shall be reported to the appropriate federal program integrity and 
performance system accessible through the System for Award Management. 
Termination with cause also includes, without limitation, a failure by Subrecipient 
to comply with the Project Schedule, Activity Performance Milestones, Reporting 
Requirements, and/or Special Conditions issued for an Activity to use CDBG-MIT 
funds.    
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5. Appeals Process for Noncompliance: If Subrecipient disagrees with a finding and/or 
corrective action and/or sanction of noncompliance and/or any accompanying remedy 
and/or termination that are associated with such issue, the Subrecipient may appeal the 
disputed issue to the Department no later than thirty (30) calendar days from the date of 
the Department’s issuance of the disputed decision. All appeals must be carried out in 
accordance with the Department’s Monitoring Plan, Exhibit 16, “Appeal Process”. The 
Monitoring Plan is posted on HCD’s website here: www.hcd.ca.gov/grants-and-
funding/disaster-recovery-and-mitigation/disaster-grant-administration-and-reporting  

6. Severability 
 
A. If any provision of this Agreement, or an underlying obligation, is held invalid by a 

court of competent jurisdiction, such invalidity may not affect any other provisions 
of this Agreement and the remainder of this Agreement shall remain in full force 
and effect. Therefore, the provisions of this Agreement are, and shall be, deemed 
severable. 
 

B. The Subrecipient shall notify the Department immediately of any claim or action 
undertaken by or against it which affects or may affect this Agreement or the 
Department and shall take such action with respect to the claim or action as is 
consistent with the terms of this Agreement and the interests of the Department. 

 
7. Waivers 

 
No waiver or any breach of this Agreement shall be held to be a waiver of any prior or 
subsequent breach. The failure of the Department to enforce, at any time, the provisions 
of this Agreement or to require, at any time, performance by the Subrecipient of these 
provisions shall in no way be construed to be a waiver of such provisions nor to affect 
the validity of this Agreement or the right of the Department to enforce these provisions.  
All waivers by the Department must be in writing to be valid. 
 

8. Uniform Administrative Requirements 
 
The Subrecipient, its agencies or instrumentalities, shall comply with the policies, 
guidelines, and Administrative Requirements of 2 CFR Part 200, et seq., as applicable, 
as they relate to the cost principles, audit requirements, acceptance and use of federal 
funds under this part.   
 
A. Single Audit Compliance: Funds will not be disbursed to any Subrecipient 

identified by the State Controller's Office (SCO) as non-compliant with the 
Federal Single Audit Act, as described in the Uniform Administrative 
Requirements, Cost Principles, And Audit Requirements for Federal Awards at 2 
CFR 200 Sub-Part F. No funds may be disbursed until compliance with the 
Uniform Guidance is demonstrated to the satisfaction of the Department. 
 

http://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-mitigation/disaster-grant-administration-and-reporting
http://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-mitigation/disaster-grant-administration-and-reporting
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B. Accounting Standards: The Subrecipient agrees to comply with, and administer 
the activity in conformance with, 2 CFR Part 200.300, et seq., and agrees to 
adhere to the accounting principles and procedures required therein, utilize 
adequate internal controls and maintain necessary source documentation for all 
costs incurred.  
 

C. Suspension and Debarment: By executing this Agreement, Subrecipient verifies 
and affirms that it has not been suspended or debarred from participating in or 
receiving federal government contracts, subcontracts, loans, grants, or other 
assistance programs. Subrecipient further agrees to verify that its Contractors 
have not been suspended or debarred from participating or receiving federal 
government contracts, subcontracts, loans, grants, or other assistance programs. 

 
9. Compliance with State and Federal Laws and Regulations 

 
A. The Subrecipient, its agencies or instrumentalities and contractors shall comply 

with all local, state, and federal laws, statutes, and regulations, as well as policies 
and procedures established by the Department for the administration of MIT-
PPS, as the same may be amended from time to time.   
 

B. The Subrecipient shall comply with the requirements of 24 CFR 570, the HUD 
regulations concerning Community Development Block Grants, 2 CFR 200, 
Uniform Administrative Requirements, Cost Principles, and Audit Requirements 
for Federal Awards, Final Guidance, adopted by HUD at 2 CFR 2400, and all 
federal regulations, rules, and policies issued pursuant to these regulations. The 
Subrecipient further agrees to utilize funds available under this Agreement to 
supplement rather than supplant funds otherwise available. 

 
 
10. Authority to Impose Additional Special Conditions 

 
In accordance with 2 CFR 200.208, Department reserves the right and authority to 
impose additional specific conditions issued under this Standard Agreement under any 
of the following circumstances: 
 
A. When, in the Department’s sole discretion, the Department finds that 

Subrecipient has a history of failure to comply with the general or specific terms 
and conditions applicable to the MIT-PPS funds allocated under this agreement 
or to other awards of federally funded grant or loan assistance passed through 
the Department. 

 
B. When Subrecipient fails to meet expected performance goals under this 

agreement. 
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C. When Subrecipient poses an increased risk for noncompliance based on factors 

including, but not limited to, financial stability, quality of management systems, 
history of performance under Federal awards, history of timeliness under Federal 
awards, history of conformance with terms and conditions of previous federal 
awards, and reports and findings from audits. 

 
D. When, in the Department’s sole discretion, such conditions are necessary to 

ensure timely and compliant performance under the federal award. 
 
Such specific conditions, or special conditions, may include, withholding of authority to 
proceed to the next phase of an Approved Activity until receipt of evidence of 
acceptable performance within a given period of performance, requiring additional 
detailed financial reports, requiring additional Activity monitoring, requiring the 
Subrecipient to obtain technical or management assistance, establishing additional prior 
approvals, or any other condition the Department deems reasonable and necessary to 
safeguard Federal funds. 
 
 

11. Equal Opportunity Requirements and Responsibilities 
 
The obligations undertaken by Subrecipient include, but are not limited to, the obligation 
to comply with all federal laws and regulations described in Subpart K of 24 CFR Part 
570 and specifically with each of the following, among other things, as the same may be 
amended from time to time:   

 
A. Title VI of the Civil Rights Act of 1964:  This act provides that no person shall 

be excluded from participation, denied program benefits, or subject to 
discrimination based on race, color, and/or national origin under any program or 
activity receiving federal financial assistance. 
 

B. Title VII of the Civil Rights Act of 1968 (The Fair Housing Act):  This act 
prohibits discrimination in housing on the basis of race, color, religion, sex and/or 
national origin.  This law also requires actions which affirmatively promote fair 
housing. 

 
C. Restoration Act of 1987:  This act restores the broad scope of coverage and 

clarifies the application of the Civil Rights Act of 1964.  It also specifies that an 
institution which receives federal financial assistance is prohibited from 
discriminating on the basis of race, color, national origin, religion, sex, disability 
or age in a program or activity which does not directly benefit from such 
assistance. 

 
D. Section 109 of Title 1 of the Housing and Community Development Act of 
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1974 [42 U.S.C. 5309]:  This Section of Title 1 provides that no person shall be 
excluded from participation (including employment), denied program benefits, or 
subject to discrimination on the basis of race, color, national origin, or sex under 
any program or activity funded in whole or in part under Title 1 of the Act. 

 
E. The Fair Housing Amendment Act of 1988:  This act amended the original 

Fair Housing Act to provide for the protection of families with children and people 
with disabilities, strengthen punishment for acts of housing discrimination, 
expand the Justice Department jurisdiction to bring suit on behalf of victims in 
federal district courts, and create an exemption to the provisions barring 
discrimination on the basis of familial status for those housing developments that 
qualify as housing for persons age 55 or older. 

 
F. The Age Discrimination Act of 1975:  This act provides that no person shall 

be excluded from participation, denied program benefits, or subject to 
discrimination on the basis of age under any program or activity receiving federal 
funding assistance.  Effective January 1987, the age cap of 70 was deleted from 
the laws.  Federal law preempts any State law currently in effect on the same 
topic. 
 

G. Section 504 of the Rehabilitation Act of 1973: It is unlawful to discriminate 
based on disability in federally assisted programs. This Section provides that no 
otherwise qualified individual shall, solely by reason of his or her disability, be 
excluded from participation (including employment), denied program benefits, or 
subjected to discrimination under any program or activity receiving federal 
funding assistance.   
 

H. The Americans with Disabilities Act of 1990 (ADA):  This act modifies and 
expands the Rehabilitation Act of 1973 to prohibit discrimination against "a 
qualified individual with a disability" in employment and public accommodations.  
The ADA requires that an individual with a physical or mental impairment who is 
otherwise qualified to perform the essential functions of a job, with or without 
reasonable accommodation, be afforded equal employment opportunity in all 
phases of employment. 

 
I. Executive Order 11063:  This executive order provides that no person shall be 

discriminated against on the basis of race, color, religion, sex, or national origin 
in housing and related facilities provided with federal assistance and lending 
practices with respect to residential property when such practices are connected 
with loans insured or guaranteed by the federal government. 

 
J. Executive Order 12259:  This executive order provides that the administration 

of all federal programs and activities relating to housing and urban development 
be carried out in a manner to further housing opportunities throughout the United 
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States. 
 
K. The Equal Employment Opportunity Act:  This act empowers the Equal 

Employment Opportunity Commission (EEOC) to bring civil action in federal court 
against private sector employers after the EEOC has investigated the charge, 
found "probable cause" of discrimination, and failed to obtain a conciliation 
agreement acceptable to the EEOC.  It also brings federal, state, and local 
governments under the Civil Rights Act of 1964. 

 
L. The Uniform Guidelines on Employee Selection Procedures adopted by the 

Equal Employment Opportunity Commission in 1978:  This manual applies 
to employee selection procedures in the areas of hiring, retention, promotion, 
transfer, demotion, dismissal, and referral.  It is designed to assist employers, 
labor organizations, employment agencies, licensing, and certification boards in 
complying with the requirements of federal laws prohibiting discriminatory 
employment. 
 

M. The Vietnam Era Veterans' Readjustment Act of 1974 (revised Jobs for 
Veterans Act of 2002):  This act was passed to ensure equal employment 
opportunity for qualified disabled veterans and veterans of the Vietnam War.  
Affirmative action is required in the hiring and promotion of veterans. 

 
N. Executive Order 11246:  This executive order applies to all federally-assisted 

construction contracts and subcontracts.  It provides that no person shall be 
discriminated against on the basis of race. 

 
12. Relocation, Displacement, and Acquisition 
 

The Subrecipient shall comply with the provisions of the Uniform Relocation Assistance 
and Real Property Acquisition Policies Act of 1970, as amended, and regulations 
adopted to implement the Act in 24 CFR Part 42, 49 CFR Part 24, and Section 104(d)of 
the Housing and Community Development Act of 1974 as they apply to the performance 
of this Agreement.  
 

13. Economic Opportunities for Low- and Very Low-Income Persons (Section 3)  
  

A. The Subrecipient and the Subrecipient’s contractors shall comply with Section 3 of 
the Housing and Urban Development Act of 1968 (12 U.S.C. 1701u), and 
implementing regulation at 24 CFR, Part 75. The responsibilities outlined in 24 CFR 
Part 75.19 include:  
 
o Employment and Training: Implementing procedures designed to notify Section 

3 workers about training and employment opportunities generated by Section 3 
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covered assistance and Section 3 business concerns about contracting 
opportunities generated by Section 3 covered assistance.  

 
o Contracting: Notifying potential contractors for Section 3 covered projects of the 

requirements of Part 75, Subpart C and incorporating the Section 3 clause set 
forth below in all solicitations and contracts in excess of $100,000 as required 
at 24 CFR 75.27.  

  
Section 3 Clause  
  
The work to be performed under this contract is subject to the 
requirements of Section 3 of the Housing and Urban Development Act of 
1968, as amended, 12 U.S.C. 1701u (Section 3). The purpose of Section 
3 is to ensure that employment and other economic opportunities 
generated by HUD assistance or HUD-assisted Activity covered by 
Section 3, shall, to the greatest extent feasible, be directed to low- and 
very low-income persons, particularly persons who are recipients of HUD 
assistance for housing.   
  
The parties to this contract agree to comply with HUD's regulations in 24 
CFR. Part 75, which implement Section 3. As evidenced by their execution 
of this contract, the parties to this contract certify that they are under no 
contractual or other impediment that would prevent them from complying 
with the Part 75 regulations.   
  
The contractor agrees to send to each labor organization or representative 
of workers with which the contractor has a collective bargaining 
agreement or other understanding, if any, a notice advising the labor 
organization or workers' representative of the contractor's commitments 
under this Section 3 clause and will post copies of the notice in 
conspicuous places at the work site where both employees and applicants 
for training and employment positions can see the notice. The notice shall 
describe the Section 3 preference, shall set forth minimum number and 
job titles subject to hire, availability of apprenticeship and training 
positions, the qualifications for each; the name and location of the 
person(s) taking applications for each of the positions; and the anticipated 
date the work shall begin.  
  
The contractor agrees to include this Section 3 clause in every 
subcontract subject to compliance with regulations in 24 CFR Part 75 and 
agrees to take appropriate action, as provided in an applicable provision of 
the subcontract or in this Section 3 clause, upon a finding that the 
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subcontractor is in violation of the regulations in 24 CFR Part 75. The 
contractor will not subcontract with any subcontractor where the contractor 
has notice or knowledge that the subcontractor has been found in violation 
of the regulations in 24 CFR Part 75.   
  
The contractor acknowledges that subrecipients, contractors, and 
subcontractors are required to meet the employment, training, and 
contraction requirements of 24 CFR 75.19, regardless of whether Section 
3 language is included in recipient or subrecipient agreements, program 
regulatory agreements, or contracts.  
  
The contractor will certify that any vacant employment positions, 
including training positions, that are filled (1) after the contractor is 
selected but before the contract is executed, and (2) with persons other 
than those to whom the regulations of 24 CFR Part 75 require 
employment opportunities to be directed, were not filled to circumvent the 
contractor's obligations under 24 CFR Part 75.   
  
Noncompliance with HUD's regulations in 24 CFR Part 75 may result in 
sanctions, termination of this contract for default, and debarment or 
suspension from future HUD assisted contracts.   
  
The contractor agrees to submit, and shall require its subcontractors to 
submit to them, regular reports detailing the total number of labor hours 
worked on the Section 3 Project, the total number of labor hours worked 
by Section 3 Workers, and the total number of hours worked by Targeted 
Section 3 Workers, and any affirmative efforts made during the quarter to 
direct hiring efforts to low- and very low-income persons, particularly 
persons who are Section 3 workers and Targeted Section 3 workers.  
 
The contractor agrees to facilitate the training and employment of Section 
3 workers and the award of contracts to Section 3 business concerns by 
undertaking activities such as described in Section 75.25(b) as 
appropriate, to reach the goals set forth in Section 75.23 and in Federal 
Register Vol. 85, No. 189, page 60909, until superseded by HUD in a 
subsequent publication. As of September 29, 2020, the minimum Section 
3 benchmark is twenty-five (25) percent or more of the total number of 
labor hours worked by all workers on a Section 3 project are Section 3 
workers; and five (5) percent or more of the total number of labor hours 
worked by all workers on a Section 3 project are Targeted Section 3 
workers.   
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The contractor agrees to document actions taken to comply with 
the foregoing requirements, the results of those actions taken and 
impediments, if any. 

 
14. Environmental Compliance 
 

A. The Subrecipient shall comply with the California Environmental Quality Act 
(CEQA) requirements as they apply to this Activity.   
 

B. The Subrecipient shall comply with the Federal Water Pollution Control Act, as 
amended, 33 U.S.C. 1251, et seq., as amended, 1318 relating to inspection, 
monitoring, entry, reports, and information, as well as other requirements 
specified in said Section 114 of the Clean Air Act and Section 308 of the Clean 
Water Act, and all regulations and guidelines issued thereunder. 

 
C. The Subrecipient shall comply with the requirements of the Clean Air Act, 42 

U.S.C. 1857, et seq., as amended.  
 

D. The Subrecipient shall comply with Environmental Protection Agency (EPA) 
regulations pursuant to 40 CFR Parts 15 and 50, as amended. 

 
E. The Subrecipient shall comply with the requirements of the Flood Disaster 

Protection Act of 1973 (42 U.S.C. 4001). The Subrecipient shall assure that for 
activities located in an area identified by the Federal Emergency Management 
Agency (FEMA) as having special flood hazards, that flood insurance under the 
National Flood Insurance Program is obtained and maintained as a condition of 
financial assistance for acquisition or construction purposes (including 
rehabilitation). 

 
F. The Subrecipient shall comply with the requirements of the Residential Lead-

Based Paint Hazard Reduction Act of 1992 and Section 401(b) of the Lead-
Based Paint Poisoning Prevention Act of 1971. The Subrecipient agrees that any 
construction or rehabilitation of residential structures with assistance provided 
under this Agreement shall be subject to HUD Lead-Based Paint Regulations at 
24 CFR 570.608, and 24 CFR Part 35, Subpart B. Such regulations pertain to all 
CDBG-assisted housing and require that all owners, prospective owners, and 
tenants of properties constructed prior to 1978 be properly notified that such 
properties may include lead-based paint. Such notification shall point out the 
hazards of lead-based paint and explain the symptoms, treatment and 
precautions that should be taken when dealing with lead-based paint poisoning 
and the advisability and availability of blood lead level screening for children 
under seven. The notice should also point out that if lead-based paint is found on 
the property, abatement measures may be required.  

 
G. The Subrecipient shall comply with the Historic Preservation requirements set 
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forth in the National Historic Preservation Act of 1966, as amended (16 U.S.C. 
470), the Archaeological and Historical Preservation Act of 1974 (Public Law 93-
291), and the procedures set forth in 36 CFR Part 800, Advisory Council on 
Historic Preservation Procedures for Protection of Historic Properties, insofar as 
they apply to the performance of this agreement. The Subrecipient shall also 
comply with Executive Order 11593 on the protection and enhancement of the 
cultural environment. In general, this requires concurrence from the State Historic 
Preservation Officer for all rehabilitation and demolition of historic properties that 
are fifty years old or older or that are included on a federal, state, or local historic 
property list. 
 

H. Subrecipient shall comply with all National Environmental Policy Act (NEPA) 
requirements as applicable to the performance of this Agreement as found in 24 
CFR Part 50, 24 CFR Part 58, as applicable, and 40 CFR 1500 – 1508. 
Subrecipient shall not receive authority to incur activity costs until they have 
successfully documented compliance with the applicable NEPA requirements, 
including public noticing and publishing. 
 
The subrecipient understands and agrees that this Agreement does not 
constitute a commitment of funds or site approval, and the commitment of funds 
or approval may occur only upon satisfactory completion of environmental review 
and receipt by the Department of an approval of the request for release of funds 
and certification from HUD or the Department under 24 CFR Part 58.  The 
provision of any funds to the Activity is expressly conditioned on the 
Department's determination to proceed with, modify or cancel the Activity based 
on the results of the environmental review. 
 

15. Procurement 
 
The Subrecipient shall comply with the procurement provisions in 2 CFR Part 200.318 – 
200.326, Procurement Standards as well as all other Administrative Requirements for 
Subrecipient and Cooperative Agreements to State, local and federally recognized 
Indian tribal governments as set forth in 2 CFR 200, et seq., as applicable.  All 
procurements must be conducted in a fair, open, and competitive manner in compliance 
with both the spirit and the letter of applicable federal laws. See the Procurement and 
Contracts section of HCD’s website at Disaster Grant Administration & Reporting | 
California Department of Housing and Community Development 
 

16. Procurement of Recovered Materials 
 
In accordance with Section 6002 of the Solid Waste Disposal Act, as amended by the 
Resource Conservation and Recovery Act, the contractor shall procure items 
designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR Part 
247 that contain the highest percentage of recovered materials practicable, consistent 

https://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-mitigation/disaster-grant-administration-and-reporting
https://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-mitigation/disaster-grant-administration-and-reporting
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with maintaining a satisfactory level of competition. The contractor shall procure items 
designated in the EPA guidelines that contain the highest percentage of recovered 
materials practicable unless the contractor determines that such items: (1) are not 
reasonably available in a reasonable period of time; (2) fail to meet reasonable 
performance standards, which shall be determined based on the guidelines of the 
National Institute of Standards and Technology, if applicable to the item; or (3) are only 
available at an unreasonable price.  
 
Pursuant to 30 CFR 247.2, this clause shall apply to items purchased under this 
Agreement where: (1) the contractor purchases in excess of $10,000 of the item under 
this contract; or (2) during the preceding Federal fiscal year, the contractor: (i) 
purchased any amount of the items for use under a contract that was funded with 
Federal appropriations and was with a Federal agency or a State agency or agency of a 
political subdivision of a State; and (ii) purchased a total of in excess of $10,000 of the 
item both under and outside that contract. 
 

17. Construction Standards 
 
The Subrecipient shall ensure that all Approved Activities comply with the following 
requirements, as applicable: 
 
The Architectural Barriers Act of 1968 (42 U.S.C. 4151-4157) 
 
The Architectural Barriers Act (ABA) stands as the first measure by Congress to ensure 
access to the built environment for people with disabilities. The law requires that 
buildings or facilities that were designed, built, or altered with federal dollars or leased 
by federal agencies after August 12, 1968, be accessible. 
 
California Green Buildings Standards Code (CALGreen) (Title 24, Part 11 of the 
California Code of Regulations) 
 
All new construction of residential buildings or reconstruction of substantially damaged 
buildings must incorporate California Green Buildings Standards Code (CALGreen). 
 
Sustainability Requirements 
 
All rehabilitation, reconstruction, and new construction must be designed to incorporate 
principles of sustainability, including water and energy efficiency, resilience, and 
mitigating the impact of future disasters. Wherever feasible, the Subrecipient, 
Subrecipient’s and contractors must follow best practices, such as those provided by 
the U.S. Department of Energy.  
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National Floodplain Elevation Standards 
 
Subrecipients and contractors must comply with the national floodplain elevation 
standards for new construction, repair of substantially damaged structures, or 
substantial improvements to residential structures in flood hazard areas. All structures 
designed for residential use within a 100-year (or one percent annual chance) floodplain 
will be elevated with the lowest floor at least two feet above the base flood elevation 
level and comply with the requirements of 83 FR 5850 and 83 FR 5861. 
 
Wildland-Urban Interface Building Codes (WUI Codes) 
 
All Approved Activities that are located in a CAL FIRE high fire zone must comply with 
applicable WUI codes, found in Title 24, Chapter 7a of the California Building Code, 
which offer specific material, design, and construction standards to maximize ignition- 
resistance.  
 

18. Federal Labor Standards Provisions 
 
The Subrecipient shall always comply, and cause all Activity contractors to comply, with 
applicable federal labor standards, including without limitation, the following: 

 
A. Davis-Bacon Act (40 U.S.C. §§ 3141-3148), which requires that workers receive 

no less than the prevailing wages being paid for similar work in their locality.  
Prevailing wages are computed by the Federal Department of Labor and are 
issued in the form of federal wage decisions for each classification of work. The 
law applies to most construction, alteration, or repair contracts over $2,000. 
 

B. "Anti-Kickback Act of 1986" (41 U.S.C. §§ 51-58), which prohibits attempted as 
well as completed "kickbacks," which include any money, fees, commission, 
credit, gift, gratuity, thing of value, or compensation of any kind. The act also 
provides that the inclusion of kickback amounts in contract prices is prohibited 
conduct in itself. This act requires that the purpose of the kickback was for 
improperly obtaining or rewarding favorable treatment. It is intended to embrace 
the full range of government contracting. 
 

C. Contract Work Hours and Safety Standards Act - CWHSSA (40 U.S.C. § 3702), 
which requires that workers receive "overtime" compensation at a rate of one and 
one-half (1-1/2) times their regular hourly wage after they have worked forty (40) 
hours in one week. 

 
D. Title 29, Code of Federal Regulations CFR, Subtitle A, Parts 1, 3 and 5, which 

are the regulations and procedures issued by the Secretary of Labor for the 
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administration and enforcement of the Davis-Bacon Act, as amended. 
 

The Subrecipient shall maintain documentation that demonstrates compliance with hour 
and wage requirements of this part. Such documentation shall be made available to the 
Department for review upon request. Subrecipient shall be responsible for monitoring 
Developer, contractors, and subcontractors, as applicable, for compliance with these 
provisions. 
 

 
19. State Prevailing Wages 
 

A. The Subrecipient shall ensure that the requirements of California Labor Code 
(LC), Chapter 1, commencing with Section 1720, Part 7 [LC Section 1720-1743] 
pertaining to the payment of prevailing wages and administered by the California 
Department of Industrial Relations are met. 

 
B. For the purposes of this requirement "construction work" includes, but is not 

limited to rehabilitation, alteration, demolition, installation, or repair done under 
contract and paid for, in whole or in part, through this Agreement. All construction 
work shall be done through the use of a written contract with a properly licensed 
building contractor incorporating these requirements (the "Construction 
Contract"). Where the Construction Contract will be between the Subrecipient 
and a licensed building contractor, the Subrecipient shall serve as the "awarding 
body" as that term is defined in the LC. Where the Subrecipient will provide funds 
to a third party that will enter into the Construction Contract with a licensed 
building contractor, the third party shall serve as the "awarding body." Prior to 
any disbursement of funds, including but not limited to release of any final 
retention payment, the Department may require a certification from the awarding 
body that prevailing wages have been or will be paid. 

 
C. The applicable wage rate determination on construction work will be the more 

restrictive of the rate prescribed in LC Section 1770-1784 or the Davis-Bacon 
Wage Determination. 

 
20. Agreements with Contractors 
 

A. The Subrecipient shall not enter into any agreement, written or oral, with any 
contractor or other party without the prior determination that the contractor or 
other party is eligible to receive federal funds and is not listed on the Federal 
Consolidated List of Debarred, Suspended, and Ineligible contractors. 

 
The terms “other party” is defined as public or private nonprofit agencies or 
organizations and certain (limited) private for-profit entities who receive grant 
funds from a Subrecipient to undertake Approved Activities. 

 
B. An agreement between the Subrecipient and any contractor or other party shall 
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require: 
 

1) Compliance with all State and federal requirements described in this 
Agreement including without limitation those that pertain to labor 
standards, nondiscrimination, Americans with Disabilities Act, Equal 
Employment Opportunity and Drug Free Workplace, and prevailing wages.  
In addition to these requirements, all contractors and subcontractors shall 
comply with the applicable provisions of the California Labor Code. 
 

2) Maintenance of at least the minimum State required Workers' 
Compensation Insurance for those employees who will perform the 
Approved Activities. 

 
3) Maintenance, as required by law, of unemployment insurance, disability 

insurance and liability insurance, which is reasonable to compensate any 
person, firm, or corporation, who may be injured or damaged by the 
contractor, or any subcontractor in performing the Approved Activities. 

 
4) Compliance with the applicable Equal Opportunity Requirements 

described in Section 10 of this Exhibit. 
 

C. Contractors shall: 
 

Perform the Approved Activities in accordance with federal, state, and local 
regulations, as are applicable. 

 
D. Contractors and Subcontractors:  Drug-Free Workplace Act of 1988  

 
1) Publish and give a policy statement to all covered employees informing 

them that the unlawful manufacture, distribution, dispensation, possession 
or use of a controlled substance is prohibited in the covered workplace 
and specifying the actions that will be taken against employees who 
violate the policy. 
 

2) Establish a drug-free awareness program to make employees aware of a) 
the dangers of drug abuse in the workplace; b) the policy of maintaining a 
drug-free workplace; c) any available drug counseling, rehabilitation, and 
employee assistance programs; and d) the penalties that may be imposed 
upon employees for drug abuse violations. 

 
3) Notify employees that as a condition of employment on a federal contract 

or grant, the employee must a) abide by the terms of the policy statement; 
and b) notify the employer, within 5 calendar days, if he or she is convicted 
of a criminal drug violation in the workplace. 

 



   County of Butte 
18-MITPPS-23005 

 Page 20 of 32 
 
   EXHIBIT D  
 

18-MITPPS-23005 
NOFA Date: 11/14/2023 
Approved Date: 10/27/2023 
Prep Date: 08/12/2023 

4) Notify the contracting or granting agency within 10 days after receiving 
notice that a covered employee has been convicted of a criminal drug 
violation in the workplace. 

 
5) Impose a penalty on or require satisfactory participation in a drug abuse 

assistance or rehabilitation program by any employee who is convicted of 
a reportable workplace drug conviction. 

 
6) Make an ongoing, good faith effort to maintain a drug-free workplace by 

meeting the requirements of the act. 
 

21. Rights to Inventions Made Under a Contract or Agreement 
 
If a Federal award meets the definition of “funding agreement” under 37 CFR 401.2(a) 
and the recipient or subrecipient wishes to enter into a contract with a small business 
firm or nonprofit organization regarding the substitution of parties, assignment or 
performance of recipient or subrecipient must comply with requirements of 37 CFR Part 
401, “Rights to Inventions Made by Nonprofit Organizations and Small Business Firms 
Under Government Grants, Contracts and Cooperative Agreements,“ and any 
implementing regulation issued by the awarding agency. 
 

22. Special Conditions Pertaining to Hazards, Safety Standards and Accident 
Prevention 
 
A. Use of Explosives: When the use of explosives is necessary for the prosecution 

of the work, the contractor shall observe all local, state, and federal laws in 
purchasing and handling explosives. The contractor shall take all necessary 
precaution to protect completed work, neighboring property, water lines, or other 
underground structures. Where there is danger to structures or property from 
blasting, the charges shall be reduced, and the material shall be covered with 
suitable timber, steel, or rope mats. 

 
The contractor shall notify all owners of public utility property of intention to use 
explosives at least 8 hours before blasting is done close to such property. Any 
supervision or direction of use of explosives by the engineer does not in any way 
reduce the responsibility of the contractor or his Surety for damages that may be 
caused by such use. 
 

B. Danger Signals and Safety Devices: The contractor shall make all necessary 
precautions to guard against damages to property and injury to persons. The 
contractor shall put up and maintain in good condition, sufficient red or warning 
lights at night, suitable barricades, and other devices necessary to protect the 
public.  
 

C. Protection of Lives and Health:  The contractor shall exercise proper precaution 
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at all times for the protection of persons and property and shall be responsible for 
all damages to persons or property, either on or off the worksite, which occur as 
a result of prosecution of the work. The safety provisions of applicable laws and 
building and construction codes, in addition to specific safety and health 
regulations described by Chapter XIII, Bureau of Labor Standards, Department of 
Labor, Part 1518, Safety and Health Regulations for Construction, as outlined in 
the Federal Register, Volume 36, No. 75, Saturday, April 17, 1971, Title 29 - 
LABOR, shall be observed and the contractor shall take or cause to be taken, 
such additional safety and health measures as the Developer may determine to 
be reasonably necessary. 
 

23. Prohibition Against Payments of Bonus or Commission 
 

The assistance provided under this Agreement shall not be used in the payment of any 
bonus or commission for the purpose of: 

 
A. Obtaining the Department's approval of the Application for such assistance; or, 
 
B. Any other approval or concurrence of the Department required under this 

Agreement, Title I of the Housing and Community Development Act of 1974, or 
the State regulations with respect thereto; provided, however, that reasonable 
fees for bona fide technical, consultant, managerial or other such services, other 
than actual solicitation, are not hereby prohibited if otherwise eligible as program 
costs. 
 

24. Reporting Requirements 
 

A. Subrecipient must timely submit the reports prescribed below. The Department 
reserves the right to request additional detail and support for any report made. 
Reports must be made according to the dates identified, in the formats provided 
by the Department, and via the Department’s online Grants Network portal 
unless otherwise specified at the discretion of the Department. The 
Subrecipient’s performance under this Agreement will be assessed based in part 
on whether it has submitted the reports on a timely basis. 
 
1) Monthly Activity Report: Subrecipient must submit a Monthly Activity 

Report that addresses the following, at a minimum: (1) a description of the 
current status of the Work; (2) a description of activities to be undertaken 
in the next reporting period; (3) a description of problems or delays 
encountered in Work and course of action taken to address them, if 
applicable; (4) performance metrics as requested by the Department and 
dependent on the type of Activity and (5) project and expenditure status 
updates. (6) A summary of all Section 3 training opportunities or jobs 
provided, as applicable for covered projects.  
 
Unless otherwise waived in writing by the Department, Monthly Activity 
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Reports must be submitted starting on the 10th calendar day of the first full 
month following execution of this Agreement and must continue through 
the receipt and approval by the Department of the Activity Completion 
Report, detailed below. 
 

2) Semi-Annual Labor Standards Report: During the term of construction for 
each Approved Activity, each April 1st and October 1st, the Subrecipient 
must submit the Labor Standards Cover Memo, the HUD Form 4710 and 
the Davis Bacon Labor Standards Report 5.7 (if applicable). These forms 
are located on the Department’s website and are also available upon 
request. 

 
3) Activity Completion Report: At the completion of the CDBG-MIT funded 

portion of a Program, the Subrecipient must submit an Activity Completion 
Report as set forth in Exhibit B. The performance metrics are identified in 
Exhibit F.  

 
4) For Financial Reports, see Section 6 of Exhibit B.  

 
25. Fiscal Controls 

 
The Subrecipient shall be responsible for the internal control and monitoring of fiscal 
and programmatic/operational goals and procedures. The Subrecipient shall establish 
and maintain such fiscal controls and fund accounting procedures as required by 
Federal regulations, or as may be deemed necessary by the Department to ensure the 
proper disbursement of, and accounting for, funds paid to the Subrecipient under this 
Agreement.  
 
A. Deposit of Funds: Subrecipient shall maintain separate accounts within 

established bookkeeping systems for the deposit of CDBG-MIT funds and 
Program Income. Deposits in minority banks are encouraged.  

 
B. Fiscal Liability: Subrecipients shall be liable for all amounts which are determined 

to be due by the Department, including but not limited to, disallowed or ineligible 
costs which are the result of Subrecipient’s or its contractor’s conduct under this 
Agreement. Subrecipients shall also be liable for the repayment of all amounts it 
has received under this Agreement and which HUD is seeking reimbursement for 
from the Department. Subrecipient’s obligation to repay the foregoing amounts to 
the Department shall survive indefinitely the expiration or earlier termination of 
this Agreement. Subrecipient shall be notified in writing and shall be permitted to 
respond regarding any controversy or proceeding between the Department and 
HUD arising from this Agreement. 
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C. Fiscal Records: All financial transactions must be supported by complete and 
verifiable source documents. Records shall provide a clear audit trail and shall be 
maintained as specified in Section 7 herein. 

 
26. Monitoring Requirements 

 
During the term of this Agreement, the Department may perform fiscal and/or program 
monitoring of the Subrecipient and Approved Activities to ensure compliance with 
federal and state requirements and timely Approved Activity completion. The 
Department monitors its Subrecipients based upon an assessment of risk posed by the 
Subrecipient as well as in accordance with specific monitoring criteria per 2 CFR 
200.332. The Subrecipient shall be required to resolve any monitoring findings to the 
Department’s satisfaction by the deadlines set by the Department. In the event the 
Subrecipient disagrees with a finding and/or any accompanying corrective actions or 
sanction(s) that are associated with such finding, the Subrecipient shall follow an 
appeals process provided by the Department. 

 
27. Audit/Retention and Inspection of Records 
 

A. The Subrecipient must have intact, auditable fiscal and program records at all 
times. If the Subrecipient is found to have missing audit reports from the 
California State Controller's Office (SCO) during the term of this Agreement, the 
Subrecipient will be required to submit a plan to the State for submitting the audit 
to the SCO. If the deadlines are not met, the Department may initiate remedies 
for noncompliance in accordance with Section 4 herein. The Subrecipient's audit 
completion plan is subject to prior review and approval by the Department. 
 

B. The Subrecipient agrees that the Department or its designee will have the right to 
review, obtain, and copy all records pertaining to performance of this Agreement.  
The Subrecipient agrees to provide the Department or its designee with any 
relevant information requested and shall permit the Department or its designee 
access to its premises, during normal business hours for the purpose of 
interviewing employees and inspecting and copying such books, records, 
accounts, and other material that may be relevant to a matter under investigation 
for the purpose of determining compliance with California Public Contract Code 
(PCC) Section 10115 et seq., Government Code (GC) Section 8546.7 and 2 CCR 
1896.60, et seq., and other requirements of this Agreement. The Subrecipient 
further agrees to maintain such records for a minimum period of five (5) years 
after the Department notifies Subrecipient that the HUD/the Department contract 
has been closed according to the record retention requirements at 2 CFR 
200.334. The Subrecipient shall comply with the caveats and be aware of the 
penalties for violations of fraud and for obstruction of investigation as set forth in 
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Public Contract Code Section 10115.10. 
 

C. An expenditure which is not authorized by this Agreement, or which cannot be 
adequately documented shall be disallowed and must be reimbursed to the 
Department or its designee by the Subrecipient.   

 
D. Absent fraud or material error on the part of the Department, the determination by 

the Department of the allowability or validity of any expenditure shall be final and 
conclusive. 

 
E. For the purposes of annual audits, Subrecipient shall comply with 2 CFR Part 200 

Subpart F. Pursuant to 2 CFR Part 200 Subpart F, the Subrecipient shall perform 
an annual audit at the close of each fiscal year in which this Agreement is in 
effect. The costs of the MIT-PPS related portion of the audit may be charged to 
the program in accordance with Public Law 98-502, 2 CFR Part 200 Subpart F, 
and Title 25 CCR Section 7122. 
 
1) The audit shall be performed by a qualified State, department, local or 

independent auditor. The agreement/contract for audit shall include a 
clause which permits access by the Department to the independent 
auditor's working papers. 
 

2) If there are audit findings, the Subrecipient must submit a detailed 
response to the Department for each audit finding. The Department will 
review the response and, if it agrees with the response, the audit process 
ends, and the Department will notify the Subrecipient in writing. If the 
Department is not in agreement, the Subrecipient will be contacted in 
writing and informed what corrective actions must be taken. This action 
may include the repayment of disallowed costs or other remediation. 

 
3) The Department shall not approve reimbursement for any expenditures for 

the audit, prior to receiving an acceptable audit report. 
 

4) If so, directed by the Department upon termination of this Agreement, the 
Subrecipient shall cause all records, accounts, documentation, and all 
other materials relevant to the grant activity(ies) to be delivered to the 
Department as depository. 

 
F. Notwithstanding the foregoing, the Department will not reimburse the 

Subrecipient for any audit cost incurred after the expiration of this Agreement. 
 

28. Signs 
 

If the Subrecipient places signs stating that the Approved Activity is funded with private 
or public dollars and the Department is also providing financing, it shall indicate in a 
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typeface and size commensurate with the Department's funding portion of the Approved 
Activity that the Department is a source of financing through the MIT-PPS Program. 
 
 
 

29. Insurance and Bonding 
 

A. The Grantee shall have and maintain in full force and effect prior to the start of work, 
and at all times during the term of this Agreement such forms of insurance, at such 
levels as may be determined by the Grantee and the Department to be necessary 
for specific components of the grant activity(ies) described in Exhibit E and pursuant 
to 2 CFR 200 sections on bonding and insurance requirements. Prior to the 
commencement of any work, Grantee shall provide to the Department acceptable 
proof(s) of insurance confirming the required insurance coverages are in effect and 
naming the Department as an additional insured, where applicable.  No insurance 
policy may be cancellable on less than thirty (30) calendar days prior notice to the 
insured and the Department. Grantees are responsible for requiring sufficient 
insurance, including but not limited to liability and workers compensation insurance, 
from all contractors and subrecipients. Grantees are recommended to be listed as 
an additional insured on policies held by contractors or subrecipients for the 
implementation of this award. Where a Grantee insurance policy is required to be 
purchased specifically for the execution or implementation of the activity funded 
through this award, the Department must be listed as an additional insured on the 
declarations page of the policy.  

  
B. Additional Coverages.  In the event that Grantee, and/or any of its Subrecipients or 

Contractors,, will be engaging in any Hazardous Activity as part of the Collective 
Work contemplated by this Agreement, then the party(ies) engaging in any Hazard 
Activity(ies) shall provide to the Department, prior to commencement of any such 
activity(ies), such insurance coverages in such forms and in such amounts as the 
Department may require in its sole discretion.  Such coverages are in addition to all 
other insurance coverages required by this Agreement and shall be imposed on any 
Subrecipient and/or Contractor pursuant to the Subrecipient Agreement or Contract.  
For purposes of the provision, the term "Hazardous Activity" includes the following: 
(a) the removal, storage, and/or transportation of any "hazardous material", as such 
term is defined under federal, state, or local law, ordinance, regulation, or guideline, 
(b) the removal, storage, or transportation of lead-based paint, (c) blasting, (d) any 
activity which by its nature is abnormally dangerous, and (d) any "ultrahazardous 
activity" as defined in California case law.  In addition to providing proof of such 
required coverages, the party(ies) engaging in the Hazardous Activity(ies) shall 
procure, at its expense prior to the commencement of any work, all required permits, 
licenses, consents, and approvals that are required for the lawful conduct of such 
activities and shall provide adequate written proof thereof to the Department.  No 
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Hazardous Activity work may be commenced, or contracted for, prior to the provision 
of the required insurance coverages and licensure proof to the Department.  

 
 

30. Indemnification 
 
Subrecipient, at its sole cost and expense, shall indemnify, defend, and hold the 
Department and its employees, representatives, attorneys, agents, and their respective 
successors, heirs, and assigns harmless from and against any and all claims, demands, 
actions, costs, losses, damages, and liabilities, whether direct or indirect, and 
regardless of their nature or source, which in any way relate to or arise from the actions 
or inactions of Subrecipient and/or its contractors, subcontractors, employees, owners, 
agents, and representatives in connection with this Agreement and any agreement or 
instruments executed in connection herewith. The obligations of Subrecipient under this 
Section shall survive indefinitely the closeout of Approved Activity and the expiration or 
earlier termination of this Agreement. 
 

31. Anti-Lobbying Certification 
 

The Subrecipient shall require that the language of this certification be included in all 
contracts or subcontracts entered into in connection with the Approved Activity(ies) and 
shall certify and disclose accordingly. This certification is a material representation of 
fact upon which reliance was placed when this transaction was made or entered into.   
 
Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and no more than 
$100,000 for such failure. 

 
A. No federal appropriated funds have been paid or will be paid, by or on behalf of 

it, to any person for influencing or attempting to influence an officer or employee 
of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with the awarding of any 
federal contract, the cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any federal contract, grant, loan, or 
cooperative agreement. 

 
B. If any funds other than federal appropriated funds have been paid or will be paid 

to any person for influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with this federal contract, 
grant, loan, or cooperative agreement, it will complete and submit Standard Form 
LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 
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32. Conflict of Interest  
 
Pursuant to 24 CFR 570.489(h), no member, officer, or employee of the Subrecipient, or 
its designees or agents, no member of the governing body of the locality in which the 
Approved Activity is situated, and no other public official of such locality or localities who 
exercise or have exercised any functions or responsibilities with respect to MIT-PPS 
activities assisted under this part, or who are in a position to participate in a decision 
making process or gain inside information with regard to such activities, including 
members and delegates to the Congress of the United States, may obtain a financial 
interest or benefit from a MIT-PPS assisted activity, or have a financial interest in any 
contract, subcontract or agreement with respect to a MIT-PPS assisted activity or its 
proceeds, either for themselves or those with whom they have business or immediate 
family ties, during their tenure, or for 1 year thereafter. The Subrecipient shall 
incorporate, or cause to be incorporated, in all such contracts or subcontracts a 
provision prohibiting such interest pursuant to the purposes of this section. 

    
33. Obligations of Subrecipient with Respect to Certain Third-Party Relationships 
 

The Subrecipient shall remain fully obligated under the provisions of this Agreement 
notwithstanding its designation of any third party or parties for the undertaking of all or 
any part of the Work with respect to which assistance is being provided under this 
Agreement to the Subrecipient. The Subrecipient shall comply with all lawful 
requirements of the Department necessary to ensure that the Work, with respect to 
which assistance is being provided under this Agreement to the Subrecipient, is carried 
out in accordance with the Department's Assurance and Certifications, including those 
with respect to the assumption of environmental responsibilities of the Department 
under Section 104(g) of the Housing and Community Development Act of 1974 [42 
U.S.C. § 5304(g)]. 

 
34. Energy Policy and Conservation Act 
 

This Agreement is subject to mandatory standards and policies relating to energy 
efficiency which are contained in the State Energy Conservation Plan issued in 
compliance with the federal Energy Policy and Conservation Act (Pub. L. 94-163, 89 
Stat. 871). 
 

35. State Contract Manual Requirements (Section 3.11, Federally Funded Contracts 
(Rev.  3/03): 

 
A. All contracts, except for State construction projects that are funded in whole or in 

part by the Federal government, must contain a 30-day cancellation clause and 
the following provisions: 
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1) It is mutually understood between the parties that this contract may have 
been written for the mutual benefit of both parties before ascertaining the 
availability of congressional appropriation of funds to avoid program and 
fiscal delays that would occur if the contract were executed after that 
determination was made. 

 
2)    This contract is valid and enforceable only if sufficient funds are made 

available to the State by the United States Government for the purpose of 
this Program. In addition, this contract is subject to any additional 
restrictions, limitations, or conditions enacted by the Congress or to any 
statute enacted by the Congress that may affect the provisions, terms, or 
funding of this contract in any manner. 

 
3) The parties mutually agree that if the Congress does not appropriate 

sufficient funds for the Program, this contract shall be amended to reflect 
any reduction in funds. 

 
4) The Department has the option to invalidate the contract under the 30-day 

cancellation clause or to amend the contract to reflect any reduction in 
funds. 
 

B. Exemptions from provisions A.1 through A.4 above may be granted by the 
Department of Finance provided that the director of the State agency can certify 
in writing that Federal funds are available for the term of the contract. 

 
C. Gov. Code § 8546.4(e) provides that State agencies receiving Federal funds 

shall be primarily responsible for arranging for Federally required financial and 
compliance audits, and shall immediately notify the Director of Finance, the State 
Auditor, and the State Controller when they are required to obtain Federally 
required financial and compliance audits. 

36. Fraud, Waste, and Abuse 
 

A. False, Fictitious or Fraudulent Claims - Warning: Any person who knowingly 
makes a false claim or statement to HUD or the Department may be subject to 
civil or criminal penalties under 18 U.S.C. §287, 1001 and 31 U.S.C. §3729. 

B. Detecting, Preventing, and Reporting Fraud - Fraud is a white-collar crime that 
has a devastating effect on the CDBG-DR program because the CDBG-DR 
program beneficiaries are victims of this crime when the CDBG-DR program is 
abused. The Department wants to stop any criminal assault on the CDBG-DR 
program it administers, and in doing so ensure all CDBG-DR funds go to people 
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it was designed to help and improve their living conditions.  

C. Combatting Fraud - The HUD Office of Inspector General (OIG) is committed to 
protecting HUD’s programs, operations, and beneficiaries from dishonest 
individuals and organizations. HUD cannot combat fraud alone; they rely on 
Department and DR Workforce Development NOFA Applicants to combat CDB-
DR program fraud. HUD also relies on Applicants for and people receiving HUD 
benefits, such as: tenants receiving rental assistance, borrowers with HUD 
insured loans, or citizens having their communities restored using HUD grants. 
The HUD OIG Hotline number is 1-800-347-3735. This is the primary means to 
submit allegations of fraud, waste, abuse, mismanagement, or Whistleblower 
related matters for the CDBG-DR program to the OIG. 

HUD OIG accepts reports of fraud, waste, abuse, or mismanagement in the 
CDBG-DR program from HUD employees, anyone administering the CDGB-DR 
program, anyone working in the CDBG-DR program, contractors, and the public. 
  
You can report mismanagement or violations of law, rules, or regulations by HUD 
employees or program participants. Fraud, Waste and Abuse in the CDBG-DR 
program and its operation may be reported in one of the following four (4) ways:  

 
1). By email to: hotline@hudoig.gov  
 
2). By phone: Call toll free: 1-800-347-3735  
 
3). By fax: 202-708-4829  
 
4). By mail:  Department of Housing & Urban Development  

Office of Inspector General Hotline Manager  
400 Virginia Avenue, SW, Suite 120  
Washington, DC 20024  

 
37. Whistleblower Protections 

 
A. Federal Whistleblower Protection Act (5 U.S.C Section 2302(b)(8)) 

The Federal Whistleblower Protection Act (WPA) protects employees from 
retaliation for making protected disclosures. The WPA also provides penalties for 
supervisors who retaliate against Whistleblowers.  
1) A disclosure is protected under the WPA if the employee discloses 

information the employee reasonably believes to be evidence of: 
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a. a violation of any law, rule, or regulation, 
 

b. gross mismanagement, 
 

c. a gross waste of funds, 
 

 
d. an abuse of authority, or 

 
e. a substantial and specific danger to public health or safety. 

 
 

2) In general, an employee or applicant may make a protected disclosure to 
anyone, including non-governmental audiences, unless the information is 
classified or specifically prohibited by law from release. Options for making 
a protected disclosure include: 
 
a. Informing a supervisor or someone higher up in management, 

 
b. Submitting a complaint to the OIG by emailing the OIG 

at oig@ftc.gov, 
 

c. Filing a complaint with the Office of Special Counsel (OSC) 
http://www.osc.gov/  
 

B. The California Whistleblower Protection Act (Title 2, Division 1, Chapter 6.5, 
Article 3.5, Gov. Code §§ 8548-8548.5) 

 
1) The California Whistleblower Protection Act authorizes the California State 

Auditor to receive complaints from state employees and members of the 
public who wish to report an improper governmental activity. An "improper 
governmental activity" is any action by a state agency or any action by a 
state employee directly related to state government that:  
 
a. Violates any state or federal law or regulation, 

  
b. Violates an Executive Order of the Governor, a California Rule of 

Court, or any policy or procedure required by the State 
Administrative Manual or State Contracting Manual, or 
 

c. Is economically wasteful or involves gross misconduct, 
incompetency, or inefficiency. Complaints received by the State 

mailto:oig@ftc.gov
http://www.osc.gov/
http://www.osc.gov/
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Auditor are confidential, and the identity of the complainant may not 
be revealed without the complainant's permission, aside from to an 
appropriate law enforcement agency conducting a criminal 
investigation. 
 

2) There are many ways to file a complaint: 
 

a. By Telephone 
You may call the Whistleblower Hotline at (800) 952-5665 to file a 
complaint by talking to one of the State Auditor's employees. The hotline 
generally is staffed Monday through Friday from 8:00 a.m. to 5:00 p.m. If 
you call when the hotline is not being staffed, or staff is occupied with 
other calls, you may leave a voicemail message requesting a return call. 

 
b. By Mail or Facsimile 
You may file a complaint in the form of a letter to the State Auditor 
addressed as follows:  
Investigations  
California State Auditor  
P.O. Box 1019  
Sacramento, CA 95812  

 
Or you may fax the letter to the State Auditor at (916) 322-2603.  

 
As an alternative, you may complete the electronic version of the 
complaint form (which is available on the State Auditor website at 
auditor.ca.gov), print it out, and return it by mail or facsimile as stated 
above. 

 
c. Online 
Although the State Auditor does not accept complaints by e-mail, you may 
file a complaint online at www.auditor.ca.gov/contactus/complaint 
 
The State Auditor will not undertake an investigation unless there is a 
basis for believing that your complaint has sufficient merit to warrant 
spending resources on an investigation. Your complaint should therefore 
include: 

i. A clear and concise statement of what you are alleging to be 
improper activity and why you believe it is improper.  
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ii. The name or other information that clearly identifies the person you 
are alleging has acted improperly and the department where that 
person works.  

iii. The names and contact information for any witnesses who can 
confirm the truth of what you are saying.  

 
iv. Copies of any documents that will support what you are saying. 

(You should not submit original documents, as they cannot be 
returned.) 

 
38. Authority to Post Remediated Versions of Agreement 
 

Subrecipient hereby understands and acknowledges that the Department is obligated 
under federal law to post on the Department’s website copies of all CDBG-DR executed 
contracts.  As posted, such contracts must be compliant with federal and state law 
accessibility laws, including the California Government Code Section 11546.7 (2017 
Assembly Bill 434) and the federal Americans with Disability Act, Section 508. The state 
law is most stringent of the two, so all posted documents must meet Web Content 
Accessibility Guidelines 2.0 (WCAG 2.0) accessibility level.  
 
To comply, the Department must utilize document remediation tools that provide the 
compliant formatting. All remediation will only change formatting, color schemes, and 
update any tables so that screen readers can properly read out the content of the table.  
Thus, during remediation, the appearance of this Agreement may change, but under no 
circumstances shall any terms or tenets of the Agreement be changed in anyway.   
Additionally, the Department shall offer website visitors the option to receive a scanned, 
un-remediated copy of this Agreement via email, which option Subrecipient also 
consents to.  

The foregoing Subrecipient authorizations apply to both this original Standard 
Agreement as well as any and all subsequent amendments thereto. 
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SPECIAL TERMS AND CONDITIONS 
 

1. Due Diligence Review 
 
Subrecipient has provided, or will provide, the Department with information about the 
Subrecipient’s experience, processes, policies, and procedures related to the 
management of federal funding by the Subrecipient. These submissions, in addition to 
discussions with the Subrecipient, have been used to inform this Agreement and are 
being materially relied upon by the Department in agreeing to enter into this Agreement.  
 
Should there be substantive changes to the organization, key personnel, methods, 
capacity, policies, or processes of the Subrecipient that impact the implementation of 
this Agreement, the Subrecipient shall promptly notify the Department of said changes. 
 
Subrecipient agrees to timely provide documents and information to the Department in 
order for the Department to facilitate its Subrecipient due diligence as required by 
Federal Register Notice 85 FR 4681. Subrecipient further agrees to comply with the 
requirements, requests, and results of the Department’s due diligence and maintain the 
capacity to carry out disaster recovery activities in a timely and compliant manner at all 
times during the term hereof. 
   

2. Risk Assessment 

During the term of this Agreement, Subrecipient agrees to timely provide documents 
and information to facilitate the Department’s Subrecipient risk assessment process. 
Subrecipient further agrees to comply with the requirements, requests, and results of 
the Department’s risk assessment, including participation in Subrecipient monitoring 
events. 
 

3. Special Conditions 

Pursuant to Exhibit A, Section 5 and the Due Diligence and Risk Assessment, as 
referenced above, Subrecipient agrees to adhere to the following Special Conditions: 

 
A. None 



DETAILED SCOPE OF WORK, BUDGET, AND APPLICATION 

Name of Project: Broadband Mitigation Through Connectivity 

Grants Network Unique Identifier (Contract Number): 18-MITPPS-23005 

1. Program Overview

THE CDBG-MIT-PPS ELIGIBLE ACTIVITY:

• Planning and Capacity Building (Sec. 105(a)(12))

THE NATIONAL OBJECTIVE TO BE ACHIEVED FOR EACH ACTIVITY AS A 
RESULT OF THIS Project:  

• N/A

THE METHOD OF MEASURING THE NATIONAL OBJECTIVE, IF LMI: 

• N/A

THE NUMBER OF INDIVIDUALS BENEFITTING AS A RESULT OF THIS 
PROJECT:  

• Total beneficiaries: 188,040
• Total low/mod beneficiaries: 89,640

2. Activity Scope of Work (“Work”)
The Broadband Mitigation Through Connectivity Project will develop a
community-driven, mitigation-prioritized, Connectivity Action Plan to inform
broadband planning decisions designed to save lives. The communities with the
greatest connectivity challenges are typically the lower-income, high-fire prone,
foothill communities in the Wildland Interface and Wildland Intermix areas.

The proposed Broadband Mitigation Through Connectivity project will develop a
localized, comprehensive, informative actionable Connectivity Action Plan that
prioritizes mitigation within the context of disaster recovery. The following
strategy will be enacted:

• Butte County Economic and Community Development will procure a field-
expert contractor to facilitate the information collection, storage, and
analysis of local quantitative and qualitative data, that will be used to
develop a Connectivity Action Plan.

• An outreach campaign will be developed and implemented to emerge into
difficult to reach locations and cultures in the most remote and
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communication deficient communities. This will be done through mailings, 
social media, and listening-session events. 

• Community-based information sessions will be facilitated by the contractor
to receive insight about the county’s needs and resources. The existing
services and access will be validated through this process. The result will
be a list of community-based information variables to be prioritized,
weighted, and considered for future broadband investment decisions.
Mitigation variables might include the following:

 PSPS frequency areas – Public Safety Power Shutoffs by PG&E
during high-risk weather events reduces the likelihood of PG&E
equipment sparking a fire. However, the PSPS events eliminates
emergency notification and evacuation announcement for residents
in those areas.

 High-fire prone and high-flood prone areas – Areas that have a very
high, high, and moderately high disaster risk.

 WUI – Areas that are in the Wildland Urban Interface and Wildland
Urban Intermix areas with residents who are more isolated, closer
to vegetation overgrowth risks, and with fewer communication
resources.

 Proximity to key mitigation assets such as evacuation routes, fire
departments, Sheriff outposts, and Community Resilient Centers.

 Evacuation Planning – Areas in which governance and/or residents
have or have not participated in evacuation planning exercises.

 Vulnerable Clientele – Communities with high density of vulnerable
populations, such as older adults, people with differing abilities,
residents experiencing homelessness, people in which English is
their second language, etc.

 Disaster History – Risk impacted by disaster history, such as areas
that have not had recent fires typically have overgrown vegetation
that would increase the potential of fast-moving fires; or areas that
have burned may be subject to landslides.

 A database of physical infrastructure that could be used for
Broadband, such as existing radio towers, will be developed and
mapped to determine availability and location for the future
broadband network.

 The middle mile to final mile will be mapped, and potential options
considered. The risks and assets will be overlaid to illustrate
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priorities for which areas should be the fiscal and operational focus 
of broadband planning. The prioritization will be captured in both 
maps and through an Action Plan component that can guide 
decisions, as broadband is incrementally introduced throughout the 
county. 

The intended outcome will be a Connectivity Action Plan that will be completed 
within three years. The plan will prioritize mitigation, identifying assets and 
challenges of broadband adoption in high-risk disaster areas as broadband 
investments are incrementally introduced throughout the County. The final 
Connectivity Action Plan will clearly document actions steps that will guide 
prioritized funding and infrastructure decisions that have the greatest long-term, 
life-saving impacts. 

Task Narrative 

• Task 1 - Procure field-expert consultant according to CDBG procurement
policies to facilitate information gathering, community involvement,
mapping, and development of a Connectivity Action Plan.

• Task 2 – Establish goals, objectives, approaches, timeframe for the
planning project, in consideration of the contract scope of work as well as
existing data, plans, reports, and state-wide resources with a cross-sector
workgroup.

• Task 3 – Design and implement community outreach campaign to engage
residents in providing information and insight.

• Task 4- Facilitate community-based information gathering activities.

• Task 5 – Gather quantitative data including the infrastructure assets and
challenges that would impact the introduction of the final mile Broadband
services in the foothill area.

• Task 6 – Determine the variables – particularly mitigation variables - that
should hold the greatest decision-making weight.

• Task 7 - Overlay the geographic qualitative and quantitative data with
assets and variables.

• Task 8 – Create a Connectivity Action Plan that systematically prioritizes
communities and geographic areas, and that informs the county about the
resources, weakness, and liabilities present in those areas.

• Task 9 – Present the Connectivity Action Plan to the Butte County Board
of Supervisors for adoption
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Deliverables 

• Deliverable 1 – Procurement process records (RFP, ICE, Contract)

• Deliverable 2 – Community participation roster

• Deliverable 3 – Connectivity Action Plan

• Deliverable 4 – All HCD-required Standard Agreement, activity and fiscal
reports

3. Budget Worksheets (attached)
The Project budget is included below as Attachments 1 and 2.

Attachment 1 – Grants Network Budget Worksheet is the high level, official
budget for the Project. Any adjustments of this budget will result in either a
budget revision or amendment.

Attachment 2 – Total Activity Budget Worksheet is the overall, detailed project
budget submitted with the application. This budget provides a breakdown of the
Grants Network Budget Worksheet. Only changes to the Total Activity Budget
Worksheet that impact the Grants Network Budget Worksheet will result in either
a budget revision or amendment.

When applicable, documentation that supports the indirect cost rate and ADCs is
included as Attachment 6.

4. Performance Measures
The performance measures, included as Attachment 3, have been determined to
be required for the monthly activity report, at the discretion of HCD and they are
in bold below. Each month the Subrecipient will report on how the Project has
progress on reaching the target numbers. The proposed target numbers are
based on information provided by the Subrecipient and the Work Deliverable is
identified per Activity performance measure. Projects are not required to report
on the non-bolded items.

5. Project Schedule
The Project Schedule for the Project is included below as Attachment 4.

6. Application (attached)
In addition to the above detail, the Application is included as Attachment 5 for
further details. In the event of a direct conflict between Exhibit F language above
and the Application, this Exhibit F supersedes the Application to the extent of the
conflict.

Attachments:
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1. Grants Network Budget Worksheet

2. Total Activity Budget Worksheet

3. Performance Measures

4. Project Schedule

5. Application

6. Indirect Cost documentation, if applicable
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Passthrough Agency: Report Date: 08/14/2024
Program: Requested By: Community Development County of Butte

Project Name/Title: CommunityDevelopment@buttecounty.net
Org Name: County of Butte

Stage: Pre-Award

Budget Items
Category Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost GL Account Cost Share Type

Activity See excel sheet for 
detail

0 $0.00 $0.00 $436,938.00 $0.00 $0.00 Direct Cost

0 $0.00 $0.00 $436,938.00 $0.00 $0.00

0 $0.00 $0.00 $0.00 $0.00 $0.00

Contract Administration Contract oversight, 
compliance and 
monitoring; activity and 
fiscal reporting.

0 $0.00 $0.00 $15,000.00 $0.00 $0.00 Direct Cost

0 $0.00 $0.00 $15,000.00 $0.00 $0.00

Other
Category Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost GL Account Cost Share Type

0 $0.00 $0.00 $0.00 $0.00 $0.00

0 $0.00 $0.00 $451,938.00 $0.00 $0.00

Budget Report, Created by Community Development County of Butte, CommunityDevelopment@buttecounty.net, 08/14/2024
Source: eCivis™ Portal
http://www.ecivis.com/

Activity Delivery Total

Other
Other Total

Grant Total

Activity

Activity Total

General Administration
General Administration Total

Activity Delivery

Budget Report

California Department of Housing and Community Development
2017/2018 CDBG MIT-PPS 
Butte County – Broadband Mitigation Through Connectivity

Attachment 1: Grants Network Budget Worksheet
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ACTIVITY COSTS 

Plan Development Consultant ($325,000) - Facilitate planning meetings; oversee 
qualitative and quantitative data collection and analysis; coordinate assessment and 
development of goals and activities; present finding and plan to the Board of 
Supervisors. Costs estimate was based on the professional and experienced review of 
similar plans online, an estimate of the number of hours needed to facilitate the process 
and write the plan, and reference to consultant with the necessary field expertise and 
associated costs for plans that require the estimated quantity of time. 

Geographic Information Systems Analyst (40 hours @ $46.89/hour salary and benefits) 
Prepare maps based on new and existing local data contributing to the project. Actual 
salary, benefits, and hours will be allocated toward Activity Delivery costs. 

Senior Information Technology Manager (60 hours @ $86.01/hour salary and benefits) 
Information Services field expertise on County systems, Broadband assets, and 
implementation planning. Actual salary, benefits, and hours will be allocated toward 
Activity Delivery costs. 

Program Development Management (0.25 FTE, 3 years, $139,869 annual salary and 
benefits) - Project management, data collection and reporting, fiscal management, 
timeline management, meeting coordination with all parties. An estimate in the number 
of hours necessary to contribute field expertise and management of a consultant hired 
to facilitated and write similar reports. The salary and benefits for a Butte County 
Program Manager staff member were considered. Actual salary, benefits, and hours will 
be allocated toward Activity Delivery costs. 

ACTIVITY DELIVERY COSTS 

Contract Administration ($15,000) - Contract oversight, compliance and monitoring; 
activity and fiscal reporting. An estimate in the number of hours necessary to oversee a 
CDBG-DR MIT-PPS project was completed, using Round 1 hours. The salary and 
benefits for a Butte County Program Development Manager staff member were 
considered. Actual salary, benefits, and hours will be allocated toward Activity Delivery 
costs. 

Budget shortfalls are not anticipated, but in such an event Butte County would be 
responsible to complete the project using other funds. 

Attachment 1: Grants Network Budget Narrative
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AGENCY: County of Butte Butte County ‐ Broadband Mitigation Through Connectivity ‐ Budget
PROGRAM: 2018 MIT-PPS

STAGE: Application 
REPORT DATE: 03/22/2024

REQUESTED BY: HCD

Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost Funding Source 

Plan Development Consultant

Facilitate planning meetings; oversee qualitative and 
quantitative data collection and analysis; coordinate 
assessment and development of goals and activities; map 
assets, present finding and plan to the Board of Supervisors

0 $0.00  $ -   $325,000.00 $0.00 MIT-PPS

Geographic Informaton Services (40 hours; Daily rate of salary and benefits) Prepare maps 
based on new and existing local data contributing to the project 40 $0.00  $ -   $1,876.00 $0.00 MIT-PPS

Senior Information Technology 
Manager

(60 hours) Information Services field expertise on County 
systems, Broadband assets, and implementation planning 60 $0.00  $ -   $5,160.00 $0.00 MIT-PPS

Program Development Manager

(.25 FTE salary and benefits, 3 years) Vendor procurement and 
management, project coordination, data collection and 
reporting, fiscal management, timeline managment, meeting 
coordination with all parties

0.75  $ -    $ -   $104,902.00 $0.00 MIT-PPS

$0.00 $436,938.00 $0.00

Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost Funding Source 

Contract Administration Contract oversight, compliance and monitoring; activity and 
fiscal reporting. 0 0 0 $15,000.00 $0.00 MIT-PPS

$0.00 $15,000.00 $0.00

Extended Cost Direct Cost Indirect Cost
$0.00 $451,938.00 $0.00GRANT TOTALS:

BUDGET TEMPLATE

ACTIVITY DELIVERY COSTS

ACTIVITY COSTS

ACTIVITY COST TOTALS: 

ACTIVITY DELIVERY COST TOTALS: 

Attachment 2: Total Activity Budget Worksheet
Exhibit F 
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Goal Title Subgoals Work Deliverable 

National Objective 
# Low-Income (30-50% HAMFI) 
# Moderate Income (50-80% HAMFI) 

Hispanic Ethnicity 
Plus Race of 
Beneficiaries 

# American Indian/Alaska Native + Hispanic 
# American Indian/Alaska Native and Black/African American + 
Hispanic 
# American Indian/Alaska Native and White + Hispanic 
# Asian 
# Asian and White 
# Asian and Black/African American 
# Asian and Black/African American and White 
# Native Hawaiian/Other Pacific Islander 
# Other Multi-Racial + Hispanic 
# White 
# Unknown Race 
# Female Head of Household 

Non-Hispanic 
Ethnicity Plus Race of 

Beneficiaries 

# American Indian/Alaska Native 
# American Indian/Alaska Native and Black 
# American Indian/Alaska Native and White 
# Asian 
# Asian and White 
# Asian and Black/African American 
# Asian and Black/African American and White 
# Native Hawaiian/Other Pacific Islander 
# Other Multi-Racial 
# White 
# Unknown Race 
# Female Head of Household 

Attachment 3: Performance Measures
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Goal Title Subgoals Work Deliverable 
Targeted Section 3 

Labor Hours 
# of Section 3 Labor Hours 
# of Total Labor Hours 

Planning 
# of community engagement meetings/events 8 
# of Plans or Planning Products 1 
# of plans adopted 1 

Project Status: Phase 
active this reporting 

period, enter 1. 

0% 
Project Prep 
Project Started 
Project 50% Completed 
Project 100% Completed 
Closed-Out 

Expenditure Status: 
Phase active this 

reporting period, enter 
1. 

0% expended 
1-25% expended
26-50% expended
51-75% expended
76-99% expended
100% expended 

Contract Milestones: 
Phase active this 

reporting period, enter 
1 

1: Activity Initiation. 
2: First draw of grant funds 
3: 50 percent completion 
4: Reimbursement for 75 percent of grant funds submitted to 
HCD 
5:  Project Completion 
6:  Submission of Final Financial Report and Close-Out 
Documents 
7. Contract Expiration

Household 
Demographics 

# Disabled 
# Senior 
# Homeless 
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Goal Title Subgoals Work Deliverable 
# Foster Youth 
# Single-Parent Household 
# Veterans 
# of Limited English speaking 
# Other 

Activity Report 
Narrative Request: 

In the narrative section please include: 
1. Summary of work completed in the reporting period

including reference to specific deliverables as indicated in
scope of work

2. Report problems or delays during the reporting period or
anticipated problems/delays.
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Attachment 4: Project Schedule 

1. Activity Initiation: sixty (60) days from the Effective Date. Activity Initiation is 
defined as the procurement of a field-expert consultant according to CDBG 
procurement policies to facilitate information gathering, community involvement, 
mapping, and development of a Connectivity Action Plan.

2. First Financial Report submission requesting reimbursement of grants funds: 90 
days from the Effective Date.

3. Project achieves fifty (50) percent completion, defined as 50% of funds 
expended, 18 months from the Effective Date.

4. Project reaches seventy-five (75) percent of grant funds submitted to the 
Department for reimbursement 27 months from the Effective Date.

5. A Project achieves one hundred (100) percent completion, defined as 100%
expenditure of project activity costs, 36 months from the Effective Date.

6. Subrecipient must submit Final Financial Report and Close-Out Documents to 
the Department for final approval by the Department at least ninety (90) days 
prior to the Agreement Expiration Date.

7. Agreement Expiration Date is as set forth in the STD 213.

Exhibit F 
County of Butte 

18-MITPPS-23005
Page 12 of 24

18-MITPPS-23005
NOFA Date: 11/14/2023
Approved Date: 10/27/2023
Prep Date: 08/12/2023



Applications: Butte County – Broadband Mitigation Through Connectivity

2017 Round 2 & 2018 MIT-PPS Application

A. General Information
1. Profile
CommunityDevelopment@buttecounty.net

Below, please enter Application Title for your application.

Application Title Format: [Applicant Name] - [Project Name]

Example: Sacramento, City of – Community Food Bank.

2. ApplicationTitle
Butte County – Broadband Mitigation Through Connectivity

B. Eligible Activity
All projects funded through the MIT-PPS program must qualify under one of two CDBG-MIT eligible activities:

Planning and Capacity Building (HCDA Section 105(a)(12)) or
Public Services (HCDA Section 105(a)(8))

Eligible activities are defined by 24 CFR 570.482 et. Seq.( https://www.law.cornell.edu/cfr/text/24/570.482), Policies and Procedures (P&P) MIT- PPS
section 2.1 and the 2017/2018 MIT NOFA section II.D.

Choose the eligible activity that applies to your project.

1. Eligible Activity Category
Planning

2. Explain how your project meets the definition of the eligible activity that you selected in the question above?
The Mitigation Through Connectivity Project meets the definition of a Planning Activity under HCDA Section 105(a)(12). The project will develop a
comprehensive community development plan, and will develop a planning capacity so that Butte County can more effectively determine its needs,
set long-term goals and short-term objective, devise program and activities to meet goals and objectives, evaluate progress in accomplishing goals,
and carry out coordination necessary for an effective implementation.  This will be done through gather collection from the community gathered as
the result of an effective outreach campaign. The community data will contribute to identifying the priority mitigation variables for project selection;
mapping and modelling risks, needs, and resources; and developing a Connectivity Action Plan that meets the priority needs of the county.

Planning
The intent of the MIT-PPS Program is to fund actionable, impactful planning and public service projects that have measurable results. Planning
projects funded under this program should be able to be utilized immediately or lead to implementation efforts to reduce risk and increase resilience.

1. Please describe how, upon completion, the proposed Planning project will be actionable, be utilized immediately, and/or lead to
implementation efforts.
The Broadband Mitigation Through Connectivity Project will engage the community to identify, map, and document the communication and
connectivity needs and resources of the county. The variables impacted by broadband implementation will be prioritized - weighting mitigation - so
that a comprehensive plan for the final mile of broadband implementation will reflect the priority mitigation needs of the county. The result will be a
Connectivity Master Plan that will be utilized for decision making on which community areas receive the earliest interventions with connectivity
opportunities.

FEMA HMGP Match
Projects that are approved for FEMA HMGP match are eligible for non-federal, local match funding under this Program.

1. Is the application being submitted as a FEMA HMGP match project?
No

Attachment 5: Application
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C. Project Location
Provide the address where the project will take place.

If the project will occur in more than one place, the Applicant's address will be used.

For example:

Project occurs in one location: food bank
Project occurs in more than one location: community education project for an entire jurisdiction OR planning project for an entire jurisdiction.

1. Will the project occur in one location?
Yes

1a. Project Address
25 County Center Drive

1b. Project Street Name
Suite 213

1c. Project City
Oroville

1d. Project State
CA

1e. Project Zip Code
95965

D. Scope of Work
Enter a detailed description of your project which should include at a minimum: what the project is, why it is needed, who the beneficiaries will be,
where it will take place, how it will be done and when it will be completed. This should be a similar description provided for the NEPA. Additionally,
please indicate if this will be a new project, a modification to an existing project, or if a new type of assistance will be added to an existing project. By
completing the narratives below the Applicant is demonstrating a knowledge of need for the project and the steps needed to achieve the desired
outcome.

For Planning projects only, provide the following information: What is the end result of the project, specifically the outcome or deliverable. How will the
end result of the project be immediately actionable? For example, detail the process and timeframe of how the project deliverable will be utilized and
implemented.
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1. Project description
The Broadband Mitigation Through Connectivity Project will develop a community-driven, mitigation-prioritized, Connectivity Action Plan to inform
broadband planning decisions that could save lives. Broadband is a critical communication tool that is becoming available across the state. For
counties, such as Butte County, it represents an opportunity to extend and improve life-saving communication access despite the geographic
challenges of remote communities and rugged, diverse terrain. The communities with the greatest connectivity challenges are typically the lower-
income, high-fire prone, foothill communities in the Wildland Interface and Wildland Intermix areas. By objectively identifying and documenting
mitigation and communication needs and resources, along with connectivity priorities, the county is better prepared to make sound, expeditious
decisions on behalf of residents. The final Connectivity Action Plan will be completed within three years and will clearly document actions steps that
will guide prioritized funding and infrastructure decisions that have the greatest long-term, life-saving impacts.

Butte County has experienced some of the largest, deadliest, and costly disasters in history. These disasters were highly impacted by catastrophic 
telecommunication failures. Evacuating in remote areas takes more time, and are often within proximity to quickly spreading disasters. 
Communication in remote areas are often weak or non-existent, with no plans for remediating infrastructure. Reaching individual recluse households
during a disaster is an insurmountable task. In addition, when weather conditions become higher risk, Pacific Gas and Electric initiates Public 
Safety Power Shutoffs (PSPS) further limiting communication, even during a time in which notification of potential disaster may save lives. There 
are 1,350 locations in the Camp Fire burn scar and 1,451 locations in the North Complex burn scar that are still missing fiber and high-speed cable 
services.  

In 2023, a multi-county feasibility plan was completed inclusive of Butte County. However, the end product did not take into account the unique 
disaster mitigation and recovery needs of Butte County, nor did it involve the voice of the community or important local data. As a result, the 
feasibility study will be used as a general framework for identifying what planning still needs to be accomplished. The proposed Broadband 
Mitigation Through Connectivity project will now develop a localized, comprehensive, informative actionable Connectivity Action Plan that prioritizes 
mitigation within the context of disaster recovery. 
• Butte County Economic and Community Development will procure a field-expert contractor to facilitate the information collection, storage, and
analysis of local quantitative and qualitative data, that will be used to develop a Connectivity Action Plan.
• An outreach campaign will be developed and implemented to emerge into difficult to reach locations and cultures in the most remote and
communication deficient communities. This will be done through mailings, social media, and listening-session events.
• Community-based information sessions will be facilitated by the contractor to receive insight about the county’s needs and resources. The existing
services and access will be validated through this process. The end result will be a list of community-based information variables to be prioritized,
weighted, and considered for future broadband investment decisions.  Mitigation variables might include the following:
o PSPS frequency areas – PG&E initiates power shut off events during high-risk weather events. This reduces the likelihood of PG&E equipment
sparking a fire. During an incident, it also reduces ignition and spread of fire. However, the PSPS events eliminates emergency notification and
evacuation announcement for residents in those areas.
o High-fire prone and high-flood prone areas – Areas that have a very high, high, and moderately high disaster risk.
o WUI – Areas that are in the Wildland Urban Interface and Wildland Urban Intermix areas with residents who are more isolated, closer to
vegetation overgrowth risks, and with fewer communication resources.
o Proximity to key mitigation assets such as evacuation routes, fire departments, Sheriff outposts, and Community Resilient Centers.
o Evacuation Planning – Areas in which governance and/or residents have or have not participated in evacuation planning exercises.
o Vulnerable Clientele – Communities with high density of vulnerable populations, such as older adults, people with differing abilities, residents
experiencing homelessness, people in which English is their second language, etc.
o Disaster History – Risk impacted by disaster history, such as areas that have not had recent fires typically have overgrown vegetation that would
increase the potential of fast-moving fires; or areas that have burned may be subject to landslides.
• A database of physical infrastructure that could be used for Broadband, such as existing radio towers, will be developed and mapped to determine
availability and location for the future broadband network.
• The middle mile to final mile will be mapped, and potential options considered. The risks and assets will be overlaid to illustrate priorities for which
areas should be the fiscal and operational focus of broadband planning. The prioritization will be captured in both maps and through an Action Plan
component that can guide decisions, as broadband is incrementally introduced throughout the county.

The desired outcome will be a Connectivity Action Plan that prioritizes mitigation, and identifies assets and challenges of broadband adoption in 
high risk disaster areas as broadband investments are incrementally introduced throughout the County.

In February of 2024 the Butte County Board of Supervisors accepted for information the Multi-County Feasibility Study. This Study was conducted 
by a regional consultant hired by Rural County Representatives of California who were tasked with assessing the readiness to utilize federal 
funding, largely for fiber. The consultants were unsuccessful gathering local community feedback for the Study and reported less than 15 responses 
to their survey. Staff strategically asked the Board to accept the Study for information versus for implementation knowing additional study is needed 
to identify local opportunity and barriers through input from households living in high-risk fire areas.
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Provide a detailed narrative describing the steps to be taken to complete the activity (i.e., task 1 - create marketing plan; task 2 - hold town hall
meeting; task 3 - analyze feedback etc.) This task narrative should indicate your knowledge of the steps and actions necessary to complete your
activity. Narrative should include all actions taken to reach readiness through actions necessary for closeout.

2. Detailed Scope of Work - Task Narrative
Task 1 – Enter into a standardized agreement with HCD for the project.

Task 2 - Procure field-expert consultant according to CDBG procurement policies to facilitate information gathering, community involvement, 
mapping, and development of a Connectivity Action Plan.

Task 3 – Establish goals, objectives, approaches, timeframe for the planning project, in consideration of the contract scope of work as well as 
existing data, plans, reports, and state-wide resources with a cross-sector workgroup.  

Task 4 – Design and implement community outreach campaign to engage residents in providing information and insight.

Task 5- Facilitate community-based information gathering activities. 

Task 6 – Gather quantitative data including the infrastructure assets and challenges that would impact the introduction of the final mile Broadband 
services in the foothill area.

Task 7 – Determine the variables – particularly mitigation variables - that should hold the greatest decision-making weight.

Task 8 - Overlay the geographic qualitative and quantitative data with assets and variables.

Task 9 – Create a Connectivity Action Plan that systematically prioritizes communities and geographic areas, and that informs the county about the 
resources, weakness, and liabilities present in those areas. 

Task 10 – Present the Connectivity Action Plan to the Butte County Board of Supervisors for adoption. 

Provide a detailed narrative describing the deliverables that will be completed as part of this project (i.e., deliverable 1- marketing plan; deliverable 2-
town hall meeting minutes; deliverable 3- labor compliance files etc.). This deliverable narrative should indicate your knowledge of the documentation
necessary to monitor and evaluate project compliance. These documents should be part of your project file and will be reviewed as part of your onsite
monitoring.

3. Detailed Scope of Work - Deliverable Narrative
Deliverable 1 – Procurement process records (RFP, ICE, Contract)

Deliverable 2 – Community participation roster

Deliverable 3 – Connectivity Action Plan 

Deliverable 4 – All HCD-required Standard Agreement, activity and fiscal reports

E. Project Milestones
Milestones provided in this section are required and will become part of the Standard Agreement. Complete the milestones by providing a length of
time to complete each. For example: “60 days from STD 213 execution, 90 days from Milestone #3, etc.”

Milestone #1 - Activity Initiation: No later than 60 days from execution of the STD 213.
The first milestone is the proposed activity start date, which is the date by which project activity begins.

Milestone #2 - First draw of grant funds
Milestone #3 - 50 percent project completion
Milestone #4 - Reimbursement of 75 percent of grant funds submitted to HCD
Milestone #5 - Project completion

Projects should plan to be completed no later than 36 months from execution of the STD 213. Projects needing more time must justify
the additional time to HCD.

Milestone #6 - Submission of final financial report and close-out documents
Final financial report and closeout documents must be submitted to HCD following completion of the project and at least 120 days prior

Exhibit F 
County of Butte 

18-MITPPS-23005
Page 16 of 24

18-MITPPS-23005
NOFA Date: 11/14/2023
Approved Date: 10/27/2023
Prep Date: 08/12/2023



to contract expiration to allow time for HCD to complete review, processing, and closeout activities.
Final Milestone: Contract expiration: 72 months from execution of the STD 213.

The final milestone is the contract expiration date, which is the date by which all project activity, reporting, monitoring, and closeout
activities must be completed.

The Applicant has the option, but is not required, to include additional milestones than those listed above. Please answer "yes" to Question #8 if you
would like additional milestones.

1. Enter proposed length of time to meet Milestone #1 - Activity Initiation
60 days

2. Enter proposed length of time to meet Milestone #2 - First draw of grant funds
90 days

3. Enter proposed length of time to meet Milestone #3 - 50 percent project completion
18 months

4. Enter proposed length of time to meet Milestone #4 - Reimbursement of 75 percent of grant funds submitted to HCD
27 months

5. Enter proposed length of time to meet Milestone #5 – Project completion
36 months

6. Enter proposed length of time to meet Milestone #6 – Submission of final financial report and close-out documents
34 months

7. Will more than 36 months be needed in order to complete the project?
No

8. Do you want to add additional optional milestones?
No

F. Project Performance Measures
Choose the projected performance measure(s) the project intends to meet. Select all that apply. There are no wrong answers. If selected for award,
HCD will verify the selection to ensure it is aligned with the project's Scope of Work. The performance measure(s) will then be included in the
Standard Agreement. Updates on the performance measure(s) will be provided by the subrecipient in the Monthly Activity Report.

1. Planning Performance Measures
# of community engagement meetings/events, # of Plans or Planning Products, # of plans adopted

2. Based on the projected performance measure(s) selected above please provide an estimated percent or number this project intends to
meet. Example: A community food bank project proposes to serve 200 households. Performance Measure: # of households reached
Answer: 200 households reached.
• A minimum of eight community-based meetings will be held to gather qualitative data and insights
• The Broadband Connectivity Action Plan will be developed as a planning document
• The Broadband Connectivity Action Plan will be adopted by the Butte County Board of Supervisors

G. Geographic Eligibility
Projects must benefit the area designated by HUD as the most impacted and distressed areas, or “MID,” within the disaster declared impacted
counties under DR-4344, DR-4352, DR-4382, and DR-4407.

See 17MIT-PPS P&Ps Section 2.4. and 18MIT-PPS P&Ps Section 2.3.

2017 MID Counties:

Sonoma County
Ventura County

2017 MID Zip Codes:

95470 – Mendocino County

Exhibit F 
County of Butte 

18-MITPPS-23005 
Page 17 of 24

18-MITPPS-23005 
NOFA Date: 11/14/2023 
Approved Date: 10/27/2023 
Prep Date: 08/12/2023



95901 – Predominantly Yuba County
94558 – Predominantly Napa County
95422 – Predominantly the City of Clearlake in Lake County
93108 – City of Montecito, located in Santa Barbara County

2018 MIDs:

Butte County
Lake County
Los Angeles County
Shasta County

1. Is the project located in a 2017 or 2018 MID area?
2018

1a. Which 2018 MID area(s) is the project located in or will the project benefit?
Butte County

2. Upload map(s) of project service area in relation to the MID area(s).
Butte County - Broadband - Service Area and MID Map.pdf

H. Mitigation Eligibility
HUD defines mitigation as: Activities that increase resilience and reduce or eliminate the long-term risk of loss of life, injury, damage to and loss of
property, and suffering and hardship, by lessening the impact of future disasters. See (17MIT-PPS P&Ps Section 2.6 or 18MIT-PPS P&Ps Section
2.6)

1. Provide a detailed description of how the project will meet the definition of mitigation.
The Mitigation through Connectivity Project will develop an action plan that prioritizes mitigation in high disaster risk, and weak communication areas
when the final mile Broadband services are incrementally added in Butte County.  One of the primary long-term risks to loss of life, injury, damage
to and loss of property, suffering and hardship in Butte County is the inability to communicate with geographically remote households in the foothill
communities. There are several communities with limited or no internet or phone connection. These are also the communities that typically have the
highest risk for fire and flood, and the most complex evacuation routes. Overlaying these factors while prioritizing new communication availability to
remote, rugged areas is a mitigating life-saving strategy. As Broadband in being incrementally introduced to the county, it is imperative that Butte
County leadership have a comprehensive analysis of the greatest needs, highest risks, and available resources to make timely investment
decisions. The Connectivity Action Plan will clearly identify these variables, while weighting life-saving mitigation opportunities that would become
available when prioritizing Broadband installation in certain high-risk areas. The goal of this plan is to identify ways to serve unserved households in
high-risk areas. Many households are without options at all, or with few options, to gain connectivity for daily life and in emergencies. With existing
carriers requesting ending landline services, there may be no options let alone redundant options that can lead to loss of life during an emergency.
See AT&T opposition letter for the number of households at risk.

I. National Objective & Beneficiaries
Please indicate the proposed number of beneficiaries that will benefit or be served by this project. Projects utilizing the LMI national objective must
have at least 51% of beneficiaries that are low-to-moderate-income individuals.

Depending on the selected national objective, provide the following information:

LMA: number of LMI persons in the project service area that will benefit. This number will come from the HUD Census data;
LMC: number of LMI persons that will benefit from the project. This number will come from the project information;
UNM total number of individuals to be served.

UNM projects must also provide a proposed LMI percentage but there is no threshold requirement for that percentage. The LMI persons
proposed to benefit from a UNM project may be determined by using HUD Census data for the project area.

Note: Planning projects must provide the number of proposed LMI beneficiaries and proposed total beneficiaries of the project but there is no LMI
percentage requirement as a national objective does not apply to Planning projects.

Only enter numbers, do not enter commas nor periods.

2. What is the total number of proposed beneficiaries to be served by this project?
188040
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3. What is the total number of proposed LMI beneficiaries to be served by the project?
89640

4. What is the proposed LMI beneficiary percentage?
0.48

J. PPS Thresholds

Projects must meet an HCD Program Threshold. Details on HCD Program Threshold compliance documentation, including, when applicable, lists of qualifying geographic 
areas and maps, are provided in the MIT-PPS Policies and Procedures Section 2.5 and Appendix B.

1. Select the HCD Program Threshold the project will meet:
Benefit low resource communities

Threshold: Benefit Low Resource Communities
To meet the HCD program threshold "Benefit Low Resource Communities" the project must qualify under the following definition:

Project must be located in a census tract with:

A Social Vulnerability Index (SVI) of greater than 0.5 or a local to state median income ratio of less than 0.8;

AND

A total hazard risk percentile greater than 0.6 OR a single hazard percentile greater than 0.8.

See the program Policies and Procedures appendix for more information.

1. Identify the low resource community census tract(s) the project is located in or will benefit.
2400

2. Upload map of project location/service area and selected census tract(s).
Butte County - Broadband - Census Tract Map.pdf

K. Budget
HCD must review projects submitted for funding in terms of cost reasonableness, in accordance with federal regulations found at 2 CFR 200. To fulfill
this requirement all projects must be able to support the CDBG-MIT funding request with an explanation of how the amount was determined.

Additionally, projects submitted for CDBG-MIT funding, where CDBG-MIT funding will not fund 100% of the project, must demonstrate that other
funds are committed and available to complete the project. The Total Project Budget template found in the application files must be completed to
demonstrate the total project cost as well as any other sources of funding.

Funded projects will use Grants Network to submit financial drawdown/reimbursement requests; therefore, the linked eCivis Budget must be
completed.

1. CDBG-MIT Funding Amount Requested
451938

2. Provide a basis for the requested funding amount.
Historical Data

3. Does the CDBG-MIT funding request equal the total budget amount?
Yes

Total Project Budget (Excel) – must be uploaded using the Total Project Budget Workbook Template provided in the application files. The Total
Project Budget must include the following:

Total Project amount, identifying costs for MIT-PSS as well as any other funding sources.
Individual line items for all anticipated project costs and expenses.

Reminder, the eCivis Budget must also be completed.
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6. Upload the Total Project Budget (Excel template)
Butte County - Broadband - Budget 5-21-24.xlsx

CDBG-MIT budgets found in the Grants Network portal are required at application submission. Required budget information includes direct costs
only.

Direct costs for activity must be completed and clearly identified. Do not include any information on indirect cost, match, or cost share.

Applications submitted without a complete Grants Network budget cannot be considered for award and will be returned to the Applicant.

7. Have you completed and submitted your CDBG-MIT budget in the Grants Network portal?
Yes

Budget narrative should include information about activity viability if the project is only partially funded. For instance, can the project scope be reduced
the number of beneficiaries be reduced, can the project be scaled to the amount of funding available. Include budget information that describes your
activity budget as uploaded. Make sure the budget narrative has a relationship to the tasks and deliverables described in the application.

Applications submitted without a complete Grants Network budget narrative cannot be considered for award and will be returned to the Applicant.

8. Have you completed a detailed narrative of your MIT-PPS budget within the Grants Network budget template?
Yes

L. Organization Information
1. Applicant type
Jurisdiction

2. Enter the legal name of the Applicant
County of Butte

3. Applicant Street Address
25

4. Applicant Street Name
County Center Drive

5. Applicant Suite #
213

6. Applicant City
Oroville

7. Applicant State
CA

8. Applicant Zip Code
95965

Program census location: The census information in this section will be used for legislative and congressional district tracking.

Please use the census information of your primary facility or the designated address of the responsible organization. If you are doing a LMA activity,
you will be asked to provide additional census information specific to your service area. It is ok if the information is duplicative.

Use the HUD LMSI mapping tool located at Low- and Moderate-Income Area Data, based on 2011-2015 ACS
(https://hud.maps.arcgis.com/home/item.html?id=ffd0597e8af24f88b501b7e7f326bedd) to gather the required census tract information as identified
by the address below. Identify the census location data for the administrative entity of this application (if this is a county use the County Administration
building, if this is a city use City Hall or an administrative facility).

9. Enter your County Code
007

10. Enter the census block group(s) served by the project.
24
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M. Partner Information
1. Does the application include a Partner?
No

N. Subrecipient Grantee
Eligible Applicants may work with a Grantee, called a Subrecipient Grantee, to assist them in implementation of their proposed project. A Subrecipient
Grantee is a local government, special district, Tribal Entity, or other similar entity.

1. Does the application include a Subrecipient Grantee? (Unit of local government, special district or similar entity)
No

O. Supplemental Application Information
If there is any supplemental information you would like to provide, please use the following field to provide any additional information in a single file
upload.

Note: this is not a required field.

1. Supplemental Upload
AT&T opposition letter.pdf

Average Score
0.00

Budget Worksheet
View Budget Worksheet
https://portal.ecivis.com/#/peerBudget/F619EA1C-67A5-44EB-B523-4A81C6D64364

Application Goals
View Application Goals
https://portal.ecivis.com/#/peerGoals/0100032C-4AAD-459C-8D5B-1DA53663D451

# of Reviews
2

# of Denials
0

Applications: File Attachments

2. Upload map(s) of project service area in relation to the MID area(s).
Butte County - Broadband - Service Area and MID Map.pdf

2. Upload map of project location/service area and selected census tract(s).
Butte County - Broadband - Census Tract Map.pdf

6. Upload the Total Project Budget (Excel template)
Butte County - Broadband - Budget 5-21-24.xlsx

1. Supplemental Upload
AT&T opposition letter.pdf
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Organization Name: County of Butte Program Name: CDBG- MIT-PPS 

DUPLICATION OF BENEFITS AFFIDAVIT 

INSTRUCTIONS 
The affidavit is divided into three (3) components: 

1. Funding Sources
2. Attachments
3. Signature of Authorized Representative

Read each component in full and provide the accurate information. 

Part 1. Funding Sources 

This affidavit must be completed by all applicant(s) that have applied for and/or received any 
assistance from the CDBG-DR funded State of California 2017/2018 CDBG-MIT Planning 
and Public Services and Resilient Infrastructure Program being offered by the California 
Department of Housing and Community Development (HCD) and signed by the Authorized 
Representative. The information within this affidavit will provide the California Department of 
Housing and Community Development (HCD) with vital information for processing the 
application required by the Stafford Act Section 312 on Duplication of Benefits. 

In the table below, indicate with an "X" the program(s) for which you are applying AND any 
program you have received funds from. Also state the purpose of the assistance and status of 
the funds. 

Purpose of 
Assistance Current Status 

Ex: Economic of Funds 

Development public 
Amount 

services, 
Ex: Obligated from Received ($) 

Rehabilitation &
FEMA, Pending 

Source improvements of 
Approval, etc. 

public facilities 

D U.S. Department of Housing 
and Urban Development 

0 FEMA National Flood 
Insurance 

D FEMA Individual Assistance or 
Public Assistance 

D FEMA Hazard Mitigation Grant 
Program (HMGP) 

D Small Business Administration 

D U.S. Army Corps of Engineers 

D U.S. Department of 
Transportation 
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D Federal Economic 
Development Agency 

D CARES Act/ American Rescue 
Plan Act 

D State and Local Level Housing 
Department 

D State and Local Emergency 
Manaqement Aqencv 

D State and Local Department of 
Transportation 

D Insurance 

D Philanthropic Funds 

D Utility Settlement 

D Budgeted Local Funds 

D Other: 

□Other: 

Part 2. Attachments 

Attached to this affidavit are copies of any and all acceptable document for each of the above 
referenced sources of funds identified as a result of the October 2017, December 2017, August 
2018 and/or November 2018 fires, identified as presidentially declared disasters, DR-4344, 
DR-4353, DR-4382 and/or DR-4407. 

Part 3. Signature(s) 

I certify that the information provided in this affidavit is true and accurate to the best of 
my knowledge. I understand that if this information is not correct, it may affect the 
amount of any funds I may receive or may lead to the recapture of disbursed funds by 
HCD and/or HUD. 

Maximo A. Pickett 
Authorized Representative Printed Name 

Auth~ e:tive Signature 

County of Butte 
Organization 

01/09/2024 

Date 
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WARNING: The information provided on this form is subject to verification by the State of California and the 

U.S. Department of Housing and Urban Development (HUD) at any time. Title 18, Section 1001 of the U.S. 
Code states that knowingly and willingly making a false or fraudulent statement to a department of the United 
States Government can result in termination of assistance and civil and criminal penalties. 
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EXHIBIT G 

County of Butte 

Applicant Information: 
Linked Applicant : CommunityDevelopment@buttecounty.net 
First name : Community Development 
Last name : County of Butte 
Email : CommunityDevelopment@buttecounty.net 
Company : County of Butte 
Company Website : www.buttecounty.net 
City : Oroville 
State : US-CA 

Organization Information: 
Organization Name : County of Butte 
Employer Identification Number (EIN) : 94-6000506 
DUNS : 076124395 
Authorized Representative : Maximo A. Pickett 
Business/Finance Representative : Meegan Jesse 

Organization Address: 
Address : 25 County Center Drive 
Address 2 : Suite 200 
City : Oroville   
State : US-CA 
County : County 
Congressional District/Region : 1 
Zip : 95965 
Phone : 530-552-3300 
Fax : 530-538-3831Authorized Representative (if different from above) Business/Finance Contact (if 
required) 
Created by : zengine+37733@srm.ecivis.com 
Record ID # : 57507117  
6/25/24, 12:52 PM about:blank about:blank 1/2 
Last change : 2024-06-20T17:58:05+0000 

 SUBRECIPIENT PROFILE




