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DEPARTMENT OF HOUSING AND COMMUNITY DEVELOPMENT 

CONTRACTOR NAME 
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Exhibit E Special Terms and Conditions 
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Exhibit G Subrecipient Profile 
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AUTHORITY, PURPOSE, AND SCOPE OF WORK 

1. Authority & Purpose

The California Department of Housing and Community Development (hereinafter
“Department”) is the lead and responsible entity for administering the Community
Development Block Grant –Mitigation (hereinafter “CDBG-MIT”) funds appropriated
under Public Laws 115-254 and 116-20 and allocated to the State of California by
the U.S. Department of Housing and Urban Development (hereinafter “HUD”).
CDBG-MIT is used by the State of California to assist Local Jurisdictions, Nonprofit
Organizations, and Tribal Entities to carry out strategic and high-impact activities to
mitigate disaster risks and reduce future losses from the three primary hazards
(wildfire, flooding, and earthquake) as established within the Mitigation Needs
Assessment (MNA) of the CDBG-MIT Action Plan. These activities will support areas
impacted by the Federal Emergency Management Agency’s Major Disaster
Declaration DR-4407 and DR-4382. CDBG-MIT Planning and Public Services
Program (hereinafter “MIT-PPS”) Projects are funded by CDBG-MIT to assist
communities with Mitigation related planning or public services projects that will
increase community resilience, reduce the risk of loss of life, and lessen the impact
of future national disasters in the Most Impacted and Distressed (MID) Areas.

2. Scope of Agreement

A. Grant Funds

Subject to the terms and conditions of this Standard Agreement (hereinafter
“Agreement”), the Department has allocated and agrees to provide grant
funds up to the maximum amount identified in the Standard Agreement STD
213 Form to the subrecipient identified as “Contractor” on page 1, Section 1
of the STD 213 form (hereinafter “Subrecipient”) for all Work (defined below)
identified in this Agreement.  All payments made to the Subrecipient will
adhere to the provisions described in Exhibit B, Section 6 (Method of
Payment) herein. In no instance shall the Department be liable for any costs
in excess of the approved CDBG-MIT budget as shown in the Budget section
in Exhibit F, nor for any unauthorized or ineligible costs or expenses.

This Agreement governs the Subrecipient Award and the Project proposed by
the Subrecipient and approved by the Department (“Approved Activity”).
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B. Implementation of Agreement

By entering into this Agreement and thereby accepting the Award of grant
funds, the Subrecipient agrees to comply with and implement this Agreement
in a manner satisfactory to the Department and HUD and consistent with all
applicable laws, regulations, policies and procedures that may be required as
a condition of the Department providing the grant funds, including but not
limited to, all applicable MIT-PPS administration and compliance
requirements set forth by this Agreement, and in accordance with the
2017/2018 CDBG-MIT Planning and Public Services and Resilient
Infrastructure Program NOFA Application (hereinafter “Application”)
documentation previously provided by the Subrecipient, attached to Exhibit F,
and made a part hereof. The Department’s providing of grant funds under this
Agreement is specifically conditioned on Subrecipient’s compliance with this
provision and all terms and conditions of this Agreement, the most recently
published version of the Department’s CDBG-DR Grant Administration
Manual for 2017 and 2018 Disasters (www.hcd.ca.gov/grants-and-
funding/disaster-recovery-and-mitigation/disaster-grant-administration-and-
reporting) and 2018 CDBG MIT-PPS Policies and Procedures Manual
(www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-
mitigation/mitigation-planning-and-public-services), and any amendments
thereto, related Federal Register notices (including future Federal Notices),
and the requirements of the authorities cited above, as the same may be
amended from time to time.

This Agreement is subject to written modification and termination as
necessary by the Department in accordance with requirements contained in
any future state or federal legislation and/or state or federal regulations. All
other modifications must be in written form and approved by both parties.

3. Subrecipient Scope of Work

The Subrecipient scope of work (hereinafter “Work”) for this Agreement shall consist
of the following:

The Subrecipient shall perform the funded activities described in the Work, as
detailed in Exhibit F.

All written materials or alterations submitted as addenda to the original Application,
and which are approved in writing by the Department are hereby incorporated as
part of the Application. The Department reserves the right to require the Subrecipient
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to modify any or all parts of the Application to comply with CDBG-MIT or state 
program requirements. The Department reserves the right to monitor all Work to be 
performed by the Subrecipient, its contractors, and subgrantees in relation to this 
Agreement. Any proposed revision to the Work must be submitted in writing for 
review and approval by the Department and will require an amendment to this 
Agreement. Approval shall not be presumed unless such approval is made by the 
Department in writing. 

A. For the purposes of performing the Work, the Department agrees to provide
the amount(s) identified in Exhibit F, Budget Worksheets. Unless amended in
writing, the Department shall not be liable for any costs more than the total
approved MIT-PPS budget identified herein. The Department shall not, under
any conditions, be liable for any unauthorized or ineligible costs.

B. Planning activities, as defined in the MIT-PPS Policies and Procedures, are
not required to meet a CDBG-MIT National Objective. Public Service
Activities, as defined in the 2018 MIT-PPS Policies and Procedures
(https://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-
mitigation/mitigation-planning-and-public-services), must meet one of the two
CDBG-MIT National Objectives:

1) Benefit to Low/Moderate Income Persons (LMI)
2) Urgent Need Mitigation (UNM)

C. Subrecipient shall meet all project milestones, project-specific special
conditions, budgetary and otherwise, and other requirements, as set forth in
this Standard Agreement.

D. Subrecipient shall comply with all Project closeout procedures, timely and
accurately, including responding to the Department’s requests for additional
information in support of Project closeout in reasonable timeframe.

E. Subrecipient shall collect data and submit reports to the Department in
accordance with the reporting requirements detailed in Section 24 of Exhibit D
herein.  For reports due on a monthly basis, the first report is due following
the first full month following the effective date of this Agreement.

F. The Subrecipient shall monitor all Approved Activities in accordance with the
requirements of the Subrecipient Monitoring Responsibilities outlined in the
2018 MIT-PPS Policies and Procedures Manual.

https://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-mitigation/mitigation-planning-and-public-services
https://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-mitigation/mitigation-planning-and-public-services
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4. Effective Date and Commencement of Work

A. This Agreement is effective upon approval by the Department
representative’s signature on page one of the fully executed Standard
Agreement, STD 213 Form (the “Effective Date”).

B. Subrecipient agrees that prior to execution of this Agreement by the
Department, no Work toward the implementation of the program activities,
shall commence, nor shall any costs be paid with CDBG-MIT funds incurred
or obligated by any party.

5. Term of Agreement and Performance Milestones

A. Term of Agreement:

All grant funds must be expended at least ninety (90) days prior to the
Agreement expiration date.

This Agreement will expire as set forth in Section 2 of the STD 213.

B. Performance Milestones: Subrecipient shall adhere to the performance
milestones below. Time is of the essence with respect to all such milestones.

1) Activity Initiation: sixty (60) days from the Effective Date. Activity
Initiation is defined as the start of a task or deliverable from the project
schedule, as included in Exhibit F.

2) First Financial Report submission requesting reimbursement of grants
funds per the project schedule, as included in Exhibit F.

3) Project achieves fifty (50) percent completion, as defined by the
subrecipient per the project schedule, as included in Exhibit F.

4) Project reaches seventy-five (75) percent of grant funds submitted to
the Department for reimbursement per the project schedule, as
included in Exhibit F.

5) A Project achieves one hundred (100) percent completion, as defined
by the subrecipient per the project schedule, as included in Exhibit F.

6) Subrecipient must submit Final Financial Report and Close-Out
Documents to the Department for final approval by the Department at
least ninety (90) days prior to the Agreement Expiration Date.
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7) Agreement Expiration Date is as set forth in the STD 213.

C. Failure to meet performance milestones:
1) If any performance milestones listed above are not met or not on target

to be met, in addition to any other rights and remedies it has
hereunder, the Department reserves the right to withhold further
payments to Subrecipient (including, but not limited to, reimbursements
for Activity Delivery costs) until such time as satisfactory progress is
made toward meeting the performance measures.

2) The Department has full discretion to determine if the Subrecipient is
on target to meet the performance milestones. Subrecipient shall
diligently work with the Department’s MIT-PPS staff to promptly submit
to the Department:

i. a written mitigation plan specifying the reason(s) for the delay;
ii. the actions to be taken to complete the task that is the subject of

the missed measure deadline; and
iii. the date by which the completion of said task will occur.

The Department, in its sole and absolute discretion, reserves the right to 
reallocate unspent grant funds from this contract if the Department 
determines, in its sole and absolute discretion, that the Subrecipient is unable 
to meet the performance milestones in a timely manner following the failure to 
meet said milestones.  The Department reserves all rights and remedies 
available to it in case of a default by Subrecipient of its responsibilities and 
obligations under the terms of this Agreement.  All remedies available to the 
Department are cumulative and not exclusive. 

The Subrecipient and its contractors, as applicable, shall adhere to all 
performance milestones as established above. 

D. Any changes to the Work set forth in this Agreement must be approved in
writing by the Department. Requests for revisions to the Work must be
submitted in writing for review and approval by the Department in its
discretion. Any approval shall not be presumed unless such approval is made
by the Department in writing.

6. Program Contract Management

A. Department Contract Manager: The Department Contract Manager for this
Agreement is the MIT-PPS Program Manager or the Program Manager’s
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designee. Written communication regarding this Agreement shall be directed 
to the Department Contract Manager at the following address:  

CA Department of Housing and Community Development 
Division of Financial Assistance – MIT-PPS Program 
Attn: Contract Manager 
P.O. Box 952054      
Sacramento, CA  94252-2054 or,  
electronic mail at: MIT-PPS@hcd.ca.gov  

B. Contract Management: Day-to-day administration of this Agreement shall take
place via Grants Network, including but not limited to:

1. Financial Reports (Funds Requests)

2. Activity Reports

3. Risk Assessments and Due Diligence documents

4. Other Reports, as required.

5. Submittal of any and all requested supporting documentation.

6. Standard Agreement Issuance and Amendments

C. Subrecipient Contract Administrator: The Subrecipient Contract Administrator
(must be a Subrecipient employee) is identified in Exhibit G, Subrecipient
Profile. Unless otherwise directed by the Department, any notice, report, or
other communication required by this Agreement shall be directed via Grants
Network or written to the Subrecipient’s Contract Administrator at the contact
information identified in Exhibit G.
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BUDGET AND PAYMENT PROVISIONS 

1. Budget

All approved budget amounts are specified by line item in Exhibit F, Budget Worksheets
section.

2. Cost Classification

Subrecipient must classify costs on the budget by distinguishing between Activity Costs
and Activity Delivery Costs.

3. Other Funding Sources

All other sources of funding required to complete the Approved Activity must be
identified, committed, and documented prior to, and as a condition of this Agreement. If
at any time, those identified and secured sources change, the Subrecipient must notify
the Department within ten (10) calendar days of the Subrecipient’s knowledge that
funding sources are changing. The terms and conditions of all financing shall be subject
to the Department’s ongoing review and approval.  The Department must-review a
Project application at any time there is a change in the amount of, or the material terms
and conditions of, any third-party funding for the Work.

4. Availability of Funds

A. The Department’s provision of funding to Subrecipient pursuant to this
Agreement is contingent on the availability of MIT-PPS funds subject to the
requirements that the Department must spend 50% of program funds to benefit
the MID and must meet the requirement of 50% of grant-wide funds for LMI
benefit, but should strive for 100%, and continued federal and state authorization
for MIT-PPS activities. All funding hereunder is subject to amendment or
termination due to lack of funds or authorization. Requirements for MID and LMI
benefit can be found in greater detail in 2018 MIT-PPS Policies and Procedures.

B. The Department shall be relieved of any obligation for reimbursing the
Subrecipient if funds allocated to the State by HUD cease to be available for any
reason or there is any limitation on, or withdrawal of, the Department’s authority
to administer the CDBG-MIT program or any portion thereof.

5. Expenditure of Funds

A. Activity Costs
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No Activity costs may be incurred, or funds reimbursed, until and unless 
Subrecipient provides documented compliance with the National Environmental 
Protection Act (NEPA) requirements established in 24 CFR 50, 24 CFR 58, and 
42 USC 4321, et seq. and California Environmental Quality Act (CEQA); 
California Code of Regulations, Title 14, Division 6, Chapter 3, Sections 15000 – 
15387 as referenced in Exhibit D, section 14. 

Activity Delivery Costs may be incurred prior to documented NEPA and CEQA 
compliance. See Section 6(A)(2) below for reimbursement requirements of 
Activity Delivery costs. 

B. Priority of Funds

The Grantee agrees to utilize funds available under this Agreement to
supplement rather than supplant funds otherwise available. To the extent
available, the Subrecipient must first disburse funds available to the Approved
Activity from, among other sources, Subrecipient funding, third-party loans or
grants, contract settlements, audit recoveries, and interest earned on such funds
before requesting or receiving MIT-PPS funds.

C. Withholding Funds

The Department reserves the right to withhold payments pending timely delivery
of activity reports or documents as may be required under this Agreement, and
for defaults by the Subrecipient, as noted in Exhibit D.

D. Disencumbering of Surplus Funds

The Subrecipient agrees that funds determined by the Department to be surplus
upon completion of the Approved Activity, or that have not been spent on eligible
costs prior to the Agreement Expiration Date, will be subject to disencumbrance
by the Department.

E. Indirect Costs

The Department will consider reimbursement of indirect cost expenditures from
Subrecipients that have an approved Indirect Cost Rate Proposal from the
Department, HUD, or other cognizant federal agency. If Subrecipient does not
have an approved Indirect Cost Rate Proposal, Subrecipient may utilize the de
minimis rate as allowable per 2 CFR 200.414 which may be used indefinitely or
until the Subrecipient chooses to negotiate for a new rate based on an indirect
cost proposal prior to submission of Financial Reports for reimbursement of
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indirect cost expenditures. Procedures for establishing an indirect cost rate can 
be found at 2 CFR 200.414. All indirect costs that may be reimbursed with grant 
funds should be shown separately on Exhibit F, Budget Worksheet.  

F. Compliance with the OMB Uniform Guidance Audit Requirements

Grant funds will not be disbursed to any Subrecipient identified by the State
Controller's Office (SCO) as non-compliant with the Federal Single Audit Act, as
described in the OMB Uniform Guidance and 2 CFR Part 200 Sub-Part F. No
funds may be disbursed until compliance with the Uniform Guidance is
demonstrated to the satisfaction of the Department.

G. Grant Administration

The Subrecipient agrees to administer this Agreement in accordance with the
provisions of Section 7097 through and including Section 7126 of Title 25 of the
California Code of Regulations.

6. Method of Payment

Payments will be made directly to the Subrecipient as reimbursements based on the
documented and satisfactory completion of agreed upon performance milestones
detailed in Subrecipient Scope of Work as indicated in Exhibit A, and confirmation of
Subrecipient’s compliance with the terms of this Agreement. No funds will be advanced
to the Subrecipient by the Department.

Financial Reports must be submitted electronically through Grants Network. The
Department will not authorize payments or reimbursements unless it has determined
that the activities indicated in the Financial Report have been performed in compliance
with the terms of this Agreement and any other agreements executed by the parties in
connection herewith. Except for the Final Financial Report (see Section 6.8 below),
Financial Reports shall be submitted by the Subrecipient to the Department no less
frequently than monthly by the 10th of each month or as indicated in the 2018 Program’s
Policies and Procedures manual.

A. Reimbursements for Costs Incurred

1. The Subrecipient may use grant funds for reimbursement by the
Department for Eligible Expenses as defined herein and used for
Approved Activities. Eligible Expenses include costs associated with
project implementation, delivery, and completion.

2. Activity Delivery Costs expenditures shall be paid only after such costs are



County of Butte 
18-MITPPS-23004 

Page 4 of 6 

EXHIBIT B 

18-MITPPS-23004
NOFA Date: 11/14/2023
Approved Date: 10/27/2023
Prep. Date: 08/07/2024

expended for approved Work satisfactorily completed, provided the 
Department determines that the Performance Milestones in this 
Agreement are on track.  

3. To receive reimbursement for Approved Activities, the Subrecipient must
timely submit all required Department forms and necessary supporting
documentation via Grants Network. Financial Reports must include the
level of documentation specified by the Department in the Department’s
Grant Administration Manual, and any associated Financial Management
memos, located on the Department’s website, in order to be reviewed and
processed.

B. Final Financial Reports

1. The Final Financial Report for the Subrecipient Award must be submitted
to the Department at least ninety (90) days prior to the Agreement
Expiration Date this Agreement.

2. If the Final Financial Report for funds expended during the term of this
Agreement has not been received by the Department by the deadline cited
in Section 6.B.1 of this Exhibit, the Department may disencumber any
funds remaining in which case grant funds will no longer be available to
the Subrecipient.

7. Recapture of Funds

A Subrecipient may be required to repay all, or a portion of the funds received from the
Department, including Activity Delivery, pursuant to this Agreement if the Subrecipient,
among other things, does not fulfill its obligations under this Agreement or fails to meet
applicable federal requirements. The reasons for a recapture of funds by the
Department include, but are not limited to, the following:

A. The Subrecipient does not comply with the terms of this Agreement, or any
agreement executed by the Subrecipient and the Department in connection
herewith.

B. The Subrecipient withdraws from the program prior to completion of the
Project(s) or Activity(ies).

C. The Subrecipient fails to meet a National Objective.

The potential recapture of funds pursuant to this provision is in addition to, and not in 
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lieu of, any other rights and remedies of the Department under this Agreement. 

8. Project Budget Revisions and Amendments

Budget line-item adjustments may be made in accordance with the following:

A. Budget Revisions: Adjustments to the Budget that do not require an increase or
reduction of total activity budget, a change in National Objective, or a change in
the type or a reduction in number of beneficiaries assisted may be completed as
a Budget Revision. Budget Revisions shall include but not be limited to:

1) Adjustments that reallocate funds between budget line items

2) Adjustments that increase or decrease the detail included in the submitted
lined item budgets, including adding and removing budget line items, without
increasing or decreasing the scope of work and without changing the overall
budget.

Budget Revisions must be approved by the Department prior to implementation. 
Approval shall be provided either through the online grant management system, 
or in writing, as appropriate. If approved, Budget Revisions shall automatically be 
deemed a part of, and incorporated into, this Agreement. Project budget 
revisions must be submitted through Grants Network and subsequently approved 
by the Department prior to implementation. Approval shall be provided through 
Grants Network. 

B. Agreement Budget Amendments: Adjustments to the Subrecipient Award that
result in an increased or a reduced total award amount shall require an
Agreement amendment. Agreement amendments must be fully executed by both
the Subrecipient and the Department prior to implementation.

9. Approved Activity Closeout Procedures

Once the Approved Activity is completed, the Subrecipient must submit the following to
the Department at least ninety (90) days prior to the Agreement Expiration Date.

1) Per Section 6.B of this Exhibit, the Final Activity Report (Project
Completion Report) shall be submitted at least ninety (90) days prior to the
Agreement Expiration Date. The Final Activity Report must include all
required reporting data for the Activity including but not limited to eligible
activities, costs, beneficiaries, and National Objective;
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2) If applicable, a copy of the produced plan;

3) If applicable, Final Labor Standards Report as described in Exhibit
D(18)(A) herein;

4) Signed Closeout Memo asserting all conditions have been met;

5) Evidence, satisfactory to the Department, of compliance with any other
Special Conditions of this Agreement; and

6) A resolution from the governing body of the Subrecipient acknowledging
the accomplishments of the Approved Activity and confirming that the
Approved Activity is complete and that all Financial Reports have been
submitted.

Upon receipt and approval of the above documentation, the Department will close the 
Activity and finalize the activity in DRGR for final reporting to HUD. 

10. Document Retention Policy

Subrecipient shall retain all books, records, accounts, documentation, and all other
materials relevant to this Agreement for a minimum period of five (5) years after the
Department notifies the Subrecipient that the applicable grant agreement between HUD
and the State of California has been closed.
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CDBG-MIT-PPS PROGRAM TERMS AND CONDITIONS 

1. Definitions

Activity Costs – means any reasonable and necessary costs that are directly related to
labor and/or direct construction and/or direct Project implementation costs which will
meet a National Objective as defined in 42 U.S.C. 5304(b)(3), as amended and 24 CFR
570.483.

Activity Delivery Costs (ADCs) - means related allowable, reasonable, and necessary
costs incurred for implementing and carrying out the eligible MIT-PPS Project. See the
MIT-PPS Policies and Procedures Manual, Section 2.1.2 for more information.

Activity Reports – Monthly reports submitted by the Subrecipient that describe
Approved Activity progress and/or beneficiaries served during a given reporting period.
Activity Reports must be submitted by the 10th of each month.

Approved Activity– An Activity that has been submitted to the Department through the
Notice of Funding Availability solicitation and reviewed and approved to receive a
Subrecipient Award by the Department.

Area Median Income (AMI) - means the median household income for specific
geographic areas, adjusted for household size, as calculated by HUD, and published
annually by the Department at https://www.hcd.ca.gov/grants-funding/income-
limits/state-and-federal-income-limits.shtml.

CDBG-MIT – means the Community Development Block Grant – Mitigation funds which
is the funding source for the Approved Activity(ies) the Department has agreed to fund
via this Agreement.

California Environmental Quality Act (CEQA) - is a state statute that requires state
and local agencies to identify the significant environmental impacts of their actions and
to avoid or mitigate those impacts, if feasible.

Department – means the California Department of Housing and Community
Development.

Disaster Recovery Grant Reporting System (DRGR) – The electronic system
primarily used by the Department to access grant funds from HUD and report
performance accomplishments for grant-funded activities to HUD. The DRGR system is
used by HUD to review grant-funded activities, prepare reports to Congress and other
interested parties, and monitor program compliance.

https://www.hcd.ca.gov/grants-funding/income-limits/state-and-federal-income-limits.shtml
https://www.hcd.ca.gov/grants-funding/income-limits/state-and-federal-income-limits.shtml
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Duplication of Benefits (DOB) - Financial assistance received from another source 
that is provided for the same purpose as the MIT-PPS funds, in accordance with 
Federal Register Notices 84 FR 28836 and 84 FR 28848. 

Eligible Activity Costs– Those necessary and reasonable costs under 2 CFR 200.400 
through 475, and applicable notices and waivers, and as identified in Section 4.9 of the 
2018 MIT-PPS Policies and Procedures Manual, and as approved by the Department. 
Eligible Activity Costs do not include any costs which are disallowed or otherwise 
deemed ineligible by the State of California and/or HUD. 

Financial Reports (Funds Requests) - Monthly reports submitted by the Subrecipient 
that include the forms and processes required by the Department for a Subrecipient to 
use to request grant funds during a given reporting period. Financial Reports must be 
submitted by the 10th of each month.  

Grant Funds – The CDBG-MIT funds allocated to the Subrecipient for the 
implementation of the MIT-PPS Project. Grant Funds can be used under this Agreement 
to reimburse for Activity costs, Activity Delivery Costs, and Indirect Costs. 

Household - all persons occupying a housing unit. The occupants may be a family, as 
defined in 24 CFR 5.403; two or more families living together; or any other group of 
related or unrelated persons who share living arrangements, regardless of actual or 
perceived, sexual orientation, gender identity, or marital status. (24 CFR 570.3).  Note: 
An individual may be considered a smaller household if the living situation is temporary 
or transitional.  Aging out of foster care, temporarily homeless and formerly 
incarcerated are examples of individuals that may be temporarily part of a larger 
household than what will be considered in a “household income calculation”. 

HUD – The United States Department of Housing and Urban Development. 

Indirect Costs - means those costs incurred for a common or joint purpose benefitting 
more than one cost objective, and not readily assignable to the cost objectives 
specifically benefitted, without effort disproportionate to the results achieved. 

Indirect Cost Rate Proposal - means the documentation prepared by a governmental 
unit or subdivision thereof to substantiate its request for the establishment of an indirect 
cost rate as further defined in 2 CFR 200.56 and 2 CFR 200.57. 

Low- to Moderate- Income (LMI) – Low-to-moderate income people are those having 
incomes not more than the “moderate-income” level (80% Area Median Income) set by 
the federal government for HUD-assisted programs. This income standard changes 
from year to year and varies by Household size, county, and the metropolitan statistical 
area. 

https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=be6bf21fb6e802a6caa6a65a99a9e110&term_occur=999&term_src=Title:24:Subtitle:B:Chapter:V:Subchapter:C:Part:570:Subpart:A:570.3
https://www.law.cornell.edu/cfr/text/24/5.403
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Mitigation Needs Assessment (MNA): Analysis of historical data and institutional 
knowledge provided in state and local Hazard Mitigation Plans and from prior disasters 
to determine risks of impacts of disasters on housing and infrastructure. 

National Environmental Policy Act (NEPA) – The federal law and associated 
regulations which establishes a broad national framework for protecting the 
environment. NEPA's basic policy is to assure that all branches of government consider 
the environment prior to undertaking any major federal action. 

Project: Project means any activity or series of activities undertaken by a Federal 
Agency or with Federal financial assistance received or anticipated in any phase of an 
undertaking in accordance with the Federal funding Agency guidelines pursuant to 49 
CFR 24.2(a)(22)] 

Standard Agreement (aka “Agreement”) – The contractual arrangement between the 
Department and the Subrecipient which sets forth the terms and conditions by which 
MIT-PPS funds must be utilized with regards to Approved Activity. 

Subrecipient – a public or private nonprofit agency, authority, or organization receiving 
a direct award of grant funds from the Department for the purpose to undertake an 
Approved Activity that meets a National Objective. 

Subrecipient Award – The amount of grant funds allocated to the Subrecipient for an 
Approved Activity. 

Work – the scope of work required of the Subrecipient as set forth in Section 3 of 
Exhibit A, of this Agreement.   

Urgent Need Mitigation (UNM) – The UNM National Objective requires that projects 
provide documentation that demonstrates a measurable and verifiable impact on 
reducing risks at the completion of the activity. UNM Projects must meet the following: 

• Address the current and future risks as identified in the Mitigation Needs
Assessment.

• Result in a measurable and verifiable reduction in the risk of loss of life and
property.

2. National Objectives

In accordance with 24 CFR 570.208, Section 104(b)(3) of the Housing and Community
Development Act of 1974, all CDBG-MIT funded activities must meet a National
Objective. Under Section 101(c) of the authorizing Act (42 U.S.C. 5301), all CDBG-MIT
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Activities must satisfy that one of the named National Objectives. The qualifying 
National Objective in the MIT-PPS Program are: 

- Benefit to low-and moderate-income persons (LMI)
- Urgent Need Mitigation (UNM)

Planning activities are not required to meet a National Objective. HUD’s Federal Register 
Notice (84 FR 45838) governing the CDBG-MIT funds describes planning efforts as 
addressing the National Objectives without the limitation of any circumstances. All Public 
Service activities must meet one National Objective criterion, LMI or UNM, related to its 
specific mitigation impact and defined direct benefits or service area.  

Subrecipient must document how CDBG-MIT expenditures benefit LMI persons in 
accordance with the 2018 MIT-PPS Policies and Procedures Manual, as may be 
amended and by using the current HUD income limits at the time of beneficiary 
applications, in a user-friendly format. Subrecipients are expected to maintain clear and 
accurate records of activity participants to show how the National Objective is met. 

Subrecipient must document how CDBG-MIT expenditures meet the UNM National 
Objective in accordance with the 2018 MIT-PPS Policies and Procedures Manual. 

Upon completion of the Approved Activity funded under this Agreement and prior to the 
funding expiration date of this Agreement, whichever comes first, the Subrecipient must 
document that the Approved Activity met the LMI National Objective. The Department 
shall review the actual National Objective achievements of the Subrecipient. If the 
Subrecipient does not or cannot satisfactorily document the National Objective 
achievement of an Approved Activity, the Approved Activity may be deemed ineligible, 
and repayment of funds may be required of the Subrecipient. 

3. Duplication of Benefits

A Duplication of Benefits (DOB) occurs when a person, household, business, or other
entity receives disaster assistance from multiple sources for a cumulative amount that
exceeds the total need for a particular recovery purpose. The amount of the duplication
is the amount of assistance provided in excess of the total need for the same purpose. It
is the Department’s responsibility to ensure that the CDBG-MIT-PPS program provides
assistance only to the extent that the disaster recovery need has not been fully met by
funds that have already been paid, or will be paid, from another source.

The Subrecipient must report all funds obtained for the same Approved Activity from
any source from the date of the disaster until the Approved Activity is completed.
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The Subrecipient agrees to repay to the Department immediately upon demand any 
assistance later received for the same purpose as the CDBG-MIT-PPS funds and that 
exceeds the total need for the particular recovery purpose. 

4. Remedies and Termination for Noncompliance

A. Remedies for Noncompliance: In addition to any other rights and remedies the
Department may have under this Agreement, at law, or in equity, the Department
may initiate remedies for noncompliance as identified in 2 CFR 200.339 at any
time it has been determined that the Subrecipient is no longer meeting the terms
and conditions of this Agreement. Remedies for noncompliance may be required
in addition to, in lieu of, or prior to termination. Such remedies for noncompliance
with a federal statute or regulation, a state statute or regulation, an assurance, in
a state plan or application, or elsewhere may include, as appropriate:

1) Temporarily withhold cash payments pending correction of the deficiency
by the Subrecipient.

2) Disallow all or part of the cost of the action not in compliance.

3) Wholly or partly suspend or terminate the Subrecipient’s grant funds.

4) Withhold further and/or future awards for CDBG-MIT funds and/or any
other funds administered by the Department.

5) Request that the Federal Awarding Agency initiate suspension or
debarment proceedings.

6) Take other remedies that may be legally available, such as:

In the case of costs incurred without meeting a National Objective, require 
repayment of all funds reimbursed and/or paid to the Subrecipient, including 
Activity Delivery, as appropriate. 

In the case of Duplication of Benefits, require repayment of all CDBG-MIT-PPS 
funds reimbursed and/or paid to the Subrecipient where other financial 
assistance was received for the same purpose or in excess of the recovery need.  

In taking an action to remedy noncompliance, the Department will provide the 
Subrecipient an opportunity for such hearing, appeal, or other administrative 
proceeding to which the Subrecipient is entitled under any statute or regulation 
applicable to the action involved as per 2 CFR 200.342. Such appeal shall be 



County of Butte 
18-MITPPS-23004

Page 6 of 32

  EXHIBIT D 

18-MITPPS-23004
NOFA Date: 11/14/2023
Approved Date: 10/27/2023
Prep Date: 08/07/2023

governed by, and conducted in accordance with, the appeal processes and 
procedures set forth in Section 5 herein. 

B. Effects of Suspension and Termination. Subrecipient costs resulting from
obligations incurred by the Subrecipient or any of the Subrecipient’s contractors
during a suspension or after termination of an Agreement are not allowable
unless otherwise authorized by the Department in a written notice or as allowable
in 2 CFR 200.343. The enforcement remedies identified in this Section do not
preclude a Subrecipient or any of the Subrecipient’s contractors from being
subject to 2 CFR Part 2424. CDBG-MIT funds may not be provided to excluded
or disqualified persons pursuant to 24 CFR 570.489(l) and 2 CFR 200.339.

The remedies available to the Department under this Agreement are cumulative
and not exclusive.

C. Termination for Noncompliance: Grant funds provided by this Agreement may be
terminated in whole or in part as per federal regulation at 2 CFR 200.340 by HUD
or by the Department if Subrecipient fails to comply with the terms and conditions
of the Agreement that include the terms and conditions of the federal award. All
terminations shall include written notification setting forth the reason(s) for such
termination, the effective date, and the portion to be terminated in the case of
partial terminations and will follow termination notification requirements identified
in 2 CFR 200.341.

D. Termination Without Cause: This Agreement may be terminated by the
Department in whole or in part at any time without cause only with the consent of
the Subrecipient. In the case of a termination of the whole Agreement, the parties
shall agree upon termination conditions, including the effective date. In the case
of a partial termination, the parties shall agree upon termination conditions,
including the portion to be terminated and the effective date.

E. Termination With Cause: This Agreement may be terminated by the Department
in whole or in part at any time for cause by giving at least 14 days’ prior written
notice to the Subrecipient. Termination with cause includes termination prior to
the end of the period of performance for failure to comply with the terms and
conditions of this Agreement, and pursuant to 2 CFR 200.340(c), such
termination shall be reported to the appropriate federal program integrity and
performance system accessible through the System for Award Management.
Termination with cause also includes, without limitation, a failure by Subrecipient
to comply with the Project Schedule, Activity Performance Milestones, Reporting
Requirements, and/or Special Conditions issued for an Activity to use CDBG-MIT
funds.
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5. Appeals Process for Noncompliance: If Subrecipient disagrees with a finding and/or
corrective action and/or sanction of noncompliance and/or any accompanying remedy
and/or termination that are associated with such issue, the Subrecipient may appeal the
disputed issue to the Department no later than thirty (30) calendar days from the date of
the Department’s issuance of the disputed decision. All appeals must be carried out in
accordance with the Department’s Monitoring Plan, Exhibit 16, “Appeal Process”. The
Monitoring Plan is posted on HCD’s website here: www.hcd.ca.gov/grants-and-
funding/disaster-recovery-and-mitigation/disaster-grant-administration-and-reporting

6. Severability

A. If any provision of this Agreement, or an underlying obligation, is held invalid by a
court of competent jurisdiction, such invalidity may not affect any other provisions
of this Agreement and the remainder of this Agreement shall remain in full force
and effect. Therefore, the provisions of this Agreement are, and shall be, deemed
severable.

B. The Subrecipient shall notify the Department immediately of any claim or action
undertaken by or against it which affects or may affect this Agreement or the
Department and shall take such action with respect to the claim or action as is
consistent with the terms of this Agreement and the interests of the Department.

7. Waivers

No waiver or any breach of this Agreement shall be held to be a waiver of any prior or
subsequent breach. The failure of the Department to enforce, at any time, the provisions
of this Agreement or to require, at any time, performance by the Subrecipient of these
provisions shall in no way be construed to be a waiver of such provisions nor to affect
the validity of this Agreement or the right of the Department to enforce these provisions.
All waivers by the Department must be in writing to be valid.

8. Uniform Administrative Requirements

The Subrecipient, its agencies or instrumentalities, shall comply with the policies,
guidelines, and Administrative Requirements of 2 CFR Part 200, et seq., as applicable,
as they relate to the cost principles, audit requirements, acceptance and use of federal
funds under this part.

A. Single Audit Compliance: Funds will not be disbursed to any Subrecipient
identified by the State Controller's Office (SCO) as non-compliant with the
Federal Single Audit Act, as described in the Uniform Administrative
Requirements, Cost Principles, And Audit Requirements for Federal Awards at 2
CFR 200 Sub-Part F. No funds may be disbursed until compliance with the
Uniform Guidance is demonstrated to the satisfaction of the Department.

http://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-mitigation/disaster-grant-administration-and-reporting
http://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-mitigation/disaster-grant-administration-and-reporting
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B. Accounting Standards: The Subrecipient agrees to comply with, and administer
the activity in conformance with, 2 CFR Part 200.300, et seq., and agrees to
adhere to the accounting principles and procedures required therein, utilize
adequate internal controls and maintain necessary source documentation for all
costs incurred.

C. Suspension and Debarment: By executing this Agreement, Subrecipient verifies
and affirms that it has not been suspended or debarred from participating in or
receiving federal government contracts, subcontracts, loans, grants, or other
assistance programs. Subrecipient further agrees to verify that its Contractors
have not been suspended or debarred from participating or receiving federal
government contracts, subcontracts, loans, grants, or other assistance programs.

9. Compliance with State and Federal Laws and Regulations

A. The Subrecipient, its agencies or instrumentalities and contractors shall comply
with all local, state, and federal laws, statutes, and regulations, as well as policies
and procedures established by the Department for the administration of MIT-
PPS, as the same may be amended from time to time.

B. The Subrecipient shall comply with the requirements of 24 CFR 570, the HUD
regulations concerning Community Development Block Grants, 2 CFR 200,
Uniform Administrative Requirements, Cost Principles, and Audit Requirements
for Federal Awards, Final Guidance, adopted by HUD at 2 CFR 2400, and all
federal regulations, rules, and policies issued pursuant to these regulations. The
Subrecipient further agrees to utilize funds available under this Agreement to
supplement rather than supplant funds otherwise available.

10. Authority to Impose Additional Special Conditions

In accordance with 2 CFR 200.208, Department reserves the right and authority to
impose additional specific conditions issued under this Standard Agreement under any
of the following circumstances:

A. When, in the Department’s sole discretion, the Department finds that
Subrecipient has a history of failure to comply with the general or specific terms
and conditions applicable to the MIT-PPS funds allocated under this agreement
or to other awards of federally funded grant or loan assistance passed through
the Department.

B. When Subrecipient fails to meet expected performance goals under this
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agreement. 

C. When Subrecipient poses an increased risk for noncompliance based on factors
including, but not limited to, financial stability, quality of management systems,
history of performance under Federal awards, history of timeliness under Federal
awards, history of conformance with terms and conditions of previous federal
awards, and reports and findings from audits.

D. When, in the Department’s sole discretion, such conditions are necessary to
ensure timely and compliant performance under the federal award.

Such specific conditions, or special conditions, may include, withholding of authority to 
proceed to the next phase of an Approved Activity until receipt of evidence of 
acceptable performance within a given period of performance, requiring additional 
detailed financial reports, requiring additional Activity monitoring, requiring the 
Subrecipient to obtain technical or management assistance, establishing additional prior 
approvals, or any other condition the Department deems reasonable and necessary to 
safeguard Federal funds. 

11. Equal Opportunity Requirements and Responsibilities

The obligations undertaken by Subrecipient include, but are not limited to, the obligation
to comply with all federal laws and regulations described in Subpart K of 24 CFR Part
570 and specifically with each of the following, among other things, as the same may be
amended from time to time:

A. Title VI of the Civil Rights Act of 1964:  This act provides that no person shall
be excluded from participation, denied program benefits, or subject to
discrimination based on race, color, and/or national origin under any program or
activity receiving federal financial assistance.

B. Title VII of the Civil Rights Act of 1968 (The Fair Housing Act):  This act
prohibits discrimination in housing on the basis of race, color, religion, sex and/or
national origin.  This law also requires actions which affirmatively promote fair
housing.

C. Restoration Act of 1987:  This act restores the broad scope of coverage and
clarifies the application of the Civil Rights Act of 1964.  It also specifies that an
institution which receives federal financial assistance is prohibited from
discriminating on the basis of race, color, national origin, religion, sex, disability
or age in a program or activity which does not directly benefit from such
assistance.
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D. Section 109 of Title 1 of the Housing and Community Development Act of
1974 [42 U.S.C. 5309]:  This Section of Title 1 provides that no person shall be
excluded from participation (including employment), denied program benefits, or
subject to discrimination on the basis of race, color, national origin, or sex under
any program or activity funded in whole or in part under Title 1 of the Act.

E. The Fair Housing Amendment Act of 1988:  This act amended the original
Fair Housing Act to provide for the protection of families with children and people
with disabilities, strengthen punishment for acts of housing discrimination,
expand the Justice Department jurisdiction to bring suit on behalf of victims in
federal district courts, and create an exemption to the provisions barring
discrimination on the basis of familial status for those housing developments that
qualify as housing for persons age 55 or older.

F. The Age Discrimination Act of 1975:  This act provides that no person shall
be excluded from participation, denied program benefits, or subject to
discrimination on the basis of age under any program or activity receiving federal
funding assistance.  Effective January 1987, the age cap of 70 was deleted from
the laws.  Federal law preempts any State law currently in effect on the same
topic.

G. Section 504 of the Rehabilitation Act of 1973: It is unlawful to discriminate
based on disability in federally assisted programs. This Section provides that no
otherwise qualified individual shall, solely by reason of his or her disability, be
excluded from participation (including employment), denied program benefits, or
subjected to discrimination under any program or activity receiving federal
funding assistance.

H. The Americans with Disabilities Act of 1990 (ADA):  This act modifies and
expands the Rehabilitation Act of 1973 to prohibit discrimination against "a
qualified individual with a disability" in employment and public accommodations.
The ADA requires that an individual with a physical or mental impairment who is
otherwise qualified to perform the essential functions of a job, with or without
reasonable accommodation, be afforded equal employment opportunity in all
phases of employment.

I. Executive Order 11063:  This executive order provides that no person shall be
discriminated against on the basis of race, color, religion, sex, or national origin
in housing and related facilities provided with federal assistance and lending
practices with respect to residential property when such practices are connected
with loans insured or guaranteed by the federal government.

J. Executive Order 12259:  This executive order provides that the administration
of all federal programs and activities relating to housing and urban development
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be carried out in a manner to further housing opportunities throughout the United 
States. 

K. The Equal Employment Opportunity Act:  This act empowers the Equal
Employment Opportunity Commission (EEOC) to bring civil action in federal court
against private sector employers after the EEOC has investigated the charge,
found "probable cause" of discrimination, and failed to obtain a conciliation
agreement acceptable to the EEOC.  It also brings federal, state, and local
governments under the Civil Rights Act of 1964.

L. The Uniform Guidelines on Employee Selection Procedures adopted by the
Equal Employment Opportunity Commission in 1978:  This manual applies
to employee selection procedures in the areas of hiring, retention, promotion,
transfer, demotion, dismissal, and referral.  It is designed to assist employers,
labor organizations, employment agencies, licensing, and certification boards in
complying with the requirements of federal laws prohibiting discriminatory
employment.

M. The Vietnam Era Veterans' Readjustment Act of 1974 (revised Jobs for
Veterans Act of 2002):  This act was passed to ensure equal employment
opportunity for qualified disabled veterans and veterans of the Vietnam War.
Affirmative action is required in the hiring and promotion of veterans.

N. Executive Order 11246:  This executive order applies to all federally-assisted
construction contracts and subcontracts.  It provides that no person shall be
discriminated against on the basis of race.

12. Relocation, Displacement, and Acquisition

The Subrecipient shall comply with the provisions of the Uniform Relocation Assistance
and Real Property Acquisition Policies Act of 1970, as amended, and regulations
adopted to implement the Act in 24 CFR Part 42, 49 CFR Part 24, and Section 104(d)of
the Housing and Community Development Act of 1974 as they apply to the performance
of this Agreement.

13. Economic Opportunities for Low- and Very Low-Income Persons (Section 3)

A. The Subrecipient and the Subrecipient’s contractors shall comply with Section 3 of
the Housing and Urban Development Act of 1968 (12 U.S.C. 1701u), and
implementing regulation at 24 CFR, Part 75. The responsibilities outlined in 24 CFR
Part 75.19 include:



County of Butte 
18-MITPPS-23004

Page 12 of 32

  EXHIBIT D 

18-MITPPS-23004
NOFA Date: 11/14/2023
Approved Date: 10/27/2023
Prep Date: 08/07/2023

o Employment and Training: Implementing procedures designed to notify Section
3 workers about training and employment opportunities generated by Section 3
covered assistance and Section 3 business concerns about contracting
opportunities generated by Section 3 covered assistance.

o Contracting: Notifying potential contractors for Section 3 covered projects of the
requirements of Part 75, Subpart C and incorporating the Section 3 clause set
forth below in all solicitations and contracts in excess of $100,000 as required
at 24 CFR 75.27.

Section 3 Clause 

The work to be performed under this contract is subject to the 
requirements of Section 3 of the Housing and Urban Development Act of 
1968, as amended, 12 U.S.C. 1701u (Section 3). The purpose of Section 
3 is to ensure that employment and other economic opportunities 
generated by HUD assistance or HUD-assisted Activity covered by 
Section 3, shall, to the greatest extent feasible, be directed to low- and 
very low-income persons, particularly persons who are recipients of HUD 
assistance for housing.   

The parties to this contract agree to comply with HUD's regulations in 24 
CFR. Part 75, which implement Section 3. As evidenced by their execution 
of this contract, the parties to this contract certify that they are under no 
contractual or other impediment that would prevent them from complying 
with the Part 75 regulations.   

The contractor agrees to send to each labor organization or representative 
of workers with which the contractor has a collective bargaining 
agreement or other understanding, if any, a notice advising the labor 
organization or workers' representative of the contractor's commitments 
under this Section 3 clause and will post copies of the notice in 
conspicuous places at the work site where both employees and applicants 
for training and employment positions can see the notice. The notice shall 
describe the Section 3 preference, shall set forth minimum number and 
job titles subject to hire, availability of apprenticeship and training 
positions, the qualifications for each; the name and location of the 
person(s) taking applications for each of the positions; and the anticipated 
date the work shall begin.  

The contractor agrees to include this Section 3 clause in every 
subcontract subject to compliance with regulations in 24 CFR Part 75 and 
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agrees to take appropriate action, as provided in an applicable provision of 
the subcontract or in this Section 3 clause, upon a finding that the 
subcontractor is in violation of the regulations in 24 CFR Part 75. The 
contractor will not subcontract with any subcontractor where the contractor 
has notice or knowledge that the subcontractor has been found in violation 
of the regulations in 24 CFR Part 75.   

The contractor acknowledges that subrecipients, contractors, and 
subcontractors are required to meet the employment, training, and 
contraction requirements of 24 CFR 75.19, regardless of whether Section 
3 language is included in recipient or subrecipient agreements, program 
regulatory agreements, or contracts.  

The contractor will certify that any vacant employment positions, 
including training positions, that are filled (1) after the contractor is 
selected but before the contract is executed, and (2) with persons other 
than those to whom the regulations of 24 CFR Part 75 require 
employment opportunities to be directed, were not filled to circumvent the 
contractor's obligations under 24 CFR Part 75.   

Noncompliance with HUD's regulations in 24 CFR Part 75 may result in 
sanctions, termination of this contract for default, and debarment or 
suspension from future HUD assisted contracts.   

The contractor agrees to submit, and shall require its subcontractors to 
submit to them, regular reports detailing the total number of labor hours 
worked on the Section 3 Project, the total number of labor hours worked 
by Section 3 Workers, and the total number of hours worked by Targeted 
Section 3 Workers, and any affirmative efforts made during the quarter to 
direct hiring efforts to low- and very low-income persons, particularly 
persons who are Section 3 workers and Targeted Section 3 workers.  

The contractor agrees to facilitate the training and employment of Section 
3 workers and the award of contracts to Section 3 business concerns by 
undertaking activities such as described in Section 75.25(b) as 
appropriate, to reach the goals set forth in Section 75.23 and in Federal 
Register Vol. 85, No. 189, page 60909, until superseded by HUD in a 
subsequent publication. As of September 29, 2020, the minimum Section 
3 benchmark is twenty-five (25) percent or more of the total number of 
labor hours worked by all workers on a Section 3 project are Section 3 
workers; and five (5) percent or more of the total number of labor hours 
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worked by all workers on a Section 3 project are Targeted Section 3 
workers.   

The contractor agrees to document actions taken to comply with 
the foregoing requirements, the results of those actions taken and 
impediments, if any. 

14. Environmental Compliance

A. The Subrecipient shall comply with the California Environmental Quality Act
(CEQA) requirements as they apply to this Activity.  

B. The Subrecipient shall comply with the Federal Water Pollution Control Act, as
amended, 33 U.S.C. 1251, et seq., as amended, 1318 relating to inspection,
monitoring, entry, reports, and information, as well as other requirements
specified in said Section 114 of the Clean Air Act and Section 308 of the Clean
Water Act, and all regulations and guidelines issued thereunder.

C. The Subrecipient shall comply with the requirements of the Clean Air Act, 42
U.S.C. 1857, et seq., as amended.

D. The Subrecipient shall comply with Environmental Protection Agency (EPA)
regulations pursuant to 40 CFR Parts 15 and 50, as amended.

E. The Subrecipient shall comply with the requirements of the Flood Disaster
Protection Act of 1973 (42 U.S.C. 4001). The Subrecipient shall assure that for
activities located in an area identified by the Federal Emergency Management
Agency (FEMA) as having special flood hazards, that flood insurance under the
National Flood Insurance Program is obtained and maintained as a condition of
financial assistance for acquisition or construction purposes (including
rehabilitation).

F. The Subrecipient shall comply with the requirements of the Residential Lead-
Based Paint Hazard Reduction Act of 1992 and Section 401(b) of the Lead-
Based Paint Poisoning Prevention Act of 1971. The Subrecipient agrees that any
construction or rehabilitation of residential structures with assistance provided
under this Agreement shall be subject to HUD Lead-Based Paint Regulations at
24 CFR 570.608, and 24 CFR Part 35, Subpart B. Such regulations pertain to all
CDBG-assisted housing and require that all owners, prospective owners, and
tenants of properties constructed prior to 1978 be properly notified that such
properties may include lead-based paint. Such notification shall point out the
hazards of lead-based paint and explain the symptoms, treatment and
precautions that should be taken when dealing with lead-based paint poisoning
and the advisability and availability of blood lead level screening for children
under seven. The notice should also point out that if lead-based paint is found on
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the property, abatement measures may be required. 

G. The Subrecipient shall comply with the Historic Preservation requirements set
forth in the National Historic Preservation Act of 1966, as amended (16 U.S.C.
470), the Archaeological and Historical Preservation Act of 1974 (Public Law 93-
291), and the procedures set forth in 36 CFR Part 800, Advisory Council on
Historic Preservation Procedures for Protection of Historic Properties, insofar as
they apply to the performance of this agreement. The Subrecipient shall also
comply with Executive Order 11593 on the protection and enhancement of the
cultural environment. In general, this requires concurrence from the State Historic
Preservation Officer for all rehabilitation and demolition of historic properties that
are fifty years old or older or that are included on a federal, state, or local historic
property list.

H. Subrecipient shall comply with all National Environmental Policy Act (NEPA)
requirements as applicable to the performance of this Agreement as found in 24
CFR Part 50, 24 CFR Part 58, as applicable, and 40 CFR 1500 – 1508.
Subrecipient shall not receive authority to incur activity costs until they have
successfully documented compliance with the applicable NEPA requirements,
including public noticing and publishing.

The subrecipient understands and agrees that this Agreement does not
constitute a commitment of funds or site approval, and the commitment of funds
or approval may occur only upon satisfactory completion of environmental review
and receipt by the Department of an approval of the request for release of funds
and certification from HUD or the Department under 24 CFR Part 58.  The
provision of any funds to the Activity is expressly conditioned on the
Department's determination to proceed with, modify or cancel the Activity based
on the results of the environmental review.

15. Procurement

The Subrecipient shall comply with the procurement provisions in 2 CFR Part 200.318 –
200.326, Procurement Standards as well as all other Administrative Requirements for
Subrecipient and Cooperative Agreements to State, local and federally recognized
Indian tribal governments as set forth in 2 CFR 200, et seq., as applicable.  All
procurements must be conducted in a fair, open, and competitive manner in compliance
with both the spirit and the letter of applicable federal laws. See the Procurement and
Contracts section of HCD’s website at Disaster Grant Administration & Reporting |
California Department of Housing and Community Development

16. Procurement of Recovered Materials

In accordance with Section 6002 of the Solid Waste Disposal Act, as amended by the

https://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-mitigation/disaster-grant-administration-and-reporting
https://www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-mitigation/disaster-grant-administration-and-reporting
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Resource Conservation and Recovery Act, the contractor shall procure items 
designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR Part 
247 that contain the highest percentage of recovered materials practicable, consistent 
with maintaining a satisfactory level of competition. The contractor shall procure items 
designated in the EPA guidelines that contain the highest percentage of recovered 
materials practicable unless the contractor determines that such items: (1) are not 
reasonably available in a reasonable period of time; (2) fail to meet reasonable 
performance standards, which shall be determined based on the guidelines of the 
National Institute of Standards and Technology, if applicable to the item; or (3) are only 
available at an unreasonable price.  

Pursuant to 30 CFR 247.2, this clause shall apply to items purchased under this 
Agreement where: (1) the contractor purchases in excess of $10,000 of the item under 
this contract; or (2) during the preceding Federal fiscal year, the contractor: (i) 
purchased any amount of the items for use under a contract that was funded with 
Federal appropriations and was with a Federal agency or a State agency or agency of a 
political subdivision of a State; and (ii) purchased a total of in excess of $10,000 of the 
item both under and outside that contract. 

17. Construction Standards

The Subrecipient shall ensure that all Approved Activities comply with the following
requirements, as applicable:

The Architectural Barriers Act of 1968 (42 U.S.C. 4151-4157)

The Architectural Barriers Act (ABA) stands as the first measure by Congress to ensure
access to the built environment for people with disabilities. The law requires that
buildings or facilities that were designed, built, or altered with federal dollars or leased
by federal agencies after August 12, 1968, be accessible.

California Green Buildings Standards Code (CALGreen) (Title 24, Part 11 of the
California Code of Regulations)

All new construction of residential buildings or reconstruction of substantially damaged
buildings must incorporate California Green Buildings Standards Code (CALGreen).

Sustainability Requirements

All rehabilitation, reconstruction, and new construction must be designed to incorporate
principles of sustainability, including water and energy efficiency, resilience, and
mitigating the impact of future disasters. Wherever feasible, the Subrecipient,
Subrecipient’s and contractors must follow best practices, such as those provided by
the U.S. Department of Energy.
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National Floodplain Elevation Standards 

Subrecipients and contractors must comply with the national floodplain elevation 
standards for new construction, repair of substantially damaged structures, or 
substantial improvements to residential structures in flood hazard areas. All structures 
designed for residential use within a 100-year (or one percent annual chance) floodplain 
will be elevated with the lowest floor at least two feet above the base flood elevation 
level and comply with the requirements of 83 FR 5850 and 83 FR 5861. 

Wildland-Urban Interface Building Codes (WUI Codes) 

All Approved Activities that are located in a CAL FIRE high fire zone must comply with 
applicable WUI codes, found in Title 24, Chapter 7a of the California Building Code, 
which offer specific material, design, and construction standards to maximize ignition- 
resistance.  

18. Federal Labor Standards Provisions

The Subrecipient shall always comply, and cause all Activity contractors to comply, with
applicable federal labor standards, including without limitation, the following:

A. Davis-Bacon Act (40 U.S.C. §§ 3141-3148), which requires that workers receive
no less than the prevailing wages being paid for similar work in their locality.
Prevailing wages are computed by the Federal Department of Labor and are
issued in the form of federal wage decisions for each classification of work. The
law applies to most construction, alteration, or repair contracts over $2,000.

B. "Anti-Kickback Act of 1986" (41 U.S.C. §§ 51-58), which prohibits attempted as
well as completed "kickbacks," which include any money, fees, commission,
credit, gift, gratuity, thing of value, or compensation of any kind. The act also
provides that the inclusion of kickback amounts in contract prices is prohibited
conduct in itself. This act requires that the purpose of the kickback was for
improperly obtaining or rewarding favorable treatment. It is intended to embrace
the full range of government contracting.

C. Contract Work Hours and Safety Standards Act - CWHSSA (40 U.S.C. § 3702),
which requires that workers receive "overtime" compensation at a rate of one and
one-half (1-1/2) times their regular hourly wage after they have worked forty (40)
hours in one week.



County of Butte 
18-MITPPS-23004

Page 18 of 32

  EXHIBIT D 

18-MITPPS-23004
NOFA Date: 11/14/2023
Approved Date: 10/27/2023
Prep Date: 08/07/2023

D. Title 29, Code of Federal Regulations CFR, Subtitle A, Parts 1, 3 and 5, which
are the regulations and procedures issued by the Secretary of Labor for the
administration and enforcement of the Davis-Bacon Act, as amended.

The Subrecipient shall maintain documentation that demonstrates compliance with hour 
and wage requirements of this part. Such documentation shall be made available to the 
Department for review upon request. Subrecipient shall be responsible for monitoring 
Developer, contractors, and subcontractors, as applicable, for compliance with these 
provisions. 

19. State Prevailing Wages

A. The Subrecipient shall ensure that the requirements of California Labor Code
(LC), Chapter 1, commencing with Section 1720, Part 7 [LC Section 1720-1743]
pertaining to the payment of prevailing wages and administered by the California
Department of Industrial Relations are met.

B. For the purposes of this requirement "construction work" includes, but is not
limited to rehabilitation, alteration, demolition, installation, or repair done under
contract and paid for, in whole or in part, through this Agreement. All construction
work shall be done through the use of a written contract with a properly licensed
building contractor incorporating these requirements (the "Construction
Contract"). Where the Construction Contract will be between the Subrecipient
and a licensed building contractor, the Subrecipient shall serve as the "awarding
body" as that term is defined in the LC. Where the Subrecipient will provide funds
to a third party that will enter into the Construction Contract with a licensed
building contractor, the third party shall serve as the "awarding body." Prior to
any disbursement of funds, including but not limited to release of any final
retention payment, the Department may require a certification from the awarding
body that prevailing wages have been or will be paid.

C. The applicable wage rate determination on construction work will be the more
restrictive of the rate prescribed in LC Section 1770-1784 or the Davis-Bacon
Wage Determination.

20. Agreements with Contractors

A. The Subrecipient shall not enter into any agreement, written or oral, with any
contractor or other party without the prior determination that the contractor or
other party is eligible to receive federal funds and is not listed on the Federal
Consolidated List of Debarred, Suspended, and Ineligible contractors.

The terms “other party” is defined as public or private nonprofit agencies or
organizations and certain (limited) private for-profit entities who receive grant
funds from a Subrecipient to undertake Approved Activities.
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B. An agreement between the Subrecipient and any contractor or other party shall
require:

1) Compliance with all State and federal requirements described in this
Agreement including without limitation those that pertain to labor
standards, nondiscrimination, Americans with Disabilities Act, Equal
Employment Opportunity and Drug Free Workplace, and prevailing wages.
In addition to these requirements, all contractors and subcontractors shall
comply with the applicable provisions of the California Labor Code.

2) Maintenance of at least the minimum State required Workers'
Compensation Insurance for those employees who will perform the
Approved Activities.

3) Maintenance, as required by law, of unemployment insurance, disability
insurance and liability insurance, which is reasonable to compensate any
person, firm, or corporation, who may be injured or damaged by the
contractor, or any subcontractor in performing the Approved Activities.

4) Compliance with the applicable Equal Opportunity Requirements
described in Section 10 of this Exhibit.

C. Contractors shall:

Perform the Approved Activities in accordance with federal, state, and local
regulations, as are applicable.

D. Contractors and Subcontractors:  Drug-Free Workplace Act of 1988

1) Publish and give a policy statement to all covered employees informing
them that the unlawful manufacture, distribution, dispensation, possession
or use of a controlled substance is prohibited in the covered workplace
and specifying the actions that will be taken against employees who
violate the policy.

2) Establish a drug-free awareness program to make employees aware of a)
the dangers of drug abuse in the workplace; b) the policy of maintaining a
drug-free workplace; c) any available drug counseling, rehabilitation, and
employee assistance programs; and d) the penalties that may be imposed
upon employees for drug abuse violations.

3) Notify employees that as a condition of employment on a federal contract
or grant, the employee must a) abide by the terms of the policy statement;
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and b) notify the employer, within 5 calendar days, if he or she is convicted 
of a criminal drug violation in the workplace. 

4) Notify the contracting or granting agency within 10 days after receiving
notice that a covered employee has been convicted of a criminal drug
violation in the workplace.

5) Impose a penalty on or require satisfactory participation in a drug abuse
assistance or rehabilitation program by any employee who is convicted of
a reportable workplace drug conviction.

6) Make an ongoing, good faith effort to maintain a drug-free workplace by
meeting the requirements of the act.

21. Rights to Inventions Made Under a Contract or Agreement

If a Federal award meets the definition of “funding agreement” under 37 CFR 401.2(a)
and the recipient or subrecipient wishes to enter into a contract with a small business
firm or nonprofit organization regarding the substitution of parties, assignment or
performance of recipient or subrecipient must comply with requirements of 37 CFR Part
401, “Rights to Inventions Made by Nonprofit Organizations and Small Business Firms
Under Government Grants, Contracts and Cooperative Agreements,“ and any
implementing regulation issued by the awarding agency.

22. Special Conditions Pertaining to Hazards, Safety Standards and Accident
Prevention

A. Use of Explosives: When the use of explosives is necessary for the prosecution
of the work, the contractor shall observe all local, state, and federal laws in
purchasing and handling explosives. The contractor shall take all necessary
precaution to protect completed work, neighboring property, water lines, or other
underground structures. Where there is danger to structures or property from
blasting, the charges shall be reduced, and the material shall be covered with
suitable timber, steel, or rope mats.

The contractor shall notify all owners of public utility property of intention to use
explosives at least 8 hours before blasting is done close to such property. Any
supervision or direction of use of explosives by the engineer does not in any way
reduce the responsibility of the contractor or his Surety for damages that may be
caused by such use.

B. Danger Signals and Safety Devices: The contractor shall make all necessary
precautions to guard against damages to property and injury to persons. The
contractor shall put up and maintain in good condition, sufficient red or warning
lights at night, suitable barricades, and other devices necessary to protect the
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public. 

C. Protection of Lives and Health:  The contractor shall exercise proper precaution
at all times for the protection of persons and property and shall be responsible for
all damages to persons or property, either on or off the worksite, which occur as
a result of prosecution of the work. The safety provisions of applicable laws and
building and construction codes, in addition to specific safety and health
regulations described by Chapter XIII, Bureau of Labor Standards, Department of
Labor, Part 1518, Safety and Health Regulations for Construction, as outlined in
the Federal Register, Volume 36, No. 75, Saturday, April 17, 1971, Title 29 -
LABOR, shall be observed and the contractor shall take or cause to be taken,
such additional safety and health measures as the Developer may determine to
be reasonably necessary.

23. Prohibition Against Payments of Bonus or Commission

The assistance provided under this Agreement shall not be used in the payment of any
bonus or commission for the purpose of:

A. Obtaining the Department's approval of the Application for such assistance; or,

B. Any other approval or concurrence of the Department required under this
Agreement, Title I of the Housing and Community Development Act of 1974, or
the State regulations with respect thereto; provided, however, that reasonable
fees for bona fide technical, consultant, managerial or other such services, other
than actual solicitation, are not hereby prohibited if otherwise eligible as program
costs.

24. Reporting Requirements

A. Subrecipient must timely submit the reports prescribed below. The Department
reserves the right to request additional detail and support for any report made.
Reports must be made according to the dates identified, in the formats provided
by the Department, and via the Department’s online Grants Network portal
unless otherwise specified at the discretion of the Department. The
Subrecipient’s performance under this Agreement will be assessed based in part
on whether it has submitted the reports on a timely basis.

1) Monthly Activity Report: Subrecipient must submit a Monthly Activity
Report that addresses the following, at a minimum: (1) a description of the
current status of the Work; (2) a description of activities to be undertaken
in the next reporting period; (3) a description of problems or delays
encountered in Work and course of action taken to address them, if
applicable; (4) performance metrics as requested by the Department and
dependent on the type of Activity and (5) project and expenditure status
updates. (6) A summary of all Section 3 training opportunities or jobs
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provided, as applicable for covered projects. 

Unless otherwise waived in writing by the Department, Monthly Activity 
Reports must be submitted starting on the 10th calendar day of the first full 
month following execution of this Agreement and must continue through 
the receipt and approval by the Department of the Activity Completion 
Report, detailed below. 

2) Semi-Annual Labor Standards Report: During the term of construction for
each Approved Activity, each April 1st and October 1st, the Subrecipient
must submit the Labor Standards Cover Memo, the HUD Form 4710 and
the Davis Bacon Labor Standards Report 5.7 (if applicable). These forms
are located on the Department’s website and are also available upon
request.

3) Activity Completion Report: At the completion of the CDBG-MIT funded
portion of a Program, the Subrecipient must submit an Activity Completion
Report as set forth in Exhibit B. The performance metrics are identified in
Exhibit F.

4) For Financial Reports, see Section 6 of Exhibit B.

25. Fiscal Controls

The Subrecipient shall be responsible for the internal control and monitoring of fiscal
and programmatic/operational goals and procedures. The Subrecipient shall establish
and maintain such fiscal controls and fund accounting procedures as required by
Federal regulations, or as may be deemed necessary by the Department to ensure the
proper disbursement of, and accounting for, funds paid to the Subrecipient under this
Agreement.

A. Deposit of Funds: Subrecipient shall maintain separate accounts within
established bookkeeping systems for the deposit of CDBG-MIT funds and
Program Income. Deposits in minority banks are encouraged.

B. Fiscal Liability: Subrecipients shall be liable for all amounts which are determined
to be due by the Department, including but not limited to, disallowed or ineligible
costs which are the result of Subrecipient’s or its contractor’s conduct under this
Agreement. Subrecipients shall also be liable for the repayment of all amounts it
has received under this Agreement and which HUD is seeking reimbursement for
from the Department. Subrecipient’s obligation to repay the foregoing amounts to
the Department shall survive indefinitely the expiration or earlier termination of
this Agreement. Subrecipient shall be notified in writing and shall be permitted to
respond regarding any controversy or proceeding between the Department and
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HUD arising from this Agreement. 

C. Fiscal Records: All financial transactions must be supported by complete and
verifiable source documents. Records shall provide a clear audit trail and shall be
maintained as specified in Section 7 herein.

26. Monitoring Requirements

During the term of this Agreement, the Department may perform fiscal and/or program
monitoring of the Subrecipient and Approved Activities to ensure compliance with
federal and state requirements and timely Approved Activity completion. The
Department monitors its Subrecipients based upon an assessment of risk posed by the
Subrecipient as well as in accordance with specific monitoring criteria per 2 CFR
200.332. The Subrecipient shall be required to resolve any monitoring findings to the
Department’s satisfaction by the deadlines set by the Department. In the event the
Subrecipient disagrees with a finding and/or any accompanying corrective actions or
sanction(s) that are associated with such finding, the Subrecipient shall follow an
appeals process provided by the Department.

27. Audit/Retention and Inspection of Records

A. The Subrecipient must have intact, auditable fiscal and program records at all
times. If the Subrecipient is found to have missing audit reports from the
California State Controller's Office (SCO) during the term of this Agreement, the
Subrecipient will be required to submit a plan to the State for submitting the audit
to the SCO. If the deadlines are not met, the Department may initiate remedies
for noncompliance in accordance with Section 4 herein. The Subrecipient's audit
completion plan is subject to prior review and approval by the Department.

B. The Subrecipient agrees that the Department or its designee will have the right to
review, obtain, and copy all records pertaining to performance of this Agreement.
The Subrecipient agrees to provide the Department or its designee with any
relevant information requested and shall permit the Department or its designee
access to its premises, during normal business hours for the purpose of
interviewing employees and inspecting and copying such books, records,
accounts, and other material that may be relevant to a matter under investigation
for the purpose of determining compliance with California Public Contract Code
(PCC) Section 10115 et seq., Government Code (GC) Section 8546.7 and 2 CCR
1896.60, et seq., and other requirements of this Agreement. The Subrecipient
further agrees to maintain such records for a minimum period of five (5) years
after the Department notifies Subrecipient that the HUD/the Department contract
has been closed according to the record retention requirements at 2 CFR
200.334. The Subrecipient shall comply with the caveats and be aware of the
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penalties for violations of fraud and for obstruction of investigation as set forth in 
Public Contract Code Section 10115.10. 

C. An expenditure which is not authorized by this Agreement, or which cannot be
adequately documented shall be disallowed and must be reimbursed to the
Department or its designee by the Subrecipient.

D. Absent fraud or material error on the part of the Department, the determination by
the Department of the allowability or validity of any expenditure shall be final and
conclusive.

E. For the purposes of annual audits, Subrecipient shall comply with 2 CFR Part 200
Subpart F. Pursuant to 2 CFR Part 200 Subpart F, the Subrecipient shall perform
an annual audit at the close of each fiscal year in which this Agreement is in
effect. The costs of the MIT-PPS related portion of the audit may be charged to
the program in accordance with Public Law 98-502, 2 CFR Part 200 Subpart F,
and Title 25 CCR Section 7122.

1) The audit shall be performed by a qualified State, department, local or
independent auditor. The agreement/contract for audit shall include a
clause which permits access by the Department to the independent
auditor's working papers.

2) If there are audit findings, the Subrecipient must submit a detailed
response to the Department for each audit finding. The Department will
review the response and, if it agrees with the response, the audit process
ends, and the Department will notify the Subrecipient in writing. If the
Department is not in agreement, the Subrecipient will be contacted in
writing and informed what corrective actions must be taken. This action
may include the repayment of disallowed costs or other remediation.

3) The Department shall not approve reimbursement for any expenditures for
the audit, prior to receiving an acceptable audit report.

4) If so, directed by the Department upon termination of this Agreement, the
Subrecipient shall cause all records, accounts, documentation, and all
other materials relevant to the grant activity(ies) to be delivered to the
Department as depository.

F. Notwithstanding the foregoing, the Department will not reimburse the
Subrecipient for any audit cost incurred after the expiration of this Agreement.

28. Signs

If the Subrecipient places signs stating that the Approved Activity is funded with private
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or public dollars and the Department is also providing financing, it shall indicate in a 
typeface and size commensurate with the Department's funding portion of the Approved 
Activity that the Department is a source of financing through the MIT-PPS Program. 

29. Insurance and Bonding

A. The Grantee shall have and maintain in full force and effect prior to the start of work,
and at all times during the term of this Agreement such forms of insurance, at such
levels as may be determined by the Grantee and the Department to be necessary
for specific components of the grant activity(ies) described in Exhibit E and pursuant
to 2 CFR 200 sections on bonding and insurance requirements. Prior to the
commencement of any work, Grantee shall provide to the Department acceptable
proof(s) of insurance confirming the required insurance coverages are in effect and
naming the Department as an additional insured, where applicable.  No insurance
policy may be cancellable on less than thirty (30) calendar days prior notice to the
insured and the Department. Grantees are responsible for requiring sufficient
insurance, including but not limited to liability and workers compensation insurance,
from all contractors and subrecipients. Grantees are recommended to be listed as
an additional insured on policies held by contractors or subrecipients for the
implementation of this award. Where a Grantee insurance policy is required to be
purchased specifically for the execution or implementation of the activity funded
through this award, the Department must be listed as an additional insured on the
declarations page of the policy.

B. Additional Coverages.  In the event that Grantee, and/or any of its Subrecipients or
Contractors,, will be engaging in any Hazardous Activity as part of the Collective
Work contemplated by this Agreement, then the party(ies) engaging in any Hazard
Activity(ies) shall provide to the Department, prior to commencement of any such
activity(ies), such insurance coverages in such forms and in such amounts as the
Department may require in its sole discretion.  Such coverages are in addition to all
other insurance coverages required by this Agreement and shall be imposed on any
Subrecipient and/or Contractor pursuant to the Subrecipient Agreement or Contract.  
For purposes of the provision, the term "Hazardous Activity" includes the following:
(a) the removal, storage, and/or transportation of any "hazardous material", as such
term is defined under federal, state, or local law, ordinance, regulation, or guideline,
(b) the removal, storage, or transportation of lead-based paint, (c) blasting, (d) any
activity which by its nature is abnormally dangerous, and (d) any "ultrahazardous
activity" as defined in California case law.  In addition to providing proof of such
required coverages, the party(ies) engaging in the Hazardous Activity(ies) shall
procure, at its expense prior to the commencement of any work, all required permits,
licenses, consents, and approvals that are required for the lawful conduct of such
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activities and shall provide adequate written proof thereof to the Department.  No 
Hazardous Activity work may be commenced, or contracted for, prior to the provision 
of the required insurance coverages and licensure proof to the Department.  

30. Indemnification

Subrecipient, at its sole cost and expense, shall indemnify, defend, and hold the
Department and its employees, representatives, attorneys, agents, and their respective
successors, heirs, and assigns harmless from and against any and all claims, demands,
actions, costs, losses, damages, and liabilities, whether direct or indirect, and
regardless of their nature or source, which in any way relate to or arise from the actions
or inactions of Subrecipient and/or its contractors, subcontractors, employees, owners,
agents, and representatives in connection with this Agreement and any agreement or
instruments executed in connection herewith. The obligations of Subrecipient under this
Section shall survive indefinitely the closeout of Approved Activity and the expiration or
earlier termination of this Agreement.

31. Anti-Lobbying Certification

The Subrecipient shall require that the language of this certification be included in all
contracts or subcontracts entered into in connection with the Approved Activity(ies) and
shall certify and disclose accordingly. This certification is a material representation of
fact upon which reliance was placed when this transaction was made or entered into.

Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and no more than
$100,000 for such failure.

A. No federal appropriated funds have been paid or will be paid, by or on behalf of
it, to any person for influencing or attempting to influence an officer or employee
of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any
federal contract, the cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any federal contract, grant, loan, or
cooperative agreement.

B. If any funds other than federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this federal contract,
grant, loan, or cooperative agreement, it will complete and submit Standard Form
LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
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32. Conflict of Interest

Pursuant to 24 CFR 570.489(h), no member, officer, or employee of the Subrecipient, or
its designees or agents, no member of the governing body of the locality in which the
Approved Activity is situated, and no other public official of such locality or localities who
exercise or have exercised any functions or responsibilities with respect to MIT-PPS
activities assisted under this part, or who are in a position to participate in a decision
making process or gain inside information with regard to such activities, including
members and delegates to the Congress of the United States, may obtain a financial
interest or benefit from a MIT-PPS assisted activity, or have a financial interest in any
contract, subcontract or agreement with respect to a MIT-PPS assisted activity or its
proceeds, either for themselves or those with whom they have business or immediate
family ties, during their tenure, or for 1 year thereafter. The Subrecipient shall
incorporate, or cause to be incorporated, in all such contracts or subcontracts a
provision prohibiting such interest pursuant to the purposes of this section.

33. Obligations of Subrecipient with Respect to Certain Third-Party Relationships

The Subrecipient shall remain fully obligated under the provisions of this Agreement
notwithstanding its designation of any third party or parties for the undertaking of all or
any part of the Work with respect to which assistance is being provided under this
Agreement to the Subrecipient. The Subrecipient shall comply with all lawful
requirements of the Department necessary to ensure that the Work, with respect to
which assistance is being provided under this Agreement to the Subrecipient, is carried
out in accordance with the Department's Assurance and Certifications, including those
with respect to the assumption of environmental responsibilities of the Department
under Section 104(g) of the Housing and Community Development Act of 1974 [42
U.S.C. § 5304(g)].

34. Energy Policy and Conservation Act

This Agreement is subject to mandatory standards and policies relating to energy
efficiency which are contained in the State Energy Conservation Plan issued in
compliance with the federal Energy Policy and Conservation Act (Pub. L. 94-163, 89
Stat. 871).

35. State Contract Manual Requirements (Section 3.11, Federally Funded Contracts
(Rev.  3/03):

A. All contracts, except for State construction projects that are funded in whole or in
part by the Federal government, must contain a 30-day cancellation clause and
the following provisions:
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1) It is mutually understood between the parties that this contract may have
been written for the mutual benefit of both parties before ascertaining the
availability of congressional appropriation of funds to avoid program and
fiscal delays that would occur if the contract were executed after that
determination was made.

2) This contract is valid and enforceable only if sufficient funds are made
available to the State by the United States Government for the purpose of
this Program. In addition, this contract is subject to any additional
restrictions, limitations, or conditions enacted by the Congress or to any
statute enacted by the Congress that may affect the provisions, terms, or
funding of this contract in any manner.

3) The parties mutually agree that if the Congress does not appropriate
sufficient funds for the Program, this contract shall be amended to reflect
any reduction in funds.

4) The Department has the option to invalidate the contract under the 30-day
cancellation clause or to amend the contract to reflect any reduction in
funds.

B. Exemptions from provisions A.1 through A.4 above may be granted by the
Department of Finance provided that the director of the State agency can certify
in writing that Federal funds are available for the term of the contract.

C. Gov. Code § 8546.4(e) provides that State agencies receiving Federal funds
shall be primarily responsible for arranging for Federally required financial and
compliance audits, and shall immediately notify the Director of Finance, the State
Auditor, and the State Controller when they are required to obtain Federally
required financial and compliance audits.

36. Fraud, Waste, and Abuse

A. False, Fictitious or Fraudulent Claims - Warning: Any person who knowingly
makes a false claim or statement to HUD or the Department may be subject to
civil or criminal penalties under 18 U.S.C. §287, 1001 and 31 U.S.C. §3729.

B. Detecting, Preventing, and Reporting Fraud - Fraud is a white-collar crime that
has a devastating effect on the CDBG-DR program because the CDBG-DR
program beneficiaries are victims of this crime when the CDBG-DR program is
abused. The Department wants to stop any criminal assault on the CDBG-DR
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program it administers, and in doing so ensure all CDBG-DR funds go to people 
it was designed to help and improve their living conditions.  

C. Combatting Fraud - The HUD Office of Inspector General (OIG) is committed to
protecting HUD’s programs, operations, and beneficiaries from dishonest
individuals and organizations. HUD cannot combat fraud alone; they rely on
Department and DR Workforce Development NOFA Applicants to combat CDB-
DR program fraud. HUD also relies on Applicants for and people receiving HUD
benefits, such as: tenants receiving rental assistance, borrowers with HUD
insured loans, or citizens having their communities restored using HUD grants.
The HUD OIG Hotline number is 1-800-347-3735. This is the primary means to
submit allegations of fraud, waste, abuse, mismanagement, or Whistleblower
related matters for the CDBG-DR program to the OIG.

HUD OIG accepts reports of fraud, waste, abuse, or mismanagement in the
CDBG-DR program from HUD employees, anyone administering the CDGB-DR
program, anyone working in the CDBG-DR program, contractors, and the public.

You can report mismanagement or violations of law, rules, or regulations by HUD
employees or program participants. Fraud, Waste and Abuse in the CDBG-DR
program and its operation may be reported in one of the following four (4) ways:

1). By email to: hotline@hudoig.gov

2). By phone: Call toll free: 1-800-347-3735

3). By fax: 202-708-4829

4). By mail:  Department of Housing & Urban Development
Office of Inspector General Hotline Manager 
400 Virginia Avenue, SW, Suite 120  
Washington, DC 20024  

37. Whistleblower Protections

A. Federal Whistleblower Protection Act (5 U.S.C Section 2302(b)(8))

The Federal Whistleblower Protection Act (WPA) protects employees from
retaliation for making protected disclosures. The WPA also provides penalties for
supervisors who retaliate against Whistleblowers.
1) A disclosure is protected under the WPA if the employee discloses

information the employee reasonably believes to be evidence of:
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a. a violation of any law, rule, or regulation,

b. gross mismanagement,

c. a gross waste of funds,

d. an abuse of authority, or

e. a substantial and specific danger to public health or safety.

2) In general, an employee or applicant may make a protected disclosure to
anyone, including non-governmental audiences, unless the information is
classified or specifically prohibited by law from release. Options for making
a protected disclosure include:

a. Informing a supervisor or someone higher up in management,

b. Submitting a complaint to the OIG by emailing the OIG
at oig@ftc.gov,

c. Filing a complaint with the Office of Special Counsel (OSC)
http://www.osc.gov/

B. The California Whistleblower Protection Act (Title 2, Division 1, Chapter 6.5,
Article 3.5, Gov. Code §§ 8548-8548.5)

1) The California Whistleblower Protection Act authorizes the California State
Auditor to receive complaints from state employees and members of the
public who wish to report an improper governmental activity. An "improper
governmental activity" is any action by a state agency or any action by a
state employee directly related to state government that:

a. Violates any state or federal law or regulation,

b. Violates an Executive Order of the Governor, a California Rule of
Court, or any policy or procedure required by the State
Administrative Manual or State Contracting Manual, or

mailto:oig@ftc.gov
http://www.osc.gov/
http://www.osc.gov/
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c. Is economically wasteful or involves gross misconduct,
incompetency, or inefficiency. Complaints received by the State
Auditor are confidential, and the identity of the complainant may not
be revealed without the complainant's permission, aside from to an
appropriate law enforcement agency conducting a criminal
investigation.

2) There are many ways to file a complaint:

a. By Telephone
You may call the Whistleblower Hotline at (800) 952-5665 to file a 
complaint by talking to one of the State Auditor's employees. The hotline 
generally is staffed Monday through Friday from 8:00 a.m. to 5:00 p.m. If 
you call when the hotline is not being staffed, or staff is occupied with 
other calls, you may leave a voicemail message requesting a return call. 

b. By Mail or Facsimile
You may file a complaint in the form of a letter to the State Auditor 
addressed as follows:  
Investigations  
California State Auditor 
P.O. Box 1019  
Sacramento, CA 95812 

Or you may fax the letter to the State Auditor at (916) 322-2603. 

As an alternative, you may complete the electronic version of the 
complaint form (which is available on the State Auditor website at 
auditor.ca.gov), print it out, and return it by mail or facsimile as stated 
above. 

c. Online
Although the State Auditor does not accept complaints by e-mail, you may 
file a complaint online at www.auditor.ca.gov/contactus/complaint 

The State Auditor will not undertake an investigation unless there is a 
basis for believing that your complaint has sufficient merit to warrant 
spending resources on an investigation. Your complaint should therefore 
include: 
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i. A clear and concise statement of what you are alleging to be
improper activity and why you believe it is improper.

ii. The name or other information that clearly identifies the person you
are alleging has acted improperly and the department where that
person works.

iii. The names and contact information for any witnesses who can
confirm the truth of what you are saying.

iv. Copies of any documents that will support what you are saying.
(You should not submit original documents, as they cannot be
returned.)

38. Authority to Post Remediated Versions of Agreement

Subrecipient hereby understands and acknowledges that the Department is obligated
under federal law to post on the Department’s website copies of all CDBG-DR executed
contracts.  As posted, such contracts must be compliant with federal and state law
accessibility laws, including the California Government Code Section 11546.7 (2017
Assembly Bill 434) and the federal Americans with Disability Act, Section 508. The state
law is most stringent of the two, so all posted documents must meet Web Content
Accessibility Guidelines 2.0 (WCAG 2.0) accessibility level.

To comply, the Department must utilize document remediation tools that provide the
compliant formatting. All remediation will only change formatting, color schemes, and
update any tables so that screen readers can properly read out the content of the table.
Thus, during remediation, the appearance of this Agreement may change, but under no
circumstances shall any terms or tenets of the Agreement be changed in anyway.
Additionally, the Department shall offer website visitors the option to receive a scanned,
un-remediated copy of this Agreement via email, which option Subrecipient also
consents to.

The foregoing Subrecipient authorizations apply to both this original Standard
Agreement as well as any and all subsequent amendments thereto.
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SPECIAL TERMS AND CONDITIONS 

1. Due Diligence Review

Subrecipient has provided, or will provide, the Department with information about the
Subrecipient’s experience, processes, policies, and procedures related to the
management of federal funding by the Subrecipient. These submissions, in addition to
discussions with the Subrecipient, have been used to inform this Agreement and are
being materially relied upon by the Department in agreeing to enter into this Agreement.

Should there be substantive changes to the organization, key personnel, methods,
capacity, policies, or processes of the Subrecipient that impact the implementation of
this Agreement, the Subrecipient shall promptly notify the Department of said changes.

Subrecipient agrees to timely provide documents and information to the Department in
order for the Department to facilitate its Subrecipient due diligence as required by
Federal Register Notice 85 FR 4681. Subrecipient further agrees to comply with the
requirements, requests, and results of the Department’s due diligence and maintain the
capacity to carry out disaster recovery activities in a timely and compliant manner at all
times during the term hereof.

2. Risk Assessment

During the term of this Agreement, Subrecipient agrees to timely provide documents
and information to facilitate the Department’s Subrecipient risk assessment process.
Subrecipient further agrees to comply with the requirements, requests, and results of
the Department’s risk assessment, including participation in Subrecipient monitoring
events.

3. Special Conditions

Pursuant to Exhibit A, Section 5 and the Due Diligence and Risk Assessment, as
referenced above, Subrecipient agrees to adhere to the following Special Conditions:

A. N/A



DETAILED SCOPE OF WORK, BUDGET, AND APPLICATION 

Name of Project: Foothill Rebuild Barrier Removal Project 

Grants Network Unique Identifier (Contract Number): 18-MITPPS-23004 

1. Program Overview

THE CDBG-MIT-PPS ELIGIBLE ACTIVITY:
• Public Services (Sec 105(a)(8))

THE NATIONAL OBJECTIVE TO BE ACHIEVED FOR EACH ACTIVITY AS A 
RESULT OF THIS Project:  

• Benefit to Low- and Moderate-Income Persons (LMI)

THE METHOD OF MEASURING THE NATIONAL OBJECTIVE, IF LMI: 

• Benefit to Low- and Moderate-Income Persons: Limited Clientele

THE NUMBER OF INDIVIDUALS BENEFITTING AS A RESULT OF THIS 
PROJECT: 

• Total beneficiaries: 155
• Total low/mod beneficiaries: 133

2. Activity Scope of Work (“Work”)

The Foothill Rebuild Barrier Removal Project is a new project designed to
support individuals in identifying their needs to recovery, whether that be
rebuilding or otherwise. The project will consist of targeted outreach,
development of individual mitigation and recovery plans, one-on-one professional
service and legal support, and offsetting of legal and permit costs. The outcome
will be 155 households, currently living in substandard situations, progressing
toward permanent housing; by doing so, they mitigate imminent threat to
themselves and their community.

A Barrier Removal Team (Team) will be established consisting of a Program
Manager, a Rebuild Advocate, a Code Enforcement Officer, a Legal Lot
consultant, and a Building Permit Specialist. The Team will develop project
processes to include enrollment eligibility standards, including pre-screening and
reporting income eligibility compliance with CDBG-MIT LMI beneficiaries.

The Team will launch a media and mail outreach campaign that might include
direct marketing such as mailers or organizing information events. Eligibility
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criteria will be posted on the outreach material so that residents are informed and 
prepared for qualifying standards. 

Services will be offered at the County Development Service office in Oroville, but 
outreach and support will also be provided in the communities. Code 
enforcement officers and a Rebuild Advocate will partner in the field to work in a 
trauma-informed approach individuals with property owners to help them 
understand the timing and restrictions of the urgency ordinances as well as the 
legal supports available to complete the necessary requirements to be issued a 
permit within one year. This partnership will bring the services provided in the 
office into the field using a localized, trauma-informed, individually tailored 
approach. The approach of support will come from two directions, the code 
enforcement’s role to inform residents of ordinances and codes. The officer will 
provide additional instruction on what conditions are unsafe. The Rebuild 
Advocate’s role is to inform residents of what housing counseling and legal 
assistance can be offered to bring the property into compliance and make 
progress toward mitigation and rebuild goals. 

Staff and consultants will screen applicants, provide support in assessing 
mitigation and recovery needs, and facilitate the services to remove recovery 
barriers. Residents seeking support will work with a Rebuild Advocate to develop 
an individual mitigation and recovery plan. The plans will be developed on an 
individual basis to identify each recipient’s circumstances related to recovery 
challenges and barriers. These circumstances may be lack of resources, a sense 
of overwhelm with the rebuild process, or other factors like properties that are out 
of compliance. The mitigation and recovery plans designed through this program 
are meant to identify individual needs to mitigate risks and move towards 
recovery by removing barriers. Removal of barriers may include those within the 
domain of local government which could prevent residents from building, 
specifically offsetting the costs of required permit fees and associated legal lot 
studies.  

Following development of individual plans, the Rebuild Advocate will initiate next 
steps for qualifying property owners regarding an opportunity to offset a menu of 
building permit fees and legal lot determinations that may be essential but cost 
prohibitive to beneficiaries. Depending on the needs of individual property 
owners, these permits may include Manufactured Housing Unit building permits, 
Custom Model Home building permits, Master Plan building permits, Fire 
Sprinkler Permits, and Solar Permits. These permits entail adherence to multiple 
state and local building codes, inspections, and clearances that are staff time 
intensive. The permits incorporate state and local mitigation requirements. Butte 
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County Department of Development Services (DDS) staff will lead property 
owners through the eligibility requirements, determine their specific permit needs, 
and use project funding to offset those fees. 

A legal lot determination consultant will be hired and fees will be offset to work 
directly with the property owners and other service providers to work through the 
legal lot determination studies. This will involve extensive legal research; 
outreach in the communities; and coordination with realtors, attorneys, 
engineers, county DDS and Public Works (PW) staff, surveyors, and engineers. 

Task Narrative 

• Task 1 - Establish project policies, procedures, and practices, including
LMI screening and other eligibility requirements according to Scope of
Work.

• Task 2 – Establish data and financial tracking of permit fees and study
expenses.

• Task 3 – Train DDS and PW staff to screen beneficiaries and provide
service delivery.

• Task 4 - Procure consultant and establish contract to provide legal lot
determination outreach, services, and coordination according to HCD and
County procurement policies and procedures.

• Task 5 – Develop and implement outreach campaign in the selected
remote geographic areas for the targeted low-to-moderate income
residents, in particular seniors and veterans.

• Task 6 – Operationalize public services, as well as track and monitor data
and finances.

• Task 7 – Complete HCD activity and fiscal reports according to the HCD
Standard Agreement.

Deliverables Narrative 

• Deliverable 1 – Procurement documents and contract for consultant

• Deliverable 2 – Number of beneficiaries served and the type of service(s)
provided

• Deliverable 3 - LMI qualifications of beneficiaries

• Deliverable 4 – All HCD-required Standard Agreement, activity, and fiscal
reports
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3. Budget Worksheets (attached)
The Project budget is included below as Attachments 1 and 2.

Attachment 1 – Grants Network Budget Worksheet is the high level, official
budget for the Project. Any adjustments of this budget will result in either a
budget revision or amendment.

Attachment 2 – Total Activity Budget Worksheet is the overall, detailed project
budget submitted with the application. This budget provides a breakdown of the
Grants Network Budget Worksheet. Only changes to the Total Activity Budget
Worksheet that impact the Grants Network Budget Worksheet will result in either
a budget revision or amendment.

When applicable, documentation that supports the indirect cost rate and ADCs is
included as Attachment 6.

4. Performance Measures
The performance measures, included as Attachment 3, have been determined to
be required for the monthly activity report, at the discretion of HCD and they are
in bold below. Each month the Subrecipient will report on how the Project has
progress on reaching the target numbers. The proposed target numbers are
based on information provided by the Subrecipient and the Work Deliverable is
identified per Activity performance measure. Projects are not required to report
on the non-bolded items.

5. Project Schedule
The Project Schedule for the Project is included below as Attachment 4.

6. Application (attached)
In addition to the above detail, the Application is included as Attachment 5 for
further details. In the event of a direct conflict between Exhibit F language above
and the Application, this Exhibit F supersedes the Application to the extent of the
conflict.

Attachments:
1. Grants Network Budget Worksheet

2. Total Activity Budget Worksheet

3. Performance Measures

4. Project Schedule

5. Application

6. Indirect Cost documentation, if applicable
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Passthrough Agency: Report Date: 08/02/2024
Program: Requested By: Community Development County of Butte

Project Name/Title: CommunityDevelopment@buttecounty.net
Org Name: County of Butte

Stage: Pre-Award

Budget Items
Category Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost GL Account Cost Share Type

Activity See excel sheet for 
detail

0 $0.00 $0.00 $907,691.00 $0.00 $0.00 Direct Cost

0 $0.00 $0.00 $907,691.00 $0.00 $0.00

0 $0.00 $0.00 $0.00 $0.00 $0.00

Activity Delivery See excel sheet for 
detail

0 $0.00 $0.00 $106,692.00 $0.00 $0.00 Direct Cost

0 $0.00 $0.00 $106,692.00 $0.00 $0.00

Other
Category Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost GL Account Cost Share Type

0 $0.00 $0.00 $0.00 $0.00 $0.00

0 $0.00 $0.00 $1,014,383.00 $0.00 $0.00

Budget Report, Created by Community Development County of Butte, CommunityDevelopment@buttecounty.net, 08/02/2024
Source: eCivis™ Portal
http://www.ecivis.com/

Activity Delivery Total

Other
Other Total

Grant Total

Activity

Activity Total

General Administration
General Administration Total

Activity Delivery

Budget Report

California Department of Housing and Community Development
2017/2018 CDBG MIT-PPS 
Butte County - Foothill Rebuild Barrier Removal Project

Attachment 1: Grants Network Budget Worksheet
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Attachment 1: Grants Network Budget Narrative 

ACTIVITY COSTS 

Photovoltaic Solar Permit Fee (60 permits @ $482 over 3 years) – Solar permit fees 
required by CA code for all new Single Dwelling Units. 

Fire Sprinkler Permit Fee (60 permits @ $333 over 3 years) – Fire sprinkler permit fees 
required by CA code for all new Single Dwelling Units. 

MHU Permit Fee (40 permits @ $2,420 over 3 years) – Building permits required for 
manufactured housing units. 

Custom SFD Model Permit Fee (30 permits @ $6,009 over 3 years) – Building permits 
required for custom Single Family Dwelling Units. 

Master Plan SFD Permit Fee (55 permits @ $4,564 over 3 years) – Building permits 
required for master plan Single Family Dwelling Units. 

Legal Lot Determination (30 lots @ $3,843 over 3 years) – Fees associated with local 
government review recordation of a certificate of compliance assuring the property 
owner the right to develop the parcel, or a conditional certificate of compliance if 
outstanding conditions have yet to be met. 

Consultant ($65,000) Community outreach to targeted property owners; assessment of 
lot legalization needs; coordination with property owners, county staff, and other service 
professionals; research historic/legal documentation; coordinate legalization of 
lot. Costs estimate is based on the professional and experienced review of similar plans 
online, an estimate of the number of hours needed to facilitate the process and 
reference to previous consultant proposal who have the necessary field expertise and 
associated costs. 

Rebuild Advocate ($150,421.54) 0.5 FTE, salary and benefits, 3 years; Community 
outreach through events and outreach campaigns to serve those affected by recent fires 
and further targeting the most vulnerable low to moderate income individuals.  Work 
closely with Code Enforcement, Disaster Case Managers, and Housing Navigators to 
identify those who are in need of assistance navigating County process for legal lot 
determinations and building permits for permanent housing.  The Rebuild Advocate will 
also assist individuals to navigate temporary housing options in compliance with local 
ordinances prior to and during construction and will connect individuals with any known 
assistance programs. 

ACTIVITY DELIVERY COSTS 

Program Management ($81,692) 0.15 FTE, salary and wages, 3 years – Vendor 
procurement and management; timeline oversight; budget and scope of work 
management; data collection and analysis; project coordination; deliverable 
compliance. An estimate in the number of hours necessary to contribute field expertise 
and management of a consultant hired to facilitated and write similar reports. The salary 
and benefits for a Butte County Program Manager staff member were considered. 
Actual salary, benefits, and hours will be allocated toward Activity Delivery costs. 
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Contract Administration ($25,000) – HCD Standard Agreement management; HCD 
policy, procedure, compliance and monitoring oversight; activity and fiscal reporting. An 
estimate in the number of hours necessary to oversee a CDBG-DR MIT-PPS project 
was completed, using Round 1 hours. The salary and benefits for a Butte County 
Program Development Manager staff member were considered. Actual salary, benefits, 
and hours will be allocated toward Activity Delivery costs. 

Notes: 

Budget shortfalls are not anticipated, but in such an event, they would be the 
responsibility of the Butte County Department of Development Services. 

The total number of permits and legal lot determinations were derived from analyzing 
several years of building permit data following several catastrophic fires to estimate the 
types and volume of permits needed and issues to resolve (i.e. legal lot line 
determinations) for the population proposed for service through this program. 
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AGENCY: County of Butte Butte County ‐ Foothill Housing Rebuild Project 
PROGRAM: 2018 MIT-PPS

STAGE: Application 
REPORT DATE: 03/22/2024

REQUESTED BY: HCD

Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost Funding Source 

Permits Various 245 $576,977.00 $0.00 MIT-PPS

Legal Lot Determination Project review process to legalize properties for future development 30 $115,290.00 $0.00 MIT-PPS

Outreach Consultant research, meetings, and public outreach campaign to target owners of 
properties that were not legally created.

0 $0.00 $65,000.00 $65,000.00 $0.00 MIT-PPS

Rebuild Advocate

.5 FTE, salary and benefits, 3 years; Community outreach and one-on-one 
consultation with property owners; coordination with code enforcement, housing 
navigators, and disaster case workers to provide resources and assist property 
owners navigate the legal permitting process 

0.5 $300,843.07 $150,421.54 $150,421.54 $0.00 MIT-PPS

$907,691.00 $907,691.00 $0.00

Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost Funding Source 
Program Management (DDS) 0.15 FTE, salary and wages, 3 years; Vendor procurement and management, 

project coordination, meetings and coordination with all parties
0.45  $     181,537.78 $81,692.00 $81,692.00 $0.00 MIT-PPS

Contract Administration (ADM) Contract oversight, compliance and monitoring; activity and fiscal reporting. 0 0 0 $25,000.00 $0.00 MIT-PPS
$81,692.00 $106,692.00 $0.00

Extended Cost Direct Cost Indirect Cost Total Cost
$989,383.00 $1,014,383.00 $0.00GRANT TOTALS:

BUDGET TEMPLATE

ACTIVITY COSTS

ACTIVITY COST TOTALS: 

ACTIVITY DELIVERY COSTS

ACTIVITY DELIVERY COST TOTALS: 

Attachment 2: Total Activity Budget Worksheet
Exhibit F 
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Goal Title Subgoals Work Deliverable 

National Objective 
# Low-Income (30-50% HAMFI) 
# Moderate Income (50-80% HAMFI) 

Hispanic Ethnicity 
Plus Race of 
Beneficiaries 

# American Indian/Alaska Native + Hispanic 
# American Indian/Alaska Native and Black/African American + 
Hispanic 
# American Indian/Alaska Native and White + Hispanic 
# Asian 
# Asian and White 
# Asian and Black/African American 
# Asian and Black/African American and White 
# Native Hawaiian/Other Pacific Islander 
# Other Multi-Racial + Hispanic 
# White 
# Unknown Race 
# Female Head of Household 

Non-Hispanic 
Ethnicity Plus Race of 

Beneficiaries 

# American Indian/Alaska Native 
# American Indian/Alaska Native and Black 
# American Indian/Alaska Native and White 
# Asian 
# Asian and White 
# Asian and Black/African American 
# Asian and Black/African American and White 
# Native Hawaiian/Other Pacific Islander 
# Other Multi-Racial 
# White 
# Unknown Race 
# Female Head of Household 

Attachment 3: Performance Measures
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Goal Title Subgoals Work Deliverable 
Targeted Section 3 

Labor Hours 
# of Section 3 Labor Hours 
# of Total Labor Hours 

Public Services # of Households reached 155 

Project Status: Phase 
active this reporting 

period, enter 1. 

0% 
Project Prep 
Project Started 
Project 50% Completed 
Project 100% Completed 
Closed-Out 

Expenditure Status: 
Phase active this 

reporting period, enter 
1. 

0% expended 
1-25% expended
26-50% expended
51-75% expended
76-99% expended
100% expended 

Contract Milestones: 
Phase active this 

reporting period, enter 
1 

1: Activity Initiation. 
2: First draw of grant funds 
3: 50 percent completion 
4: Reimbursement for 75 percent of grant funds submitted to 
HCD 
5:  Project Completion 
6:  Submission of Final Financial Report and Close-Out 
Documents 
7. Contract Expiration

Household 
Demographics 

# Disabled 
# Senior 
# Homeless 
# Foster Youth 
# Single-Parent Household 
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Goal Title Subgoals Work Deliverable 
# Veterans 
# of Limited English speaking 
# Other 133 

Activity Report 
Narrative Request: 

In the narrative section please include: 
1. Summary of work completed in the reporting period

including reference to specific deliverables as indicated in
scope of work

2. Report problems or delays during the reporting period or
anticipated problems/delays.
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1. Activity Initiation: sixty (60) days from the Effective Date. Activity Initiation is
defined as the establishment of data and financial tracking of permit fees and
study expenses.

2. First Financial Report submission requesting reimbursement of grants funds: 90
days from the Effective Date.

3. Project achieves fifty (50) percent completion, defined as 50% of funds
expended, 18 months from the Effective Date.

4. Project reaches seventy-five (75) percent of grant funds submitted to the
Department for reimbursement 27 months from the Effective Date.

5. A Project achieves one hundred (100) percent completion, defined as 100%
expenditure of project activity costs, 36 months from the Effective Date.

6. Subrecipient must submit Final Financial Report and Close-Out Documents to
the Department for final approval by the Department at least ninety (90) days
prior to the Agreement Expiration Date.

7. Agreement Expiration Date is as set forth in the STD 213.

Attachment 4: Project Schedule
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Applications: Butte County - Foothill Rebuild Barrier Removal Project

2017 Round 2 & 2018 MIT-PPS Application

A. General Information
1. Profile
CommunityDevelopment@buttecounty.net

Below, please enter Application Title for your application.

Application Title Format: [Applicant Name] - [Project Name]

Example: Sacramento, City of – Community Food Bank.

2. ApplicationTitle
Butte County - Foothill Rebuild Barrier Removal Project

B. Eligible Activity
All projects funded through the MIT-PPS program must qualify under one of two CDBG-MIT eligible activities:

Planning and Capacity Building (HCDA Section 105(a)(12)) or
Public Services (HCDA Section 105(a)(8))

Eligible activities are defined by 24 CFR 570.482 et. Seq.( https://www.law.cornell.edu/cfr/text/24/570.482), Policies and Procedures (P&P) MIT- PPS
section 2.1 and the 2017/2018 MIT NOFA section II.D.

Choose the eligible activity that applies to your project.

1. Eligible Activity Category
Public Services

2. Explain how your project meets the definition of the eligible activity that you selected in the question above?
The Foothill Rebuild Barrier Removal Project is a provision of public services for the health, safety, and welfare of Butte County residents by
assisting in the removal of barriers that prevent residents from rebuilding safe housing after local disasters. These barriers include sufficient housing
counseling services, assistance navigating legal processes, and subsistence payments needed to meet prebuilding requirements which secure
building permits. The financial support as public services are not provided by the unit of general local government, according to HCDA Section
105(a)(8).

Public Services
To utilize CDBG-MIT funds for a public service, the funds must either be used for a new service or be used to expand an existing service. This
provision was put into place by HUD to prevent the substitution of CDBG-MIT funds for support of public services that are recently being supported by
local or state government funds.

A new service: No local or state funding is in place for the service/project.

An expanded service: CDBG-MIT funds may only be used to expand a service that has been funded by local or state funds at least 12 months
prior to the application. Applicants must demonstrate how the CDBG-MIT funds will result in a quantifiable increase in the level of the existing
service.

1. Is this a new or expanded service?
New Service

Provide a narrative establishing there is a need for the new or expanded service in your community. Narrative should incorporate third party evidence,
studies, analysis, assessments, etc. Anecdotal letters of support are not documentation of need.

For expanded services, include:

How long the current service has been in operation,
How this project, if funded, would result in a quantifiable increase in that service, and
Why the service increase is needed.

Attachment 5: Application
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2. Please explain justification for new or expanded services.
The Foothill Rebuild Barrier Removal Project is a new project driven by the need of Butte County low-to-moderate income residents often living in
substandard housing conditions in a burn scar area to receive the service, legal and financial support to create a plan to rebuild housing destroyed
in local, catastrophic wildfires. The project will focus on seven east foothill communities in which the housing stock has been decimated:  Bangor,
Berry Creek, Cherokee, Concow, Feather Falls, Magalia, and Yankee Hill. The project will mitigate the potential injury, hardship, and loss of property 
and life, by helping residents develop a rebuild housing plan; identify barriers and resources to overcome those barriers; and secure building permits 
to ensure safe housing rather than continue to live in substandard, hazardous conditions on their properties.

CAMP FIRE AREA: Cherokee, Concow, Magalia, and Yankee Hill are four unincorporated communities severally impacted by the 2018 Camp Fire. 
• Cherokee is a small unincorporated community with approximately 26 remaining households in the Wildland Urban Intermix area.
• Concow is a small foothill community with an active fire history, burning over 500,000 acres in the past 50 years including the Camp Fire that took
73% of the housing stock, leaving only 305 habitable structures.
• Magalia is an intermix area with densely populated housing scattered among the wildland. Approximately half of the housing in Magalia was
destroyed during the Camp Fire, leaving 3,442 habitable structures.
• Yankee Hill neighbors Concow and Cherokee communities with narrow access routes and no pressurized community fire hydrants. It has 140
remaining habitable structures after the Camp Fire.

NORTH COMPLEX FIRE AREA: Berry Creek and Feather Falls are two pioneer communities nearly destroyed by the North Complex Fire. 
• Berry Creek is a remote wildland urban intermix area that lost 931 habitable structures in the North Complex Fire, leaving approximately 974
structures.
• The Feather Falls area is located on a wildland urban intermix ridge in which much of the community housing was destroyed in the Ponderosa and
North Complex Fires leaving an estimated 64 habitable structures. Those homes are sparsely located, remote, and ill-maintained.

WIND COMPLEX AREA: The Wind Complex Fire resulted from a merging of several fires in the area, and the damage exacerbated by the 
reassignment of local fire fighters to Napa and Sonoma Counties to fight fires in those areas. Fires in the Bangor area merged and destroyed most 
structures other than the school, fire station, and community center.  This was the third devastating fire of 2017 preceded by the Wall Fire situated in 
the east foothills near Bangor and the Ponderosa Fire located in the Feather Falls area.

Unprecedent wildfire destruction results in unprecedented impacts on households and government systems. Many lower-income homeowners in the 
burn scars were uninsured or under-insured before the fire. While some neighbors have received payouts from insurance policies and lawsuits to 
quickly rebuild, others remain in destitute living situations much like they were immediately following the fire. In fact, permits for 23% of the housing 
lost in the Camp Fire and permits for only 1% of the housing lost in the North Complex have been secured. Years later, there have only been 609 
housing units rebuilt of the approximately 4,500 destroyed in these two fires. The result is several hundred households living in temporary, unsafe 
sheltering structures on their properties. The hazardous living conditions may ignite fire and spread fires, putting their property, lives, neighbors, and 
community at great risk. Tragically, barriers for progress toward rebuilding has become impenetrable with these residents thereby sustaining 
significant risks across communities and contributing to long-term suffering.

The public services being proposed would be a foothold to these barriers, initiating change and progress. The project activities would bring new 
support, legal, and financial services to lower-income residents with few resources and who are living in substandard living situations. Specifically, 
these supports would help navigate the permit process and acquire the legal studies and necessary building permits. The project outcome would be 
155 household securing the building permits they need to rebuild. 

3. Upload evidence of need for new or expanded public service.
Butte County-Barrier Removal-New Program.pdf

Indicate whether there is a lack of service or if existing services do not meet demand. Describe documentation supporting the lack/shortage of services and document 
there is no reasonable access to the proposed service or program from another service provider.
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4. Provide a narrative indicating there is no reasonable access to the service.
The proposed scope of work involves offsetting the cost of a menu of permit fees and legal lot determination studies as identified in a housing
recovery plan. These are costly state and local government requirements that are the financial responsibility of property owners when building a
house. For low-to-moderate income property owners, these requirements may act as additional barriers to rebuilding. According to the Impacts of
Camp Fire Disaster on Housing Market Conditions and Housing Opportunities in the Tri-County Region (September 2020), over 60% of
homeowners were under-insured, limiting their financial ability to rebuild. The lack of adequate insurance is further identified in the August 2020
State of California Proposed Action Plan for Disaster Recovery publication. There is no financial support to cover these costs for residents, nor the
incremental cost of staffing and contractors to complete lot determination studies that would be necessary to meet the increased demand.

Access to the County’s Development Department may be as much as an hour and a half away, creating an additional barrier in completing pre-
construction responsibilities when our lowest-income, remote residents do not have the time, resources, or vehicles to travel for services. Therefore, 
staff will establish a presence in the remote communities, essentially bringing the support system to those most in need.

Documentation may include maps indicating location of closest services, lack of routes or insufficient frequency in public transportation to provide access to existing 
locations, listings and descriptions of active nonprofits and public agencies in the area to demonstrate a lack of service providers. Documentation should support that there 
is a need for the service in the community. Letters of support or anecdotal statements of inaccessibility will NOT be considered adequate documentation.

5. Upload Reasonable Access supporting documentation.
Butte County-Barrier Removal-Access.pdf

Describe the target population for the service. Indicate whether the population is growing or shrinking and if/how that change is related to the need for services. Describe 
how you intend to reach that population in your community.
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6. Provide a narrative indicating why the population needs this service.
The population that needs the services proposed in the Foothill Rebuild Barrier Removal Project are low-to-moderate income property owners in the
east foothill area in which permit fees and legal lot determination studies pose a financial and process barrier to rebuild housing on their properties.
A Rebuild Advocate will serve as the support needed for the population to move forward with a rebuild plan. The target population are those who are
living in substandard living situations due to those barriers. The population size is consistent in several hundred that returned to their properties after 
the fires in 2017, 2018, and 2020 remain inadequately sheltered given there are no services in place to remove these unique barriers.

The lack of affordable housing is demonstrated in the attached 2022 General Plan and Housing Element Annual Progress Report and Memo 
documents.  Table B of the report reflects the number of permits issued by affordability as it relates to the Regional Housing Needs Allocation 
(RHNA) from 2016 through 2022. During that timeframe, only 82 of the 1,341 units created were identified as meeting the criteria for low or very low-
income level. This data along with the CAL-Fire DINS reports reflect the number of units destroyed by recent wildfires, demonstrates the lack of 
housing in general in Butte County, and more importantly, the lack of affordable housing for those that have lost their homes in recent disasters. 

Unfortunately, the current timing and type of services being provided have not led to successful rebuild efforts. However, the proposed activities may
be a foothold when used in conjunction with these other resources efforts to increase interest and action. Under the dire circumstances of the 
unprecedented disasters in these areas, Butte County established ordinances that would allow residents to temporary reside on their 
properties.When these emergency ordinances sunset, residents may continue to reside on their property in campers and recreation vehicles only if 
a building permit has been secured. Therefore, using the time constraints of the urgency ordinance may support progress in securing a rebuild 
permit so residents t do not need to vacate their property while they build. Chapter 53, the ordinance for Camp Fire survivors, has already sunset 
and Chapter 54, the ordinance for North Complex Fire survivors will sunset in one year. Public Services that assist in developing a rebuild plan and 
securing a rebuild permit brings fire survivors one step closer to securing safe housing.

Residents are living in unsafe conditions that do not comply with state and local regulations and as such, they avoid interactions with government 
officials and individuals seeking to collect their personal data. Local government is bound by their mandates and currently have few strategies to 
remove the barriers that perpetuate the current status quo. The proposed project is a key strategy that can be used to reach and serve these 
residents. While Code Enforcement must notify residents about upholding the law, they can be partnered with a Rebuild Advocate who can assist in 
navigating the legal process and securing the services to do so. 

This project could also support another service that has not seen the success in Butte county that it intended: The Owner-Occupied 
Rehabilitation/Reconstruction (OOR) Program. Residents feedback to Butte County staff is that the language in the OOR materials is too complex. 
There is a perception that a resident is not permitted to reside on the property to be eligible for the program. In addition, many of the residents do not
qualify for the OOR program because the home that existed prior to the fire was not a permitted structure; the property owner built the previous 
home without an inspection or a permit. There is often no proof of land ownership or lot lines because the land was handed down from generation to 
generation without a deed. There are some properties without a utility bill either because the house was living off the grid. Unfortunately, the OOR 
program which was meant to specifically support housing stock recovery after specific fires was established with restrictions that are common to the 
conditions of the same fire. 

Documentation may include growth or changes in specific populations (such as the homeless, elderly, youth, large families, individuals living below the poverty line) that 
are the targeted beneficiaries of the services. Documentation may also include information that identifies the lack of services as a component to population loss (e.g., lack 
of senior support services means seniors cannot age in place and must relocate to other areas where there are more services) documentation should be as specific as 
possible and use public data sources (US census, PIT counts, school district data, academic studies, needs assessments, newspaper articles etc.) whenever possible. 
Letters of support or anecdotal statements of causality will NOT be considered adequate documentation.

7. Population documentation.
Butte County-Barrier Removal-Population.pdf

If fees will result from the Public Services activity, the Applicant must provide additional information.

Note: Fees may not be assessed in order to participate in or benefit from the Public Services project, especially for LMI beneficiaries.

8. Will any fees be assessed as a result of project activities?
No

For CDBG-MIT program purposes, code enforcement is defined as a process whereby local governments gain compliance with ordinances and
regulations regarding health and housing codes, land use and zoning ordinances, sign standards, and uniform building and fire codes.

Code enforcement involves the payment of salaries and overhead costs directly related to the enforcement of state and/or local codes. CDBG-MIT
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funds may only be used for targeted code enforcement efforts that meet the definition of mitigation. Eligible code enforcement activities do not include
the costs of correcting code violations identified during routine inspections.

9. Is this a code enforcement program?
No

C. Project Location
Provide the address where the project will take place.

If the project will occur in more than one place, the Applicant's address will be used.

For example:

Project occurs in one location: food bank
Project occurs in more than one location: community education project for an entire jurisdiction OR planning project for an entire jurisdiction.

1. Will the project occur in one location?
No

D. Scope of Work
Enter a detailed description of your project which should include at a minimum: what the project is, why it is needed, who the beneficiaries will be,
where it will take place, how it will be done and when it will be completed. This should be a similar description provided for the NEPA. Additionally,
please indicate if this will be a new project, a modification to an existing project, or if a new type of assistance will be added to an existing project. By
completing the narratives below the Applicant is demonstrating a knowledge of need for the project and the steps needed to achieve the desired
outcome.

For Planning projects only, provide the following information: What is the end result of the project, specifically the outcome or deliverable. How will the
end result of the project be immediately actionable? For example, detail the process and timeframe of how the project deliverable will be utilized and
implemented.

1. Project description
The Foothill Rebuild Barrier Removal Project will assist individuals in developing recovery plans to support those individuals in identifying their
needs to recovery, whether that be rebuilding or otherwise. The outreach and individual housing plans would have a mitigation and resilience focus
with an overall goal of educating, informing, and assisting individuals with plans to reduce the overall cost and complexity of rebuilding.

Rebuild plans will be developed on an individual basis taking into account each individuals circumstances. These circumstances may be lack of 
resources, a sense of overwhelm with the rebuild process, or other factors like properties that are out of compliance. The plans will address 
individual challenges and barriers through access to information and resources, and assistance with the process. As challenges are identified, the 
plans will result in the payment of permits and/or legal lot determinations which may be a barrier to recovery as they increase the complexity and 
cost of recovery. If individuals are hesitant to engage with government due to compliance issues on their properties, code enforcement and other 
staff will conduct outreach to resolve those fears using a trauma-informed approach meant to assist them in moving toward a plan. The program 
team’s collective goal will be to aid and assist each individual in resolving their housing barriers and to move into a recovery planning process. The 
goal of the outreach is not to issue citations which may result in a negative outcome.

Overall, the program aims to develop recovery plans to address short-term and long-term barriers to rebuild safe housing in communities impacted 
by unprecedented wildfires. The east foothill area of Butte County has experienced catastrophic housing loss due to the Camp Fire, North Complex 
Fire, Wall Fire, Ponderosa Fire, and Wind Complex Fire. The type of destruction and associated costs to housing recovery could not be anticipated 
and has not been compensated for the most vulnerable, low-to-moderate income households in those areas. Ordinances, regulations, and 
applications can be complicated legal obstacles to rebuild progress. Further, there are various costly safety regulations associated with rebuilding a 
home, particularly in a burn scar. These costs typically exceed the available resources of households with limited, fixed incomes, particularly those 
who lost homes that were uninsured or underinsured. The result has been individuals and families that are precariously sheltered on their properties,
many without a fixed structure to inhabit, and few options for resources necessary to rebuild.

Consequently, the County of Butte proposes a project that provides collaborative housing counseling led by a Rebuild Navigator in partnership with 
code enforcement, building development staff, and legal services to develop 155 housing plans and secure 155 new building permits for low-and-
moderate income property owners in the burn scar over three years. Project staff will work directly with low-to-moderate income property owners, 
county departments, and community professionals to establish a rebuild plan to secure building permits in compliance with existing ordinances. The 
project will fund outreach and awareness, critical one-on-one professional service and legal support, and offset legal and permit costs. The result will
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be 155 beneficiaries living in compliance with county safety ordinances and with a building permit for safe housing.

Trauma-informed outreach will be developed to access this difficult to reach population, and bridge services to these outstanding long-term survival 
needs. This approach assumes the presence of trauma and aims to reduce experiences that retrigger trauma. Often the most effective outreach in 
remote and pioneer communities is generated by word of mouth through engagement with community champions. These champions are the people 
that live in the community and maintain trusted, informational, and credible connections to recluse residents. Getting timely, understandable, 
persuasive, non-judgmental information to champions in the seven communities will be the responsibility of both County staff.

The Foothill Rebuild Barrier Removal Project is a new service project designed to meet the needs of property owners who lack the support and 
funding to develop a rebuild housing plan and secure adequate, permanent, and safe housing on their properties. Plans will help mitigate current 
and future risks by understanding barriers and identify mitigation solutions for those risks and barriers. The extraordinary destruction caused by 
previous wildfires has led to hundreds of unhoused low-to-moderate income county residents in the burn scar. Residents with fewer resources, were 
often uninsured or underinsured, resulting in less money to rebuild, purchase, or rent in a county with little housing stock and inflated housing prices. 
Consequently, these residents leverage one of the few assets that remained for them - their property – returning to their properties to live in 
recreation vehicles, campers, and other substandard living habitats. Living under these circumstances poses a threat to safety, health, and well-
being without adequate power, water, and sanitation. Further, the management of temporary utility arrangements (propane generators, open fires, 
and daisy-chain power sources) and storage of belongings is an added fire threat to these Wildland Urban Interface and Intermix communities. 

The solution is ultimately to improve the living conditions of those impacted by fire, ideally with rebuilt permanent housing and/or with a recovery 
plan to aid individuals in moving toward that goal. Rebuild housing plans designed through this program are meant to remove barriers within the 
domain of local government which could prevent residents from building, specifically offsetting the costs of required permit fees and associated 
legal lot studies. Building permit fees are a necessary state and local government requirements to ensure housing safety. Therefore, the project 
proposes offsetting a menu of building permit fees that may be essential but cost prohibitive to beneficiaries. Depending on the needs of individual 
property owners, these permits may include Manufactured Housing Unit building permits, Custom Model Home building permits, Master Plan 
building permits, Fire Sprinkler Permits, and Solar Permits.  These permits entail adherence to multiple state and local building codes, inspections, 
and clearances that are staff time intensive. Butte County Department of Development Services (DDS) staff will lead property owners through the 
eligibility requirements, determine their specific permit needs, and use project funding to offset those fees. 

Legal lot determination is another building requirement that poses a significant reconstruction financial barrier, and is of unique consideration for 
these geographic areas. A great majority of land and lots in these remote areas were bought and sold before the area was colonized and settled. 
Informal boundaries were drawn and verbally agreed upon but not recorded. The properties were handed down in these remote areas from 
generation to generation, largely without issue between neighbors who agreed upon how to access the property from private and public roads and 
bridges, and agreeing to where property lines exist. However, to acquire a building permits and other legal documents necessary to rebuild, there 
must be a legal determination of the lot. These lot studies are multi-faceted and costly. Therefore, a consultant will be hired and fees will be offset to 
work directly with the property owners and other service providers to work through the legal lot determination studies. This will involve extensive 
legal research; outreach in the communities; and coordination with realtors, attorneys, engineers, county DDS and Public Works (PW) staff, 
surveyors, and engineers. The level of sophisticated coordination and building expertise is a specialty not typical of most property owners, and 
consequently stands as both a financial and process barrier to rebuilding. 

Butte County DDS will establish a project to support low-to-moderate income property owners in the Camp Fire, North Complex, and Wind Complex 
areas. Staff and consultants will screen applicants, provide support in assessing building needs, and facilitate the provision of the project public 
services to remove rebuild barriers. Services will be offered at the County DDS office in Oroville but outreach and support will also be provided in the
communities.  Project costs have been estimated based on the anticipated number of beneficiaries and services in those geographic areas. This 
new, community-responsive, public service project will be implemented and completed within 34 months. The outcome will be 155 households 
currently living in substandard situations are progressing toward permanent housing; by doing so, they mitigate imminent threat to themselves and 
their community.

The process will be as follows:
1. A Barrier Removal Team will be established consisting of a Program Manager, a Rebuild Advocate, a Code Enforcement Officer, a Legal Lot
consultant, and a Building Permit Specialist.
2. The project processes will be further developed according to efficiently work through the governance system. Enrollment eligibility standards will
be implemented into the system, including pre-screening and reporting income eligibility compliance with CDBG-DR LMI beneficiaries. Property
must also be in the burn scar of an impacted community.
3. A media and mail outreach campaign to notify property owners of permit needs and the project resources that will help navigate the process and
fund the permit acquisition will be developed for the foothill communities. Outreach will focus in the target population geographic area, and might
include direct marketing such as mailers or organizing information events. Eligibility criteria will be posted on the outreach material so that residents
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can be prepared with income, household size, and property ownership at the very first meeting. This will allow the resident to immediately qualify as 
a beneficiary and to know which resources will be made available, and at what timeline. It is the project’s intension to quickly qualify residents to 
disrupt the current status quo, and initiate progress made toward a permit.
4. Residents may seek support at the DDS office where a Rebuild Advocate will help assess barriers and construct a plan through obtaining a
building permit. It is anticipated that residents may be at any state of the rebuild process, but most likely at the stage in which they need a permit
from the County. Of course, they may also present at the office as a result of the outreach campaign, seeking housing counseling and financial
support. The Navigator will also work on behalf of the resident to initiate additional meetings between the resident and team members to complete
the necessary tasks, from a legal lot study to acquire a specific permit or permits. Each household will necessitate an individualized analysis
depending on their circumstances and preference in a housing type; therefore the funding amount per household may significantly vary depending
on the situation.
5. Code enforcement officers and a Rebuild Advocate will partner in the field to work in a trauma-informed approach individuals with property owners
to help them understand the timing and restrictions of the urgency ordinances as well as the legal supports available to complete the necessary
requirements to be issued a permit within one year. This partnership will bring the services provided in the office into the field using a localized,
trauma-informed, individually tailored approach.  The approach of support will come from two directions, the code enforcement’s role to inform
residents of ordinances and codes. The officer will provide additional instruction on what conditions are unsafe. The Rebuild Advocate’s role is to
inform residents of what housing counseling and legal assistance can be offered to bring the property into compliance and make progress toward
rebuild goals. This strategy allows the single project to adapt to what conditions are most likely motivating for each situation.
6. The next step may be organizing the team to meet with the resident to address barriers, resources and options, including legal issue and permit
requirements. The options will mitigate future risks by connecting residents to services and new understanding about the impact of housing. While
the OOR program is for the Camp Fire disaster, there is an impetus for residents who lost housing in the North Complex Fire to complete their
preliminary work to springboard into an OOR program for two more years. Likewise, Chapter 54 of Butte County Code allows North Complex
survivors to temporarily live in a travel trailer on their property with a temporary housing permit will expire June 30, 2025. After the expiration, the
resident may only continue to live on the property in a travel trailer if they have a building permit secured for a permanent dwelling. The three-year
deliverable period of the CDBG-DR MIT-PPS grant can also drive resident progress to take advantage of available funding to help them with pre-
construction expenses. The Rebuild Advocate will identify barriers and feasible resources to develop the recovery plan, ideally with housing and/or
with a process to begin moving toward housing. There are a growing number of nominal resources including free Accessory Dwelling Unit master
building plans, that can be leveraged. Other funding will need to be sought by residents to assist with actual construction costs.

Provide a detailed narrative describing the steps to be taken to complete the activity (i.e., task 1 - create marketing plan; task 2 - hold town hall
meeting; task 3 - analyze feedback etc.) This task narrative should indicate your knowledge of the steps and actions necessary to complete your
activity. Narrative should include all actions taken to reach readiness through actions necessary for closeout.

2. Detailed Scope of Work - Task Narrative
Task 1 -  Establish project policies, procedures, and practices, including LMI screening and other eligibility requirements according to Scope of
Work

Task 2 – Establish data and financial tracking of permit fees and study expenses 

Task 3 – Train DDS and PW staff to screen beneficiaries and provide service delivery 

Task 4 - Procure consultant and establish contract to provide legal lot determination outreach, services, and coordination according to HCD and 
County procurement policies and procedures

Task 5 – Develop and implement outreach campaign in the selected remote geographic areas for the targeted low-to-moderate income residents, in 
particular seniors and veterans

Task 6 – Operationalize public services, as well as track and monitor data and finances

Task 7 – Complete HCD activity and fiscal reports according to the HCD Standard Agreement

Provide a detailed narrative describing the deliverables that will be completed as part of this project (i.e., deliverable 1- marketing plan; deliverable 2-
town hall meeting minutes; deliverable 3- labor compliance files etc.). This deliverable narrative should indicate your knowledge of the documentation
necessary to monitor and evaluate project compliance. These documents should be part of your project file and will be reviewed as part of your onsite
monitoring.
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3. Detailed Scope of Work - Deliverable Narrative
Deliverable 1 – Procurement documents and contract for consultant
Deliverable 2 – Number of beneficiaries served and the type of service(s) provided
Deliverable 3 - LMI qualifications of beneficiaries
Deliverable 4 – All HCD-required Standard Agreement, activity, and fiscal reports

E. Project Milestones
Milestones provided in this section are required and will become part of the Standard Agreement. Complete the milestones by providing a length of
time to complete each. For example: “60 days from STD 213 execution, 90 days from Milestone #3, etc.”

Milestone #1 - Activity Initiation: No later than 60 days from execution of the STD 213.
The first milestone is the proposed activity start date, which is the date by which project activity begins.

Milestone #2 - First draw of grant funds
Milestone #3 - 50 percent project completion
Milestone #4 - Reimbursement of 75 percent of grant funds submitted to HCD
Milestone #5 - Project completion

Projects should plan to be completed no later than 36 months from execution of the STD 213. Projects needing more time must justify
the additional time to HCD.

Milestone #6 - Submission of final financial report and close-out documents
Final financial report and closeout documents must be submitted to HCD following completion of the project and at least 120 days prior to
contract expiration to allow time for HCD to complete review, processing, and closeout activities.

Final Milestone: Contract expiration: 72 months from execution of the STD 213.
The final milestone is the contract expiration date, which is the date by which all project activity, reporting, monitoring, and closeout
activities must be completed.

The Applicant has the option, but is not required, to include additional milestones than those listed above. Please answer "yes" to Question #8 if you
would like additional milestones.

1. Enter proposed length of time to meet Milestone #1 - Activity Initiation
60 days

2. Enter proposed length of time to meet Milestone #2 - First draw of grant funds
90 days

3. Enter proposed length of time to meet Milestone #3 - 50 percent project completion
18 months

4. Enter proposed length of time to meet Milestone #4 - Reimbursement of 75 percent of grant funds submitted to HCD
27 months

5. Enter proposed length of time to meet Milestone #5 – Project completion
36 months

6. Enter proposed length of time to meet Milestone #6 – Submission of final financial report and close-out documents
34 months

7. Will more than 36 months be needed in order to complete the project?
No

8. Do you want to add additional optional milestones?
No

F. Project Performance Measures
Choose the projected performance measure(s) the project intends to meet. Select all that apply. There are no wrong answers. If selected for award,
HCD will verify the selection to ensure it is aligned with the project's Scope of Work. The performance measure(s) will then be included in the
Standard Agreement. Updates on the performance measure(s) will be provided by the subrecipient in the Monthly Activity Report.
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1. Public Services Performance Measures
# of Households reached

2. Based on the projected performance measure(s) selected above please provide an estimated percent or number this project intends to
meet. Example: A community food bank project proposes to serve 200 households. Performance Measure: # of households reached
Answer: 200 households reached.
155 households will receive service support through the Rebuild Advocate-lead team.
155 households will acquire at least one building permit, record a certificate of compliance, or record a conditional certificate of compliance.

G. Geographic Eligibility
Projects must benefit the area designated by HUD as the most impacted and distressed areas, or “MID,” within the disaster declared impacted
counties under DR-4344, DR-4352, DR-4382, and DR-4407.

See 17MIT-PPS P&Ps Section 2.4. and 18MIT-PPS P&Ps Section 2.3.

2017 MID Counties:

Sonoma County
Ventura County

2017 MID Zip Codes:

95470 – Mendocino County
95901 – Predominantly Yuba County
94558 – Predominantly Napa County
95422 – Predominantly the City of Clearlake in Lake County
93108 – City of Montecito, located in Santa Barbara County

2018 MIDs:

Butte County
Lake County
Los Angeles County
Shasta County

1. Is the project located in a 2017 or 2018 MID area?
2018

1a. Which 2018 MID area(s) is the project located in or will the project benefit?
Butte County

2. Upload map(s) of project service area in relation to the MID area(s).
Butte County-Barrier Removal - Service Area Map.pdf

H. Mitigation Eligibility
HUD defines mitigation as: Activities that increase resilience and reduce or eliminate the long-term risk of loss of life, injury, damage to and loss of
property, and suffering and hardship, by lessening the impact of future disasters. See (17MIT-PPS P&Ps Section 2.6 or 18MIT-PPS P&Ps Section
2.6)
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1. Provide a detailed description of how the project will meet the definition of mitigation.
The Foothill Rebuild Barrier Removal Project will provide mitigating services so that 125 beneficiaries living in substandard housing in the burn scar
are able to make plans to secure building permits to ensure safe housing. An additional 30 eligible applicants are estimated to process legal lot
determinations and record a certificate of compliance or conditional certificate of compliance paving the way for safe, legal, resilient construction.
Currently, these are barriers that increase the complexity and cost of rebuilding, and this program aims to lower both challenges. Lowering barriers
to recovery and developing plans for reconstruction will reduce the imminent risk of future fire and flood impact of those occupying travel trailers and
unsafe structures that may contribute to the start and spread wildfires.

The tremendous loss of countywide housing stock has escalated housing prices, leaving property owners with few options but to reside on the land 
they own but without stable and secure habitation. Residents often live in recreation vehicles, campers, and other structures not meant for long-term 
human habitation. These precarious structures may not have adequate or safe power supply, potable water, waste water, or sanitation facilities. 
Generators and fuel burning appliances installed for cooking and heating are often installed in an unsafe manner increasing the risk of fire, smoke, 
and carbon monoxide related injuries. These living circumstances, by their nature, are unsafe; they foreshadow long-term risk of injury, illness, and 
hardship. Over the past several years, Butte County has experienced a significant increase in fires related to recreational vehicles and unsafe living 
structures resulting in further hardship and suffering to some of our most vulnerable citizens, many of whom have already suffered immeasurably as 
a result of prior disasters.

These mitigations primarily impact low-to-moderate income residents living in substandard housing conditions within disaster recovery areas. A 
Rebuild Advocate will work directly with residents to help develop a plan to improve their housing situation by understanding their individual needs 
and abilities, identifying available resources, and helping residents to better understand and navigate permit processes. For some, the end result 
may be permanent housing while for others it may be smaller steps such as improving the safety of their current living situation and surroundings or 
becoming aware of other available housing resources.  Currently, there are several hundred low-to-moderate income families in the targeted 
geographic areas who have not been able to rebuild housing lost in devastating wildfires. Many of the property owners were uninsured or 
underinsured resulting in a lack of adequate funding to rebuild. There are ancillary expenses beyond what might typically be considered as rebuild 
costs, such as permitting and other legal fees, that further augment the financial challenges in rebuilding primary housing. Without stable and 
adequate housing, humans lack the fundamental lifelines for long-term resilience. Fire risk for one property is fire risk to all neighboring people and 
properties, the community, and neighboring communities. As has been evidenced repeatedly in Butte County, fires spread rapidly and across 
community in these foothill Wildland Urban Interface and Wildland Urban Intermix areas. This program is intended to resolve fears through outreach 
intended to inform individuals on the process of rebuilding and the resources available to them to resolve their barriers to safer, more resilient 
housing. Through education and by removing pre-construction barriers to support residents’ ability to acquire building permits, more families will 
begin to rebuild and in doing so, they will increase resilience to disasters and reduce the risk of loss of life and property, lessening the impact of 
future disasters.

Therefore, by developing a plan to reduce the cost of reconstruction through access to resources and resolving issues, and reducing the complexity 
of the rebuilding process through outreach and assistance, this program aims to remove barriers to rebuilding in these foothill areas, so that 
residents can use these plans to secure adequate housing and move toward recovery and resilience. They can improve health, safety, and well-
being for themselves and their families. They can also address substandard living conditions that are creating risk in recovering and vulnerable 
communities to prevent future disasters that could lead to the loss of life and property. The program recognizes many people are living in fear of 
government as their properties are out of compliance, and aims to engage these individuals in a rebuild plan to both simplify and reduce barriers to 
safe, healthy reconstruction.

I. National Objective & Beneficiaries
Choose the national objective from the list. Criteria for national objectives can be located at 24 CFR 570.483
https://www.law.cornell.edu/cfr/text/24/570.483, 17MIT-PPS P&Ps Section 2.5 or 18MIT-PPS P&Ps Section 2.5

1. National Objective
Low- and Moderate-Income

1a. National Objective - LMI
Limited Clientele (LMC)

Please indicate the proposed number of beneficiaries that will benefit or be served by this project. Projects utilizing the LMI national objective must
have at least 51% of beneficiaries that are low-to-moderate-income individuals.

Depending on the selected national objective, provide the following information:

LMA: number of LMI persons in the project service area that will benefit. This number will come from the HUD Census data;
LMC: number of LMI persons that will benefit from the project. This number will come from the project information;
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UNM total number of individuals to be served.
UNM projects must also provide a proposed LMI percentage but there is no threshold requirement for that percentage. The LMI persons
proposed to benefit from a UNM project may be determined by using HUD Census data for the project area.

Note: Planning projects must provide the number of proposed LMI beneficiaries and proposed total beneficiaries of the project but there is no LMI
percentage requirement as a national objective does not apply to Planning projects.

Only enter numbers, do not enter commas nor periods.

2. What is the total number of proposed beneficiaries to be served by this project?
155

3. What is the total number of proposed LMI beneficiaries to be served by the project?
133

4. What is the proposed LMI beneficiary percentage?
0.86

LMI - Limited Clientele
To qualify under the LMI-Limited Clientele (LMC) national objective, the activity must meet the criteria under HUD’s basically CDBG manual, Chapter
3: 3.2.2:

Activities in this category provide benefits to a specific group of persons rather than everyone in an area. It may benefit particular persons without
regard to their residence, or it may be an activity that provides a benefit to only particular persons within a specific area.

With respect to determining the beneficiaries of activities as LMI and qualifying under the limited clientele category, activities must meet one of the
following tests:

Benefit a clientele that is generally presumed to be principally LMI. This presumption covers abused children, battered spouses, elderly
persons, severely disabled adults (see the box below), homeless persons, illiterate adults, persons living with AIDS and migrant farm workers;
or
Require documentation on family size and income in order to show that at least 51 percent of the clientele are LMI; or
Have income eligibility requirements limiting the activity to LMI persons only;
Project is of a nature and in such a location that the Project’s beneficiaries are primarily LMI persons.

1. How will the project meet the LMC national objective?
Project will income certify beneficiaries as LMI

4. Describe how the project will implement a process to income certify beneficiaries as LMI.
Butte County will follow the CDBG-National Objective Tool 2-1 – Part 5 and IRS 1040 Income Determinations (version 11/10/22) guidelines to meet
the low-and-moderate income justification. According to page 6 of the guidelines, the project will use self-certifications in-lieu of income
documentation for public service activities. The beneficiary will state and sign-off on their income at the time of the application for public assistance,
using the CDBG Self-Certification of Annual Income by Beneficiary form. Butte County staff, or their representative will qualify the household
according to the annual CDBG household size and income spreadsheet.

J. PPS Thresholds

Projects must meet an HCD Program Threshold. Details on HCD Program Threshold compliance documentation, including, when applicable, lists of qualifying geographic 
areas and maps, are provided in the MIT-PPS Policies and Procedures Section 2.5 and Appendix B.

1. Select the HCD Program Threshold the project will meet:
Benefit low-income communities

Threshold: Benefit Low Income Communities
In order to meet this threshold, Projects qualifying for the LMI-Limited Clientele (LMC) national objective by meeting either of the following:

Require documentation on family size and income in order to show that beneficiaries are LMI; or
Have income eligibility requirements limiting the activity to LMI persons only

must also demonstrate that 85% or more of project beneficiaries will be LMI.
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1. Provide justification for how project intends to meet the Threshold requirement of serving 85% LMI beneficiaries.
Butte County staff and their representatives will screen residents seeking the public services being offered through the program. This will include
reviewing family size and income with the HUD/HCD eligibility matrix. For residents that fall within the 15% LMI non-beneficiary threshold there will
be the presence of vulnerability or other extenuating circumstances that are acting as a barrier to rebuilding. These will likely be individuals that fall
into other LMC category such as older adults, persons with disabilities, or people experiencing homelessness.

K. Budget
HCD must review projects submitted for funding in terms of cost reasonableness, in accordance with federal regulations found at 2 CFR 200. To fulfill
this requirement all projects must be able to support the CDBG-MIT funding request with an explanation of how the amount was determined.

Additionally, projects submitted for CDBG-MIT funding, where CDBG-MIT funding will not fund 100% of the project, must demonstrate that other
funds are committed and available to complete the project. The Total Project Budget template found in the application files must be completed to
demonstrate the total project cost as well as any other sources of funding.

Funded projects will use Grants Network to submit financial drawdown/reimbursement requests; therefore, the linked eCivis Budget must be
completed.

1. CDBG-MIT Funding Amount Requested
$1,014,383

2. Provide a basis for the requested funding amount.
Historical Data

3. Does the CDBG-MIT funding request equal the total budget amount?
Yes

Total Project Budget (Excel) – must be uploaded using the Total Project Budget Workbook Template provided in the application files. The Total
Project Budget must include the following:

Total Project amount, identifying costs for MIT-PSS as well as any other funding sources.
Individual line items for all anticipated project costs and expenses.

Reminder, the eCivis Budget must also be completed.

6. Upload the Total Project Budget (Excel template)
Butte County - Barriers - Budget 5-23-24.xlsx

CDBG-MIT budgets found in the Grants Network portal are required at application submission. Required budget information includes direct costs
only.

Direct costs for activity must be completed and clearly identified. Do not include any information on indirect cost, match, or cost share.

Applications submitted without a complete Grants Network budget cannot be considered for award and will be returned to the Applicant.

7. Have you completed and submitted your CDBG-MIT budget in the Grants Network portal?
Yes

Budget narrative should include information about activity viability if the project is only partially funded. For instance, can the project scope be reduced
the number of beneficiaries be reduced, can the project be scaled to the amount of funding available. Include budget information that describes your
activity budget as uploaded. Make sure the budget narrative has a relationship to the tasks and deliverables described in the application.

Applications submitted without a complete Grants Network budget narrative cannot be considered for award and will be returned to the Applicant.

8. Have you completed a detailed narrative of your MIT-PPS budget within the Grants Network budget template?
Yes

L. Organization Information
1. Applicant type
Jurisdiction

2. Enter the legal name of the Applicant
County of Butte
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3. Applicant Street Address
25

4. Applicant Street Name
County Center Drive

5. Applicant Suite #
213

6. Applicant City
Oroville

7. Applicant State
CA

8. Applicant Zip Code
95965

Program census location: The census information in this section will be used for legislative and congressional district tracking.

Please use the census information of your primary facility or the designated address of the responsible organization. If you are doing a LMA activity,
you will be asked to provide additional census information specific to your service area. It is ok if the information is duplicative.

Use the HUD LMSI mapping tool located at Low- and Moderate-Income Area Data, based on 2011-2015 ACS
(https://hud.maps.arcgis.com/home/item.html?id=ffd0597e8af24f88b501b7e7f326bedd) to gather the required census tract information as identified
by the address below. Identify the census location data for the administrative entity of this application (if this is a county use the County Administration
building, if this is a city use City Hall or an administrative facility).

9. Enter your County Code
007

10. Enter the census block group(s) served by the project.
1702 1 1702 2 1702 3 1702 4 1703 1 1703 2 1704 1 1704 2 1704 3 1800 1 1900 1 2400 1 2400 2 2400 1 2400 2 2400 3 2400 4 2400 5 2400 2
2500 4 3300 2

M. Partner Information
1. Does the application include a Partner?
No

N. Subrecipient Grantee
Eligible Applicants may work with a Grantee, called a Subrecipient Grantee, to assist them in implementation of their proposed project. A Subrecipient
Grantee is a local government, special district, Tribal Entity, or other similar entity.

1. Does the application include a Subrecipient Grantee? (Unit of local government, special district or similar entity)
No

O. Supplemental Application Information
If there is any supplemental information you would like to provide, please use the following field to provide any additional information in a single file
upload.

Note: this is not a required field.

1. Supplemental Upload
Butte County - Older Adult Mitigation - Entity Award Cap.pdf

Average Score
0.00

Budget Worksheet
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View Budget Worksheet
https://portal.ecivis.com/#/peerBudget/FA3821D5-1473-4187-BE5E-33721E75BDC9

Application Goals
View Application Goals
https://portal.ecivis.com/#/peerGoals/FDCBA9B0-1CE0-427D-9D92-27BF177411EA

# of Reviews
2

# of Denials
0

Applications: File Attachments

3. Upload evidence of need for new or expanded public service.
Butte County-Barrier Removal-New Program.pdf

5. Upload Reasonable Access supporting documentation.
Butte County-Barrier Removal-Access.pdf

7. Population documentation.
Butte County-Barrier Removal-Population.pdf

2. Upload map(s) of project service area in relation to the MID area(s).
Butte County-Barrier Removal - Service Area Map.pdf

6. Upload the Total Project Budget (Excel template)
Butte County - Barriers - Budget 5-23-24.xlsx

1. Supplemental Upload
Butte County - Older Adult Mitigation - Entity Award Cap.pdf
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Organization Name: County of Butte Program Name: CDBG MIT-PPS 

DUPLICATION OF BENEFITS AFFIDAVIT 

INSTRUCTIONS 
The affidavit is divided into three (3) components: 

1. Funding Sources
2. Attachments
3. Signature of Authorized Representative

Read each component in full and provide the accurate information. 

Part 1. Funding Sources 

This affidavit must be completed by all applicant(s) that have applied for and/or received any 
assistance from the CDBG-DR funded State of California 2017/2018 CDBG-MIT Planning 
and Public Services and Resilient Infrastructure Program being offered by the California 
Department of Housing and Community Development (HCD) and signed by the Authorized 
Representative. The information within this affidavit will provide the California Department of 
Housing and Community Development (HCD) with vital information for processing the 
application required by the Stafford Act Section 312 on Duplication of Benefits. 

In the table below, indicate with an "X" the program(s) for which you are applying AND any 
program you have received funds from. Also state the purpose of the assistance and status of 
the funds. 

Purpose of 
Assistance Current Status 

Ex: Economic of Funds 

Development public 
Amount 

services, 
Ex: Obligated from Received ($) 

Rehabilitation &
FEMA, Pending 

Source improvements of 
Approval, etc. 

public facilities 

D U.S. Department of Housing 
and Urban Development 

0 FEMA National Flood 
Insurance 

D FEMA Individual Assistance or 
Public Assistance 

D FEMA Hazard Mitigation Grant 
Program (HMGP) 

D Small Business Administration 

D U.S. Army Corps of Engineers 

D U.S. Department of 
Transportation 

Page 1 of 3 

Exhibit F 
County of Butte 

18-MITPPS-23004
Page 27 of 29

18-MITPPS-23004
NOFA Date: 11/14/2023
Approved Date: 10/27/2023
Prep Date: 08/07/2024



D Federal Economic 
Development Agency 

D CARES Act/ American Rescue 
Plan Act 

D State and Local Level Housing 
Department 

D State and Local Emergency 
Manaqement Aqencv 

D State and Local Department of 
Transportation 

D Insurance 

D Philanthropic Funds 

D Utility Settlement 

D Budgeted Local Funds 

D Other: 

□Other: 

Part 2. Attachments 

Attached to this affidavit are copies of any and all acceptable document for each of the above 
referenced sources of funds identified as a result of the October 2017, December 2017, August 
2018 and/or November 2018 fires, identified as presidentially declared disasters, DR-4344, 
DR-4353, DR-4382 and/or DR-4407. 

Part 3. Signature(s) 

I certify that the information provided in this affidavit is true and accurate to the best of 
my knowledge. I understand that if this information is not correct, it may affect the 
amount of any funds I may receive or may lead to the recapture of disbursed funds by 
HCD and/or HUD. 

Maximo A. Pickett 
Authorized Representative Printed Name 

Auth~ e:tive Signature 

County of Butte 
Organization 

01/09/2024 

Date 
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WARNING: The information provided on this form is subject to verification by the State of California and the 

U.S. Department of Housing and Urban Development (HUD) at any time. Title 18, Section 1001 of the U.S. 
Code states that knowingly and willingly making a false or fraudulent statement to a department of the United 
States Government can result in termination of assistance and civil and criminal penalties. 

Page 3 of3 

Exhibit F 
County of Butte 

18-MITPPS-23004
Page 29 of 29

18-MITPPS-23004
NOFA Date: 11/14/2023
Approved Date: 10/27/2023
Prep Date: 08/07/2024



County of Butte 
18-MITPPS-23004

Page 1 of 1 

EXHIBIT G 

18 MITPPS-23004 
NOFA Date: 11/14/2023 
Approved Date: 10/27/2023 
Prep. Date: 08/07/2024 

SUBRECIPIENT PROFILE 

County of Butte 

Applicant Information: 
Linked Applicant : CommunityDevelopment@buttecounty.net 
First name : Community Development 
Last name : County of Butte 
Email : CommunityDevelopment@buttecounty.net 
Company : County of Butte 
Company Website : www.buttecounty.net 
City : Oroville 
State : US-CA 

Organization Information: 
Organization Name : County of Butte 
Employer Identification Number (EIN) : 94-6000506 
DUNS : 076124395 
Authorized Representative : Maximo A. Pickett 
Business/Finance Representative : Meegan Jesse 

Organization Address: 
Address : 25 County Center Drive 
Address 2 : Suite 200 
City : Oroville   
State : US-CA 
County : County 
Congressional District/Region : 1 
Zip : 95965 
Phone : 530-552-3300 
Fax : 530-538-3831Authorized Representative (if different from above) Business/Finance Contact (if 
required) 
Created by : zengine+37733@srm.ecivis.com 
Record ID # : 57507117  
6/25/24, 12:52 PM about:blank about:blank 1/2 
Last change : 2024-06-20T17:58:05+0000 
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	Foothill Barrier Removal combined SA exhibits
	Exhibit A_18-MITPPS-23004_Butte Co
	AUTHORITY, PURPOSE, AND SCOPE OF WORK
	1. Authority & Purpose
	2. Scope of Agreement
	A. Grant Funds
	B. Implementation of Agreement
	3. Subrecipient Scope of Work
	A. For the purposes of performing the Work, the Department agrees to provide the amount(s) identified in Exhibit F, Budget Worksheets. Unless amended in writing, the Department shall not be liable for any costs more than the total approved MIT-PPS bud...
	B. Planning activities, as defined in the MIT-PPS Policies and Procedures, are not required to meet a CDBG-MIT National Objective. Public Service Activities, as defined in the 2018 MIT-PPS Policies and Procedures (https://www.hcd.ca.gov/grants-and-fun...
	C. Subrecipient shall meet all project milestones, project-specific special conditions, budgetary and otherwise, and other requirements, as set forth in this Standard Agreement.
	D. Subrecipient shall comply with all Project closeout procedures, timely and accurately, including responding to the Department’s requests for additional information in support of Project closeout in reasonable timeframe.
	E. Subrecipient shall collect data and submit reports to the Department in accordance with the reporting requirements detailed in Section 24 of Exhibit D herein.  For reports due on a monthly basis, the first report is due following the first full mon...
	F. The Subrecipient shall monitor all Approved Activities in accordance with the requirements of the Subrecipient Monitoring Responsibilities outlined in the 2018 MIT-PPS Policies and Procedures Manual.
	4. Effective Date and Commencement of Work
	A. This Agreement is effective upon approval by the Department representative’s signature on page one of the fully executed Standard Agreement, STD 213 Form (the “Effective Date”).
	B. Subrecipient agrees that prior to execution of this Agreement by the Department, no Work toward the implementation of the program activities, shall commence, nor shall any costs be paid with CDBG-MIT funds incurred or obligated by any party.
	5. Term of Agreement and Performance Milestones
	A. Term of Agreement:
	B. Performance Milestones: Subrecipient shall adhere to the performance milestones below. Time is of the essence with respect to all such milestones.
	1) Activity Initiation: sixty (60) days from the Effective Date. Activity Initiation is defined as the start of a task or deliverable from the project schedule, as included in Exhibit F.
	2) First Financial Report submission requesting reimbursement of grants funds per the project schedule, as included in Exhibit F.
	3) Project achieves fifty (50) percent completion, as defined by the subrecipient per the project schedule, as included in Exhibit F.
	4) Project reaches seventy-five (75) percent of grant funds submitted to the Department for reimbursement per the project schedule, as included in Exhibit F.
	5) A Project achieves one hundred (100) percent completion, as defined by the subrecipient per the project schedule, as included in Exhibit F.
	6) Subrecipient must submit Final Financial Report and Close-Out Documents to the Department for final approval by the Department at least ninety (90) days prior to the Agreement Expiration Date.
	7) Agreement Expiration Date is sixty (60) months from the Effective Date, but no later than 09/01/2032.
	C. Failure to meet performance milestones:
	1) If any performance milestones listed above are not met or not on target to be met, in addition to any other rights and remedies it has hereunder, the Department reserves the right to withhold further payments to Subrecipient (including, but not lim...
	2) The Department has full discretion to determine if the Subrecipient is on target to meet the performance milestones. Subrecipient shall diligently work with the Department’s MIT-PPS staff to promptly submit to the Department:
	i. a written mitigation plan specifying the reason(s) for the delay;
	ii. the actions to be taken to complete the task that is the subject of the missed measure deadline; and
	iii. the date by which the completion of said task will occur.

	The Subrecipient and its contractors, as applicable, shall adhere to all performance milestones as established above.
	6. Program Contract Management
	A. Department Contract Manager: The Department Contract Manager for this Agreement is the MIT-PPS Program Manager or the Program Manager’s designee. Written communication regarding this Agreement shall be directed to the Department Contract Manager at...
	B. Contract Management: Day-to-day administration of this Agreement shall take place via Grants Network, including but not limited to:
	C. Subrecipient Contract Administrator: The Subrecipient Contract Administrator (must be a Subrecipient employee) is identified in Exhibit G, Subrecipient Profile. Unless otherwise directed by the Department, any notice, report, or other communication...
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	Subrecipient must classify costs on the budget by distinguishing between Activity Costs and Activity Delivery Costs.
	3. Other Funding Sources

	All other sources of funding required to complete the Approved Activity must be identified, committed, and documented prior to, and as a condition of this Agreement. If at any time, those identified and secured sources change, the Subrecipient must no...
	4. Availability of Funds
	A. The Department’s provision of funding to Subrecipient pursuant to this Agreement is contingent on the availability of MIT-PPS funds subject to the requirements that the Department must spend 50% of program funds to benefit the MID and must meet the...
	B. The Department shall be relieved of any obligation for reimbursing the Subrecipient if funds allocated to the State by HUD cease to be available for any reason or there is any limitation on, or withdrawal of, the Department’s authority to administe...
	5. Expenditure of Funds
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	3. To receive reimbursement for Approved Activities, the Subrecipient must timely submit all required Department forms and necessary supporting documentation via Grants Network. Financial Reports must include the level of documentation specified by th...
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	8. Project Budget Revisions and Amendments
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	1) Adjustments that reallocate funds between budget line items
	2) Adjustments that increase or decrease the detail included in the submitted lined item budgets, including adding and removing budget line items, without increasing or decreasing the scope of work and without changing the overall budget.

	B. Agreement Budget Amendments: Adjustments to the Subrecipient Award that result in an increased or a reduced total award amount shall require an Agreement amendment. Agreement amendments must be fully executed by both the Subrecipient and the Depart...
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	10. Document Retention Policy
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	2. Scope of Agreement
	A. Grant Funds
	B. Implementation of Agreement
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	B. Planning activities, as defined in the MIT-PPS Policies and Procedures, are not required to meet a CDBG-MIT National Objective. Public Service Activities, as defined in the 2018 MIT-PPS Policies and Procedures (https://www.hcd.ca.gov/grants-and-fun...
	C. Subrecipient shall meet all project milestones, project-specific special conditions, budgetary and otherwise, and other requirements, as set forth in this Standard Agreement.
	D. Subrecipient shall comply with all Project closeout procedures, timely and accurately, including responding to the Department’s requests for additional information in support of Project closeout in reasonable timeframe.
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	4. Effective Date and Commencement of Work
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	B. Subrecipient agrees that prior to execution of this Agreement by the Department, no Work toward the implementation of the program activities, shall commence, nor shall any costs be paid with CDBG-MIT funds incurred or obligated by any party.
	5. Term of Agreement and Performance Milestones
	A. Term of Agreement:
	B. Performance Milestones: Subrecipient shall adhere to the performance milestones below. Time is of the essence with respect to all such milestones.
	1) Activity Initiation: sixty (60) days from the Effective Date. Activity Initiation is defined as the start of a task or deliverable from the project schedule, as included in Exhibit F.
	2) First Financial Report submission requesting reimbursement of grants funds per the project schedule, as included in Exhibit F.
	3) Project achieves fifty (50) percent completion, as defined by the subrecipient per the project schedule, as included in Exhibit F.
	4) Project reaches seventy-five (75) percent of grant funds submitted to the Department for reimbursement per the project schedule, as included in Exhibit F.
	5) A Project achieves one hundred (100) percent completion, as defined by the subrecipient per the project schedule, as included in Exhibit F.
	6) Subrecipient must submit Final Financial Report and Close-Out Documents to the Department for final approval by the Department at least ninety (90) days prior to the Agreement Expiration Date.
	7) Agreement Expiration Date is sixty (60) months from the Effective Date, but no later than 09/01/2032.
	C. Failure to meet performance milestones:
	1) If any performance milestones listed above are not met or not on target to be met, in addition to any other rights and remedies it has hereunder, the Department reserves the right to withhold further payments to Subrecipient (including, but not lim...
	2) The Department has full discretion to determine if the Subrecipient is on target to meet the performance milestones. Subrecipient shall diligently work with the Department’s MIT-PPS staff to promptly submit to the Department:
	i. a written mitigation plan specifying the reason(s) for the delay;
	ii. the actions to be taken to complete the task that is the subject of the missed measure deadline; and
	iii. the date by which the completion of said task will occur.

	The Subrecipient and its contractors, as applicable, shall adhere to all performance milestones as established above.
	6. Program Contract Management
	A. Department Contract Manager: The Department Contract Manager for this Agreement is the MIT-PPS Program Manager or the Program Manager’s designee. Written communication regarding this Agreement shall be directed to the Department Contract Manager at...
	B. Contract Management: Day-to-day administration of this Agreement shall take place via Grants Network, including but not limited to:
	C. Subrecipient Contract Administrator: The Subrecipient Contract Administrator (must be a Subrecipient employee) is identified in Exhibit G, Subrecipient Profile. Unless otherwise directed by the Department, any notice, report, or other communication...
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