STATE OF CALIFORNIA - DEPARTMENT OF GENERAL SERVICES
STANDARD AGREEMENT
STD 213 (Rev. 04/2020)

ALV IS

AGREEMENT NUMBER
17-MITPPS-23002

PURCHASING AUTHORITY NUMBER (If Applicable)

1. This Agreement is entered into between the Contracting Agency and the Contractor named below:

CONTRACTING AGENCY NAME

DEPARTMENT OF HOUSING AND COMMUNITY DEVELOPMENT

CONTRACTOR NAME
County of Butte

2. The term of this Agreement is:

START DATE
Upon HCD Approval

THROUGH END DATE
Sixty (60) months from the Effective
Date.

3. The maximum amount of this Agreement is:
271,961.00

4. The parties agree to comply with the terms and conditions of the following exhibits, which are by this reference made a part of the Agreement.
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Exhibit A Authority, Purpose, and Scope of Work 6
Exhibit B Budget and Payment Provisions 6
Exhibit C * State of California General Terms and Conditions GTC 2/25
Exhibit D CDBG - MIT-PPS Program Terms and Conditions 31
Exhibit E Special Terms and Conditions 1
Exhibit F Detailed Scope of Work, Budget, and Application 23
Exhibit G Subrecipient Profile 2
ftems shown with an asterisk (%), are hereby incorporated by reference and made part of this agreement as if attached hereto.
These documents can be viewed at https://www.dgs.ca.gov/OLS/Resources
IN WITNESS WHEREOF, THIS AGREEMENT HAS BEEN EXECUTED BY THE PARTIES HERETO.
CONTRACTOR
CONTRACTOR NAME (if other than an individual, state whether a corporation, partnership, etc.)
County of Butte
CONTRACTOR BUSINESS ADDRESS ary STATE  |ZIP
25 County Center Drive Suite 200 Oroville CA 95965
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Maximo A. Pickett

Chief Administrative Officer

CONTRACTOR AUTHORIZED SIGNATURE

DATE SIGNED
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AUTHORITY, PURPOSE, AND SCOPE OF WORK

1. Authority & Purpose

The California Department of Housing and Community Development (hereinafter
“‘Department”) is the lead and responsible entity for administering the Community
Development Block Grant — Mitigation (hereinafter “CDBG-MIT”) funds appropriated
under Public Laws 115-123 and allocated to the State of California by the U.S.
Department of Housing and Urban Development (hereinafter “HUD”). CDBG-MIT is
used by the State of California to assist Local Jurisdictions, Nonprofit Organizations,
and Tribal Entities to carry out strategic and high-impact activities to mitigate
disaster risks and reduce future losses from the three primary hazards (wildfire,
flooding, and earthquake) as established within the Mitigation Needs Assessment
(MNA) of the CDBG-MIT Action Plan. These activities will support areas impacted by
the Federal Emergency Management Agency’s Major Disaster Declaration DR-4344
and DR-4353. CDBG-MIT Planning and Public Services Program (hereinafter “MIT-
PPS”) Projects are funded by CDBG-MIT to assist communities with Mitigation
related planning or public services projects that will increase community resilience,
reduce the risk of loss of life, and lessen the impact of future national disasters in the
Most Impacted and Distressed (MID) Areas.

2. Scope of Agreement

A. Grant Funds

Subject to the terms and conditions of this Standard Agreement (hereinafter
“‘Agreement”), the Department has allocated and agrees to provide grant
funds up to the maximum amount identified in the Standard Agreement STD
213 Form to the Subrecipient identified as “Contractor” on page 1, Section 1
of the STD 213 form (hereinafter “Subrecipient”) for all Work (defined below)
identified in this Agreement. All payments made to the Subrecipient will
adhere to the provisions described in Exhibit B, Section 6 (Method of
Payment) herein. In no instance shall the Department be liable for any costs
in excess of the approved MIT-PPS budget as shown in the Budget section in
Exhibit F, nor for any unauthorized or ineligible costs or expenses.

This Agreement governs the Subrecipient Award and the Project proposed by
the Subrecipient and approved by the Department (“Approved Activity”).

B. Implementation of Agreement

17-MITPPS Round 2
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By entering into this Agreement and thereby accepting the Award of grant
funds, the Subrecipient agrees to comply with and implement this Agreement
in a manner satisfactory to the Department and HUD and consistent with all
applicable laws, regulations, policies and procedures that may be required as
a condition of the Department providing the grant funds, including but not
limited to, all applicable MIT-PPS administration and compliance
requirements set forth by this Agreement, and in accordance with the
2017/2018 CDBG-MIT Planning and Public Services and Resilient
Infrastructure Program NOFA Application (hereinafter “Application”)
documentation previously provided by the Subrecipient, attached to Exhibit F,
and made a part hereof. The Department’s providing of grant funds under this
Agreement is specifically conditioned on Subrecipient’s compliance with this
provision and all terms and conditions of this Agreement, the most recently
published version of the Department’s CDBG-DR Grant Administration
Manual for 2017 and 2018 Disasters (www.hcd.ca.gov/grants-and-
funding/disaster-recovery-and-mitigation/disaster-grant-administration-and-
reporting) and 2017 Program Policies and Procedures
(www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-
mitigation/mitigation-planning-and-public-services) , and any amendments
thereto, related Federal Register notices (including future Federal Notices),
and the requirements of the authorities cited above, as the same may be
amended from time to time.

This Agreement is subject to written modification and termination as
necessary by the Department in accordance with requirements contained in
any future state or federal legislation and/or state or federal regulations. All
other modifications must be in written form and approved by both parties.

3. Subrecipient Scope of Work

The Subrecipient scope of work (hereinafter “Work”) for this Agreement shall consist
of the following:

The Subrecipient shall perform the funded activities described in the Work, as
detailed in Exhibit F.

All written materials or alterations submitted as addenda to the original Application,
and which are approved in writing by the Department are hereby incorporated as
part of the Application. The Department reserves the right to require the Subrecipient
to modify any or all parts of the Application to comply with MIT-PPS or state program
requirements. The Department reserves the right to monitor all Work to be
performed by the Subrecipient, its contractors, and subgrantees in relation to this
Agreement. Any proposed revision to the Work must be submitted in writing for

17-MITPPS Round 2
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review and approval by the Department and will require an amendment to this
Agreement. Approval shall not be presumed unless such approval is made by the
Department in writing.

A.

For the purposes of performing the Work, the Department agrees to provide
the amount(s) identified in Exhibit F, Budget Worksheets section. Unless
amended in writing, the Department shall not be liable for any costs more
than the total approved MIT-PPS budget identified herein. The Department
shall not, under any conditions, be liable for any unauthorized or ineligible
costs.

Planning activities, as defined in the MIT-PPS Policies and Procedures, are
not required to meet a CDBG-MIT National Objective. Public Service
Activities, as defined in the MIT-PPS Policies and Procedures
(www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-
mitigation/mitigation-planning-and-public-services), must meet one of the two
CDBG-MIT National Objectives:

1) Benefit to Low/Moderate Income Persons (LMI)
2) Urgent Need Mitigation (UNM)

Subrecipient shall meet all project milestones, project-specific special
conditions, budgetary and otherwise, and other requirements, as set forth in
this Standard Agreement.

Subrecipient shall comply with all Project closeout procedures, timely and
accurately, including responding to the Department’s requests for additional
information in support of Project closeout.

Subrecipient shall collect data and submit reports to the Department in
accordance with the reporting requirements detailed in Section 24 of Exhibit D
herein. For reports due on a monthly basis, the first report is due following the
first full month following the effective date of this Agreement.

F. The Subrecipient shall monitor all Approved Activities in accordance
with the requirements of the Subrecipient Monitoring Responsibilities
outlined in the MIT-PPS Policies and Procedures Manual.

4. Effective Date and Commencement of Work

17-MITPPS Round 2
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A. This Agreement is effective upon approval by the Department
representative’s signature on page one of the fully executed Standard
Agreement, STD 213 Form (the “Effective Date”).

Subrecipient agrees that prior to execution of this Agreement by the Department, no

Work toward the implementation of the project activities, shall commence, nor shall

any costs be paid with CDBG-MIT funds incurred or obligated by any party.

5. Term of Agreement and Performance Milestones

A. Term of Agreement:

All grant funds must be expended at least ninety (90) days prior to the
Agreement expiration date.

This Agreement will expire as set forth in Section 2 of the STD 213.

B. Performance Milestones: Subrecipient shall adhere to the performance
milestones below. Time is of the essence with respect to all such milestones.

1)

Activity Initiation: sixty (60) days from the Effective Date. Activity
Initiation is defined as the start of a tsk or deliverable from the project
schedule, as included in Exhibit F.

2) First Financial Report submission requesting reimbursement of grants
funds per the project schedule, as included in Exhibit F.

3) Project achieves fifty (50) percent completion, as defined by the
subrecipient per the project schedule, as included in Exhibit F.

4) Project reaches seventy-five (75) percent of grant funds submitted to
the Department for reimbursement per the project schedule, as
included in Exhibit F.

5) Project achieves one hundred (100) percent completion, as defined by
the Subrecipient per the project schedule, as included in Exhibit F.

6) Subrecipient must submit Final Financial Report and Close-Out
Documents to the Department for final approval by the Department at
least ninety (90) days prior to the Agreement Expiration Date.

7) Agreement Expiration Date is as set forth in the STD 213.

C. Failure to meet performance milestones:

17-MITPPS Round 2
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1) If any performance milestones listed above are not met or not on target

to be met, in addition to any other rights and remedies it has
hereunder, the Department reserves the right to withhold further
payments to Subrecipient (including, but not limited to, reimbursements
for Activity Delivery costs) until such time as satisfactory progress is
made toward meeting the performance measures.

2) The Department has full discretion to determine if the Subrecipient is
on target to meet the performance milestones. Subrecipient shall
diligently work with the Department’'s MIT-PPS staff to promptly submit
to the Department:

a) a written mitigation plan specifying the reason(s) for the delay;

b) the actions to be taken to complete the task that is the subject of
the missed measure deadline; and

c) the date by which the completion of said task will occur.

The Department, in its sole and absolute discretion, reserves the right to
reallocate unspent grant funds from this contract if the Department
determines the Subrecipient is unable to meet the performance milestones in
a timely manner following the failure to meet said milestones. The
Department reserves all rights and remedies available to it in case of a default
by Subrecipient of its responsibilities and obligations under the terms of this
Agreement. All remedies available to the Department are cumulative and not
exclusive.

The Subrecipient and its contractors, as applicable, shall adhere to all
performance milestones as established above.

Any changes to the Work set forth in this Agreement must be approved in
writing by the Department. Requests for revisions to the Work must be
submitted in writing for review and approval by the Department in its
discretion. Any approval shall not be presumed unless such approval is made
by the Department in writing.

6. MIT-PPS Program Contract Management

A.

Department Contract Manager: The Department Contract Manager for this
Agreement is the MIT-PPS Program Manager or the Program Manager’s
designee. Written communication regarding this Agreement shall be directed
to the Department Contract Manager at the following address:

17-MITPPS Round 2
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CA Department of Housing and Community Development
Division of Financial Assistance — MIT-PPS Program
Attn: Contract Manager

P.O. Box 952054

Sacramento, CA 94252-2054 or,

electronic mail at: MIT-PPS@hcd.ca.gov

B. Contract Management: Day-to-day administration of this Agreement shall take
place via Grants Network, including but not limited to:

1)

Financial Reports (Funds Requests)

2) Activity Reports
3) Risk Assessments and Due Diligence documents
4) Other Reports, as required
5) Submittal of any and all requested supporting documentation
6) Standard Agreement Issuance and Amendments
C. Subrecipient Contract Administrator: The Subrecipient Contract Administrator

(must be a Subrecipient employee) is identified in Exhibit G, Subrecipient
Profile. Unless otherwise directed by the Department, any notice, report, or
other communication required by this Agreement shall be directed via Grants
Network or written to the Subrecipient’s Contract Administrator at the contact
information identified in Exhibit G.

17-MITPPS Round 2
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BUDGET AND PAYMENT PROVISIONS

Budget

All approved budget amounts are specified by line item in Exhibit F, Budget Worksheets
section.

Cost Classification

Subrecipient must classify costs on the budget by distinguishing between Activity Costs
and Activity Delivery Costs.

Other Funding Sources

All other sources of funding required to complete the Approved Activity must be
identified, committed, and documented prior to, and as a condition of this Agreement. If
at any time, those identified and secured sources change, the Subrecipient must notify
the Department within ten (10) calendar days of the Subrecipient’s knowledge that
funding sources are changing. The terms and conditions of all financing shall be subject
to the Department’s review and approval. The Department must re-review a Project
application at any time there is a change in the amount of, or the material terms and
conditions of, any third-party funding for the Work.

Availability of Funds

A. The Department’s provision of funding to Subrecipient pursuant to this
Agreement is contingent on the availability of MIT-PPS funds subject to the
requirements that the Department must spend fifty (50) percent of program funds
to benefit the MID and must meet the requirement of fifty (50) percent of grant-
wide funds for LMI benefit, but should strive for one hundred (100) percent, and
continued federal and state authorization for MIT-PPS activities. All funding
hereunder is subject to amendment or termination due to lack of funds or
authorization. Requirements for MID and LMI benefit can be found in greater
detail in 2017 MIT-PPS published Policies and Procedures.

B. The Department shall be relieved of any obligation for reimbursing the
Subrecipient if funds allocated to the State by HUD cease to be available for any
reason or there is any limitation on, or withdrawal of, the Department’s authority
to administer the CDBG-MIT program or any portion thereof.

Expenditure of Funds

A. Activity Costs

17-MITPPS Round 2
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No Activity costs may be incurred, or funds reimbursed, until and unless
Subrecipient provides documented compliance with the National Environmental
Protection Act (NEPA) requirements established in 24 CFR 50, 24 CFR 58, and
42 USC 4321, et seq. and California Environmental Quality Act (CEQA);
California Code of Regulations, Title 14, Division 6, Chapter 3, Sections 15000 —
15387 as referenced in Exhibit D, section 14.

Activity Delivery Costs may be incurred prior to documented NEPA and CEQA
compliance. See Section 6(A)(2) below for reimbursement requirements of
Activity Delivery costs.

B. Priority of Funds

The Grantee agrees to utilize funds available under this Agreement to
supplement rather than supplant funds otherwise available. To the extent
available, the Subrecipient must first disburse funds available to the Approved
Activity from, among other sources, Subrecipient funding, third-party loans or
grants, contract settlements, audit recoveries, and interest earned on such funds
before requesting or receiving MIT-PPS funds.

C. Withholding Funds

The Department reserves the right to withhold payments pending timely delivery
of activity reports or documents as may be required under this Agreement, and
for defaults by the Subrecipient, as noted in Exhibit D.

D. Disencumbering of Surplus Funds

The Subrecipient agrees that funds determined by the Department to be surplus
upon completion of the Approved Activity, or that have not been spent on eligible
costs prior to the Agreement Expiration Date, will be subject to disencumbrance

by the Department.

E. Indirect Costs

The Department will consider reimbursement of indirect cost expenditures from
Subrecipients that have an approved Indirect Cost Rate Proposal from the
Department, HUD, or other cognizant federal agency. If Subrecipient does not
have an approved Indirect Cost Rate Proposal, Subrecipient may utilize the de
minimis rate as allowable per 2 CFR.414 which may be used indefinitely or until
the Subrecipient chooses to negotiate for a new rate based on an indirect cost
proposal prior to submission of Financial Reports for reimbursement of indirect
cost expenditures. Procedures for establishing an indirect cost rate can be found

17-MITPPS Round 2
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at 2 CFR 200.414. All indirect costs that may be reimbursed with grant funds
should be shown separately on Exhibit F, Budget Worksheet.

F. Compliance with the OMB Uniform Guidance Audit Requirements

Grant funds will not be disbursed to any Subrecipient identified by the State
Controller's Office (SCO) as non-compliant with the Federal Single Audit Act, as
described in the OMB Uniform Guidance and 2 CFR Part 200 Sub-Part F. No
funds may be disbursed until compliance with the Uniform Guidance is
demonstrated to the satisfaction of the Department.

G. Grant Administration

The Subrecipient agrees to administer this Agreement in accordance with the
provisions of Section 7097 through and including Section 7126 of Title 25 of the
California Code of Regulations.

Method of Payment

Payments will be made directly to the Subrecipient as reimbursements based on the
documented and satisfactory completion of agreed upon performance milestones
detailed in Subrecipient Scope of Work as indicated in Exhibit A, and confirmation of
Subrecipient’'s compliance with the terms of this Agreement. Funds will be provided on a
reimbursement basis; and no funds will be advanced to the Subrecipient by the
Department.

Financial Reports must be submitted electronically through Grants Network. The
Department will not authorize payments or reimbursements unless it has determined
that the activities indicated in the Financial Report have been performed in compliance
with the terms of this Agreement and any other agreements executed by the parties in
connection herewith. Except for the Final Financial Report (see Section 6.8 below),
Financial Reports shall be submitted by the Subrecipient to the Department no less
frequently than monthly by the 10t of each month or as indicated in the 2017 Program’s
Policies and Procedures manual.

A. Reimbursements for Costs Incurred

1) The Subrecipient may use grant funds for reimbursement by the
Department for Eligible Expenses as defined herein and used for
Approved Activities. Eligible Expenses include costs associated with
project implementation, delivery, and completion.

2) Activity Delivery Costs expenditures shall be paid only after such costs are

17-MITPPS Round 2
Approved Date: 11/06/2023
Prep. Date: 7/22/2024



County of Butte
Exhibit B 17-MITPPS-23002
Page 4 of 6

expended for approved Work satisfactorily completed, provided the
Department determines that the Performance Milestones in this
Agreement are on track.

3) To receive reimbursement for Approved Activities, the Subrecipient must
timely submit all required Department forms and necessary supporting
documentation via Grants Network. Financial Reports must include the
level of documentation specified by the Department, and in accordance
with 2 CFR 200, in the Department’s Grant Administration Manual, and
any associated Financial Management memos, located on the
Department’s website, in order to be reviewed and processed.

B. Final Financial Reports

1) The Final Financial Report for the Subrecipient Award must be submitted
to the Department at least ninety (90) days prior to the Agreement
Expiration Date of this Agreement.

2) If the Final Financial Report for funds expended during the term of this
Agreement has not been received by the Department by the deadline cited
in Section 6.B.1 of this Exhibit, the Department may disencumber any
funds remaining in which case grant funds will no longer be available to
the Subrecipient.

Recapture of Funds

A Subrecipient may be required to repay all, or a portion of the funds received from the
Department, including Activity Delivery, pursuant to this Agreement if the Subrecipient,
among other things, does not fulfill its obligations under this Agreement or fails to meet
applicable federal requirements. The reasons for a recapture of funds by the
Department include, but are not limited to, the following:

A. The Subrecipient does not comply with the terms of this Agreement, or any
agreement executed by the Subrecipient and the Department in connection
herewith.

B. The Subrecipient withdraws from the program prior to completion of the

Project(s) or Activity(ies).
C. The Subrecipient fails to meet a National Objective.

The potential recapture of funds pursuant to this provision is in addition to, and not in
lieu of, any other rights and remedies of the Department under this Agreement.

17-MITPPS Round 2
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8. Project Budget Revisions and Amendments

Budget line-item adjustments may be made in accordance with the following:

A.

9.

Budget Revisions: Adjustments to the Budget that do not require an increase or
reduction of total activity budget, a change in National Objective, or a change in
the type or a reduction in number of beneficiaries assisted may be completed as
a Budget Revision. Budget Revisions shall include but not be limited to:

1) Adjustments that reallocate funds between budget line items

2) Adjustments that increase or decrease the detail included in the submitted
lined item budgets, including adding and removing budget line items,
without increasing or decreasing the scope of work and without changing
the overall budget.

Budget Revisions must be approved by the Department prior to implementation.
Approval shall be provided either through the online grant management system,
or in writing, as appropriate. If approved, Budget Revisions shall automatically be
deemed a part of, and incorporated into, this Agreement. Project budget
revisions must be submitted through Grants Network and subsequently approved
by the Department prior to implementation. Approval shall be provided through
Grants Network.

Agreement Budget Amendments: Adjustments to the Subrecipient Award that
result in an increased or a reduced total award amount shall require an
Agreement amendment. Agreement amendments must be fully executed by
both the Subrecipient and the Department prior to implementation.

Approved Activity Closeout Procedures

Once the Approved Activity is completed, the Subrecipient must submit the following to
the Department at least ninety (90) days prior to the Agreement Expiration Date.

A. Per Section 6.B of this Exhibit, the Final Activity Report (Project
Completion Report) shall be submitted at least ninety (90) days prior to the
Agreement Expiration Date. The Final Activity Report must include all
required reporting data for the Activity including but not limited to eligible
activities, costs, beneficiaries, and National Objective;

B. If applicable, a copy of the produced plan;

C. If applicable, Final Labor Standards Report as described in Exhibit

17-MITPPS Round 2
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D(18)(A) herein;
D. Signed Closeout Memo asserting all conditions have been met;
E. Evidence, satisfactory to the Department, of compliance with any other

Special Conditions of this Agreement; and

F. A resolution from the governing body of the Subrecipient acknowledging
the accomplishments of the Approved Activity and confirming that the
Approved Activity is complete and that all Financial Reports have been
submitted.

Upon receipt and approval of the above documentation, the Department will close the
Activity and finalize the activity in DRGR for final reporting to HUD.

Document Retention Policy

Subrecipient shall retain all books, records, accounts, documentation, and all other
materials relevant to this Agreement for a minimum period of five (5) years after the
Department notifies the Subrecipient that the applicable grant agreement between HUD
and the State of California has been closed.
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CDBG- MIT-PPS PROGRAM TERMS AND CONDITIONS

Definitions

Activity Costs — means any reasonable and necessary costs that are directly related to
labor and/or direct construction and/or direct Project implementation costs which will
meet a National Objective as defined in 42 U.S.C. 5304(b)(3), as amended and 24 CFR
570.483.

Activity Delivery Costs (ADCs) - means related allowable, reasonable, and necessary
costs incurred for implementing and carrying out the eligible MIT-PPS Project. See the
MIT-PPS Policies and Procedures Manual section 2.1.2 for more information about how
ADCs are uniquely defined in public service Activities.

Activity Reports — Monthly reports submitted by the Subrecipient that describe
Approved Activity progress and/or beneficiaries served during a given reporting period.
Activity Reports must be submitted by the 10" of each month.

Approved Activity— An Activity that has been submitted to the Department through the
Notice of Funding Availability solicitation and reviewed and approved to receive a
Subrecipient Award by the Department.

Area Median Income (AMI) - means the median household income for specific
geographic areas, adjusted for household size, as calculated by HUD, and published
annually by the Department at https://www.hcd.ca.gov/grants-funding/income-
limits/state-and-federal-income-limits.shtml. .

CDBG-MIT — means the Community Development Block Grant — Mitigation funds which
is the funding source for the Approved Activity(ies) the Department has agreed to fund
via this Agreement.

California Environmental Quality Act (CEQA) - is a state statute that requires state
and local agencies to identify the significant environmental impacts of their actions and
to avoid or mitigate those impacts, if feasible.

Department — means the California Department of Housing and Community
Development.

Disaster Recovery Grant Reporting System (DRGR) — The electronic system
primarily used by the Department to access grant funds from HUD and report
performance accomplishments for grant-funded activities to HUD. The DRGR system is
used by HUD to review grant-funded activities, prepare reports to Congress and other
interested parties, and monitor program compliance.
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Duplication of Benefits (DOB) - Financial assistance received from another source
that is provided for the same purpose as the MIT-PPS funds, in accordance with
Federal Register Notices 84 FR 28836 and 84 FR 28848.

Eligible Activity Costs— Those necessary and reasonable costs under 2 CFR 200.400
through 475, and applicable notices and waivers, and as identified in Section 2.7 of the
2017 MIT-PPS Policies and Procedures Manual, and as approved by the Department.
Eligible Activity Costs do not include any costs which are disallowed or otherwise
deemed ineligible by the State of California and/or HUD.

Financial Reports (Funds Requests) - Monthly reports submitted by the Subrecipient
that include the forms and processes required by the Department for a Subrecipient to
use to request grant funds during a given reporting period. Financial Reports must be
submitted by the 10™" of each month.

Grant Funds — The CDBG-MIT funds allocated to the Subrecipient for the
implementation of the MIT-PPS Project. Grant Funds can be used under this Agreement
to reimburse for Activity costs, Activity Delivery Costs, and Indirect Costs.

Household - all persons occupying a housing unit. The occupants may be a family, as
defined in 24 CFR 5.403; two or more families living together; or any other group of
related or unrelated persons who share living arrangements, regardless of actual or
perceived, sexual orientation, gender identity, or marital status. (24 CFR 570.3). Note:
An individual may be considered a smaller household if the living situation is temporary
or transitional. Aging out of foster care, temporarily homeless and formerly
incarcerated are examples of individuals that may be temporarily part of a larger
household than what will be considered in a “household income calculation”.

HUD — The United States Department of Housing and Urban Development.

Indirect Costs - means those costs incurred for a common or joint purpose benefitting
more than one cost objective, and not readily assignable to the cost objectives
specifically benefitted, without effort disproportionate to the results achieved.

Indirect Cost Rate Proposal - means the documentation prepared by a governmental
unit or subdivision thereof to substantiate its request for the establishment of an indirect
cost rate as further defined in 2 CFR 200.56 and 2 CFR 200.57.

Low- to Moderate- Income (LMI) — Low to moderate income people are those having
incomes not more than the “moderate-income” level (80% Area Median Income) set by
the federal government for HUD-assisted programs. This income standard changes
from year to year and varies by Household size, county, and the metropolitan statistical
area.

Mitigation Needs Assessment (MNA): Analysis of historical data and institutional
knowledge provided in state and local Hazard Mitigation Plans and from prior disasters
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to determine risks of impacts of disasters on housing and infrastructure.

National Environmental Policy Act (NEPA) — The federal law and associated
regulations which establishes a broad national framework for protecting the
environment. NEPA's basic policy is to assure that all branches of government consider
the environment prior to undertaking any major federal action.

Project: Project means any activity or series of activities undertaken by a Federal
Agency or with Federal financial assistance received or anticipated in any phase of an
undertaking in accordance with the Federal funding Agency guidelines pursuant to 49
CFR 24.2(a)(22)].

Standard Agreement (“Agreement”) — The contractual arrangement between the
Department and the Subrecipient which sets forth the terms and conditions by which
MIT-PPS funds must be utilized with regards to an Approved Activity.

Subrecipient — a public or private nonprofit agency, authority, or organization receiving
a direct award of grant funds from the Department for the purpose to undertake an
Approved Activity that meets a National Objective.

Subrecipient Award — The amount of grant funds allocated to the Subrecipient for an
Approved Activity.

Work — the scope of work required of the Subrecipient as set forth in Section 3 of
Exhibit A, and Exhibit F, of this Agreement.

Urgent Need Mitigation (UNM) — The UNM National Objective requires that projects
provide documentation that demonstrates a measurable and verifiable impact on
reducing risks at the completion of the activity. UNM Projects must meet the following:

e Address the current and future risks as identified in the Mitigation Needs
Assessment.

e Result in a measurable and verifiable reduction in the risk of loss of life and
property.

National Objectives

In accordance with 24 CFR 570.208, Section 104(b)(3) of the Housing and Community
Development Act of 1974, all CDBG-MIT funded activities must meet a National
Objective. Under Section 101(c) of the authorizing Act (42 U.S.C. 5301), all CDBG-MIT
Activities must satisfy that one of the named National Objectives. The qualifying
National Objectives in the MIT-PPS Program are:
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- Benefit to low-and moderate-income persons (LMI)
- Urgent Need Mitigation (UNM)

Planning activities are not required to meet a national objective. HUD’s Federal Register
Notice (84 FR 45838) governing the CDBG-MIT funds describes planning efforts as
addressing the national objectives without the limitation of any circumstances. All Public
Service activities must meet one national objective criterion, LMI or UNM, related to its
specific mitigation impact and defined direct benefits or service area.

Subrecipient must document how CDBG-MIT expenditures benefit LMI persons in
accordance with the 2017 MIT-PPS Policies and Procedures Manual, as may be
amended and by using the current HUD income limits at the time of beneficiary
applications, in a user-friendly format. Subrecipients are expected to maintain clear and
accurate records of activity participants to show how the National Objective is met.

Subrecipient must document how CDBG-MIT expenditures meet the UNM National
Objective in accordance with the 2017 MIT-PPS Policies and Procedures Manual.

Upon completion of the Approved Activity funded under this Agreement and prior to the
expiration date of this Agreement, whichever comes first, the Subrecipient must
document that the Approved Activity met the LMI National Objective. The Department
shall review the actual National Objective achievements of the Subrecipient. If the
Subrecipient does not or cannot satisfactorily document the National Objective
achievement of an Approved Activity, the Approved Activity may be deemed ineligible,
and repayment of funds may be required of the Subrecipient.

Duplication of Benefits

A Duplication of Benefits (DOB) occurs when a person, household, business, or other
entity receives disaster assistance from multiple sources for a cumulative amount that
exceeds the total need for a particular recovery purpose. The amount of the duplication
is the amount of assistance provided in excess of the total need for the same purpose. It
is the Department’s responsibility to ensure that MIT-PPS provides assistance only to
the extent that the disaster recovery need has not been fully met by funds that have
already been paid, or will be paid, from another source.

The Subrecipient must report all funds obtained for the same Approved Activity from
any source from the date of the disaster until the Approved Activity is completed.

The Subrecipient agrees to repay to the Department immediately upon demand any
assistance later received for the same purpose as the MIT-PPS funds and that exceeds
the total need for the particular recovery purpose.

17-MITPPS Round 2
Approved Date: 11/06/2023
Prep. Date: 7/22/2024



County of Butte
Exhibit D 17-MITPPS-23002
Page 5 of 31

Remedies and Termination for Noncompliance

A. Remedies for Noncompliance: In addition to any other rights and remedies the
Department may have under this Agreement, at law, or in equity, the Department
may initiate remedies for noncompliance as identified in 2 CFR 200.339 at any
time it has been determined that the Subrecipient is no longer meeting the terms
and conditions of this Agreement. Remedies for noncompliance may be required
in addition to, in lieu of, or prior to termination. Such remedies for noncompliance
with a federal statute or regulation, a state statute or regulation, an assurance, in
a state plan or application, or elsewhere may include, as appropriate:

1) Temporarily withhold cash payments pending correction of the deficiency
by the Subrecipient.

2) Disallow all or part of the cost of the action not in compliance.
3) Wholly or partly suspend or terminate the Subrecipient’s grant funds.

4) Withhold further and/or future awards for CDBG-MIT funds and/or any
other funds administered by the Department.

5) Request that the Federal Awarding Agency initiate suspension or
debarment proceedings.

6) Take any and all other remedies that may be legally available, including
but not limited to:

In the case of costs incurred without meeting a National Objective, require
repayment of all funds reimbursed and/or paid to the Subrecipient, including
Activity Delivery, as appropriate.

In the case of Duplication of Benefits, require repayment of all MIT-PPS funds
reimbursed and/or paid to the Subrecipient where other financial assistance was
received for the same purpose or in excess of the recovery need.

In taking an action to remedy noncompliance, the Department will provide the
Subrecipient an opportunity for such hearing, appeal, or other administrative
proceeding to which the Subrecipient is entitled under any statute or regulation
applicable to the action involved as per 2 CFR 200.342. Such appeal shall be
governed by, and conducted in accordance with, the appeal processes and
procedures set forth in Section 5 herein.

B. Effects of Suspension and Termination. Subrecipient costs resulting from
obligations incurred by the Subrecipient or any of the Subrecipient’s contractors
during a suspension or after termination of an Agreement are not allowable
unless otherwise authorized by the Department in a written notice or as allowable
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in 2 CFR 200.343. The enforcement remedies identified in this Section do not
preclude a Subrecipient or any of the Subrecipient’s contractors from being
subject to 2 CFR Part 2424. CDBG-MIT funds may not be provided to excluded
or disqualified persons pursuant to 24 CFR 570.489(1) and 2 CFR 200.339.

C. Termination for Noncompliance: Grant funds provided by this Agreement may be
terminated in whole or in part as per federal regulation at 2 CFR 200.340 by HUD
or by the Department if Subrecipient fails to comply with the terms and conditions
of the Agreement that include the terms and conditions of the federal award. All
terminations shall include written notification setting forth the reason(s) for such
termination, the effective date, and the portion to be terminated in the case of
partial terminations and will follow termination notification requirements identified
in 2 CFR 200.341.

D. Termination Without Cause: This Agreement may be terminated by the
Department in whole or in part at any time without cause only with the consent of
the Subrecipient. In the case of a termination of the whole Agreement, the parties
shall agree upon termination conditions, including the effective date. In the case
of a partial termination, the parties shall agree upon termination conditions,
including the portion to be terminated and the effective date.

E. Termination With Cause: This Agreement may be terminated by the Department
in whole or in part at any time for cause by giving at least 14 days’ prior written
notice to the Subrecipient. Termination with cause includes termination prior to
the end of the period of performance for failure to comply with the terms and
conditions of this Agreement, and pursuant to 2 CFR 200.340(c), such
termination shall be reported to the appropriate federal program integrity and
performance system accessible through the System for Award Management.
Termination with cause also includes, without limitation, a failure by Subrecipient
to comply with the Project Schedule, Activity Performance Milestones, Reporting
Requirements, and/or Special Conditions issued for an Activity to use CDBG-MIT
funds.

The remedies available to the Department under this Agreement are cumulative
and not exclusive. Pursuant to UMR 8315(a)(1) the Department cannot, does
not, and will not waive or limit any remedies available to it in the enforcement of
this agreement.

Appeals Process for Noncompliance: If Subrecipient disagrees with a finding and/or
corrective action and/or sanction of noncompliance and/or any accompanying remedy
and/or termination that are associated with such issue, the Subrecipient may appeal the
disputed issue to the Department no later than thirty (30) calendar days from the date of
the Department’s issuance of the disputed decision. All appeals must be carried out in
accordance with the Department’s Monitoring Plan, Exhibit 16, “Appeal Process”. The
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Monitoring Plan is posted on HCD’s website here: Disaster Grant Administration &
Reporting | California Department of Housing and Community Development

Severability

A. If any provision of this Agreement, or an underlying obligation, is held invalid by a
court of competent jurisdiction, such invalidity may not affect any other provisions
of this Agreement and the remainder of this Agreement shall remain in full force
and effect. Therefore, the provisions of this Agreement are, and shall be, deemed
severable.

B. The Subrecipient shall notify the Department immediately of any claim or action
undertaken by or against it which affects or may affect this Agreement or the
Department and shall take such action with respect to the claim or action as is
consistent with the terms of this Agreement and the interests of the Department.

Waivers

No waiver or any breach of this Agreement shall be held to be a waiver of any prior or
subsequent breach. The failure of the Department to enforce, at any time, the provisions
of this Agreement or to require, at any time, performance by the Subrecipient of these
provisions shall in no way be construed to be a waiver of such provisions nor to affect
the validity of this Agreement or the right of the Department to enforce these provisions.
All waivers by the Department must be in writing to be valid.

Uniform Administrative Requirements

The Subrecipient, its agencies or instrumentalities, shall comply with the policies,
guidelines, and Administrative Requirements of 2 CFR Part 200, et seq., as applicable,
as they relate to the cost principles, audit requirements, acceptance, and use of federal
funds under this part.

A. Single Audit Compliance: Funds will not be disbursed to any Subrecipient
identified by the State Controller’s Office (SCO) as non-compliant with the
Federal Single Audit Act, as described in the Uniform Administrative
Requirements, Cost Principles, And Audit Requirements for Federal Awards at 2
CFR 200 Sub-Part F. No funds may be disbursed until compliance with the
Uniform Guidance is demonstrated to the satisfaction of the Department.

B. Accounting Standards: The Subrecipient agrees to comply with, and administer
the activity in conformance with, 2 CFR Part 200.300, et seq., and agrees to
adhere to the accounting principles and procedures required therein, utilize
adequate internal controls, and maintain necessary source documentation for all
costs incurred.
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C. Suspension and Debarment: By executing this Agreement, Subrecipient verifies

and affirms that it has not been suspended or debarred from participating in or
receiving federal government contracts, subcontracts, loans, grants, or other
assistance programs. Subrecipient further agrees to verify that its Contractors
have not been suspended or debarred from participating or receiving federal
government contracts, subcontracts, loans, grants, or other assistance programs.

Compliance with State and Federal Laws and Requlations

A. The Subrecipient, its agencies or instrumentalities and contractors shall comply
with all local, state, and federal laws, statutes, and regulations, as well as policies
and procedures established by the Department for the administration of MIT-
PPS, as the same may be amended from time to time.

B. The Subrecipient shall comply with the requirements of 24 CFR 570, the HUD
regulations concerning Community Development Block Grants, 2 CFR 200,
Uniform Administrative Requirements, Cost Principles, and Audit Requirements
for Federal Awards, Final Guidance, adopted by HUD at 2 CFR 2400, and all
federal regulations, rules, and policies issued pursuant to these regulations. The
Subrecipient further agrees to utilize funds available under this Agreement to
supplement rather than supplant funds otherwise available.

Authority to Impose Additional Special Conditions

In accordance with 2 CFR 200.208, Department reserves the right and authority to
impose additional specific conditions issued under this Standard Agreement under any
of the following circumstances:

A. When, in the Department’s sole discretion, the Department finds that
Subrecipient has a history of failure to comply with the general or specific terms
and conditions applicable to the MIT-PPS funds allocated under this agreement
or to other awards of federally funded grant or loan assistance passed through
the Department.

B. When Subrecipient fails to meet expected performance goals under this
agreement.
C. When Subrecipient poses an increased risk for noncompliance based on factors

including, but not limited to, financial stability, quality of management systems,
history of performance under Federal awards, history of timeliness under Federal
awards, history of conformance with terms and conditions of previous federal
awards, and reports and findings from audits.

D. When, in the Department’s sole discretion, such conditions are necessary to
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ensure timely and compliant performance under the federal award.

Such specific conditions, or special conditions, may include, withholding of authority to
proceed to the next phase of an Approved Activity until receipt of evidence of
acceptable performance within a given period of performance, requiring additional
detailed financial reports, requiring additional Activity monitoring, requiring the
Subrecipient to obtain technical or management assistance, establishing additional prior
approvals, or any other condition the Department deems reasonable and necessary to
safeguard Federal funds.

Equal Opportunity Requirements and Responsibilities

The obligations undertaken by Subrecipient include, but are not limited to, the obligation
to comply with all federal laws and regulations described in Subpart K of 24 CFR Part
570 and specifically with each of the following, among other things, as the same may be
amended from time to time:

A. Title VI of the Civil Rights Act of 1964: This act provides that no person shall
be excluded from participation, denied program benefits, or subject to
discrimination based on race, color, and/or national origin under any program or
activity receiving federal financial assistance.

B. Title VIl of the Civil Rights Act of 1968 (The Fair Housing Act): This act
prohibits discrimination in housing on the basis of race, color, religion, sex and/or
national origin. This law also requires actions which affirmatively promote fair
housing.

C. Restoration Act of 1987: This act restores the broad scope of coverage and
clarifies the application of the Civil Rights Act of 1964. It also specifies that an
institution which receives federal financial assistance is prohibited from
discriminating on the basis of race, color, national origin, religion, sex, disability
or age in a program or activity which does not directly benefit from such
assistance.

D. Section 109 of Title 1 of the Housing and Community Development Act of
1974 [42 U.S.C. 5309]: This Section of Title 1 provides that no person shall be
excluded from participation (including employment), denied program benefits, or
subject to discrimination on the basis of race, color, national origin, or sex under
any program or activity funded in whole or in part under Title 1 of the Act.

E. The Fair Housing Amendment Act of 1988: This act amended the original
Fair Housing Act to provide for the protection of families with children and people
with disabilities, strengthen punishment for acts of housing discrimination,
expand the Justice Department jurisdiction to bring suit on behalf of victims in
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federal district courts, and create an exemption to the provisions barring
discrimination on the basis of familial status for those housing developments that
qualify as housing for persons age 55 or older.

F. The Age Discrimination Act of 1975: This act provides that no person shall
be excluded from participation, denied program benefits, or subject to
discrimination on the basis of age under any program or activity receiving federal
funding assistance. Effective January 1987, the age cap of 70 was deleted from
the laws. Federal law preempts any State law currently in effect on the same
topic.

G. Section 504 of the Rehabilitation Act of 1973: It is unlawful to discriminate
based on disability in federally assisted programs. This Section provides that no
otherwise qualified individual shall, solely by reason of his or her disability, be
excluded from participation (including employment), denied program benefits, or
subjected to discrimination under any program or activity receiving federal
funding assistance.

H. The Americans with Disabilities Act of 1990 (ADA): This act modifies and
expands the Rehabilitation Act of 1973 to prohibit discrimination against "a
qualified individual with a disability" in employment and public accommodations.
The ADA requires that an individual with a physical or mental impairment who is
otherwise qualified to perform the essential functions of a job, with or without
reasonable accommodation, be afforded equal employment opportunity in all
phases of employment.

Executive Order 11063: This executive order provides that no person shall be
discriminated against on the basis of race, color, religion, sex, or national origin
in housing and related facilities provided with federal assistance and lending
practices with respect to residential property when such practices are connected
with loans insured or guaranteed by the federal government.

J. Executive Order 12259: This executive order provides that the administration
of all federal programs and activities relating to housing and urban development
be carried out in a manner to further housing opportunities throughout the United
States.

K. The Equal Employment Opportunity Act: This act empowers the Equal
Employment Opportunity Commission (EEOC) to bring civil action in federal court
against private sector employers after the EEOC has investigated the charge,
found "probable cause" of discrimination, and failed to obtain a conciliation
agreement acceptable to the EEOC. It also brings federal, state, and local
governments under the Civil Rights Act of 1964.

L. The Uniform Guidelines on Employee Selection Procedures adopted by the
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Equal Employment Opportunity Commission in 1978: This manual applies
to employee selection procedures in the areas of hiring, retention, promotion,
transfer, demotion, dismissal, and referral. It is designed to assist employers,
labor organizations, employment agencies, licensing, and certification boards in
complying with the requirements of federal laws prohibiting discriminatory
employment.

M. The Vietham Era Veterans' Readjustment Act of 1974 (revised Jobs for
Veterans Act of 2002): This act was passed to ensure equal employment
opportunity for qualified disabled veterans and veterans of the Vietnam War.
Affirmative action is required in the hiring and promotion of veterans.

N. Executive Order 11246: This executive order applies to all federally assisted
construction contracts and subcontracts. It provides that no person shall be
discriminated against on the basis of race.

Relocation, Displacement, and Acquisition

The Subrecipient shall comply with the provisions of the Uniform Relocation Assistance
and Real Property Acquisition Policies Act of 1970, as amended, and regulations
adopted to implement the Act in 24 CFR Part 42, 49 CFR Part 24, and Section 104(d)of
the Housing and Community Development Act of 1974 as they apply to the performance
of this Agreement.

Economic Opportunities for Low- and Very Low-lncome Persons (Section 3)

A. The Subrecipient and the Subrecipient’s contractors and Developers shall comply
with Section 3 of the Housing and Urban Development Act of 1968 (12 U.S.C.
1701u), and implementing regulation at 24 CFR, Part 75. The responsibilities
outlined in 24 CFR Part 75.19 include:

o Employment and Training: Implementing procedures designed to notify Section
3 workers about training and employment opportunities generated by Section 3
covered assistance and Section 3 business concerns about contracting
opportunities generated by Section 3 covered assistance.

o Contracting: Notifying potential contractors for Section 3 covered projects of the
requirements of Part 75, Subpart C and incorporating the Section 3 clause set
forth below in all solicitations and contracts in excess of $100,000 as required
at 24 CFR 75.27.
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Section 3 Clause

The work to be performed under this contract is subject to the
requirements of Section 3 of the Housing and Urban Development Act of
1968, as amended, 12 U.S.C. 1701u (Section 3). The purpose of Section
3 is to ensure that employment and other economic opportunities
generated by HUD assistance or HUD-assisted Activity covered by
Section 3, shall, to the greatest extent feasible, be directed to low- and
very low-income persons, particularly persons who are recipients of HUD
assistance for housing.

The parties to this contract agree to comply with HUD's regulations in 24
CFR. Part 75, which implement Section 3. As evidenced by their execution
of this contract, the parties to this contract certify that they are under no
contractual or other impediment that would prevent them from complying
with the Part 75 regulations.

The contractor agrees to send to each labor organization or representative
of workers with which the contractor has a collective bargaining
agreement or other understanding, if any, a notice advising the labor
organization or workers' representative of the contractor's commitments
under this Section 3 clause and will post copies of the notice in
conspicuous places at the work site where both employees and applicants
for training and employment positions can see the notice. The notice shall
describe the Section 3 preference, shall set forth minimum number and
job titles subject to hire, availability of apprenticeship and training
positions, the qualifications for each; the name and location of the
person(s) taking applications for each of the positions; and the anticipated
date the work shall begin.

The contractor agrees to include this Section 3 clause in every
subcontract subject to compliance with regulations in 24 CFR Part 75 and
agrees to take appropriate action, as provided in an applicable provision of
the subcontract or in this Section 3 clause, upon a finding that the
subcontractor is in violation of the regulations in 24 CFR Part 75. The
contractor will not subcontract with any subcontractor where the contractor
has notice or knowledge that the subcontractor has been found in violation
of the regulations in 24 CFR Part 75.

The contractor acknowledges that subrecipients, contractors, and
subcontractors are required to meet the employment, training, and
contraction requirements of 24 CFR 75.19, regardless of whether Section
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3 language is included in recipient or subrecipient agreements, program
regulatory agreements, or contracts.

The contractor will certify that any vacant employment positions,
including training positions, that are filled (1) after the contractor is
selected but before the contract is executed, and (2) with persons other
than those to whom the regulations of 24 CFR Part 75 require
employment opportunities to be directed, were not filled to circumvent the
contractor's obligations under 24 CFR Part 75.

Noncompliance with HUD's regulations in 24 CFR Part 75 may result in
sanctions, termination of this contract for default, and debarment or
suspension from future HUD assisted contracts.

The contractor agrees to submit, and shall require its subcontractors to
submit to them, regular reports detailing the total number of labor hours
worked on the Section 3 Project, the total number of labor hours worked
by Section 3 Workers, and the total number of hours worked by Targeted
Section 3 Workers, and any affirmative efforts made during the quarter to
direct hiring efforts to low- and very low-income persons, particularly
persons who are Section 3 workers and Targeted Section 3 workers.

The contractor agrees to facilitate the training and employment of Section
3 workers and the award of contracts to Section 3 business concerns by
undertaking activities such as described in Section 75.25(b) as
appropriate, to reach the goals set forth in Section 75.23 and in Federal
Register Vol. 85, No. 189, page 60909, until superseded by HUD in a
subsequent publication. As of September 29, 2020, the minimum Section
3 benchmark is twenty-five (25) percent or more of the total number of
labor hours worked by all workers on a Section 3 project are Section 3
workers; and five (5) percent or more of the total number of labor hours
worked by all workers on a Section 3 project are Targeted Section 3
workers.

The contractor agrees to document actions taken to comply with
the foregoing requirements, the results of those actions taken and
impediments, if any.

14. Environmental Compliance

A. The Subrecipient shall comply with the California Environmental Quality Act
(CEQA) requirements as they apply to this Activity.

B. The Subrecipient shall comply with the Federal Water Pollution Control Act, as
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amended, 33 U.S.C. 1251, et seq., as amended, 1318 relating to inspection,
monitoring, entry, reports, and information, as well as other requirements
specified in said Section 114 of the Clean Air Act and Section 308 of the Clean
Water Act, and all regulations and guidelines issued thereunder.

C. The Subrecipient shall comply with the requirements of the Clean Air Act, 42
U.S.C. 1857, et seq., as amended.

D. The Subrecipient shall comply with Environmental Protection Agency (EPA)
regulations pursuant to 40 CFR Parts 15 and 50, as amended.

E. The Subrecipient shall comply with the requirements of the Flood Disaster
Protection Act of 1973 (42 U.S.C. 4001). The Subrecipient shall assure that for
activities located in an area identified by the Federal Emergency Management
Agency (FEMA) as having special flood hazards, that flood insurance under the
National Flood Insurance Program is obtained and maintained as a condition of
financial assistance for acquisition or construction purposes (including
rehabilitation).

F. The Subrecipient shall comply with the requirements of the Residential Lead-
Based Paint Hazard Reduction Act of 1992 and Section 401(b) of the Lead-
Based Paint Poisoning Prevention Act of 1971. The Subrecipient agrees that any
construction or rehabilitation of residential structures with assistance provided
under this Agreement shall be subject to HUD Lead-Based Paint Regulations at
24 CFR 570.608, and 24 CFR Part 35, Subpart B. Such regulations pertain to all
CDBG-assisted housing and require that all owners, prospective owners, and
tenants of properties constructed prior to 1978 be properly notified that such
properties may include lead-based paint. Such notification shall point out the
hazards of lead-based paint and explain the symptoms, treatment and
precautions that should be taken when dealing with lead-based paint poisoning
and the advisability and availability of blood lead level screening for children
under seven. The notice should also point out that if lead-based paint is found on
the property, abatement measures may be required.

G. The Subrecipient shall comply with the Historic Preservation requirements set
forth in the National Historic Preservation Act of 1966, as amended (16 U.S.C.
470), the Archaeological and Historical Preservation Act of 1974 (Public Law 93-
291), and the procedures set forth in 36 CFR Part 800, Advisory Council on
Historic Preservation Procedures for Protection of Historic Properties, insofar as
they apply to the performance of this agreement. The Subrecipient shall also
comply with Executive Order 11593 on the protection and enhancement of the
cultural environment. In general, this requires concurrence from the State Historic
Preservation Officer for all rehabilitation and demolition of historic properties that
are fifty years old or older or that are included on a federal, state, or local historic
property list.
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H. Subrecipient shall comply with all National Environmental Policy Act (NEPA)
requirements as applicable to the performance of this Agreement as found in 24
CFR Part 50, 24 CFR Part 58, as applicable, and 40 CFR 1500 — 1508.
Subrecipient shall not receive authority to incur activity costs until they have
successfully documented compliance with the applicable NEPA requirements,
including public noticing and publishing.

The subrecipient understands and agrees that this Agreement does not
constitute a commitment of funds or site approval, and the commitment of funds
or approval may occur only upon satisfactory completion of environmental review
and receipt by the Department of an approval of the request for release of funds
and certification from HUD or the Department under 24 CFR Part 58. The
provision of any funds to the Activity is expressly conditioned on the
Department's determination to proceed with, modify or cancel the Activity based
on the results of the environmental review.

Procurement

The Subrecipient shall comply with the procurement provisions in 2 CFR Part 200.318 —
200.326, Procurement Standards as well as all other Administrative Requirements for
Subrecipient and Cooperative Agreements to State, local and federally recognized
Indian tribal governments as set forth in 2 CFR 200, et seq., as applicable. All
procurements must be conducted in a fair, open, and competitive manner in compliance
with both the spirit and the letter of applicable federal laws. See the Procurement and
Contracts section of HCD’s website at www.hcd.ca.gov/grants-and-funding/disaster-recovery-and-
mitigation/disaster-grant-administration-and-reporting.

Procurement of Recovered Materials

In accordance with Section 6002 of the Solid Waste Disposal Act, as amended by the
Resource Conservation and Recovery Act, the contractor shall procure items
designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR Part
247 that contain the highest percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The contractor shall procure items
designated in the EPA guidelines that contain the highest percentage of recovered
materials practicable unless the contractor determines that such items: (1) are not
reasonably available in a reasonable period of time; (2) fail to meet reasonable
performance standards, which shall be determined based on the guidelines of the
National Institute of Standards and Technology, if applicable to the item; or (3) are only
available at an unreasonable price.

Pursuant to 30 CFR 247.2, this clause shall apply to items purchased under this
Agreement where: (1) the contractor purchases in excess of $10,000 of the item under
this contract; or (2) during the preceding Federal fiscal year, the contractor: (i)
purchased any amount of the items for use under a contract that was funded with
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Federal appropriations and was with a Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a total of in excess of $10,000 of the
item both under and outside that contract.

Construction Standards

The Subrecipient shall ensure that all Approved Activities comply with the following
requirements, as applicable:

The Architectural Barriers Act of 1968 (42 U.S.C. 4151-4157)

The Architectural Barriers Act (ABA) stands as the first measure by Congress to ensure
access to the built environment for people with disabilities. The law requires that
buildings or facilities that were designed, built, or altered with federal dollars or leased
by federal agencies after August 12, 1968 be accessible.

California Green Buildings Standards Code (CALGreen) (Title 24, Part 11 of the
California Code of Requlations)

All new construction of residential buildings or reconstruction of substantially damaged
buildings must incorporate California Green Buildings Standards Code (CALGreen).

Sustainability Requirements

All rehabilitation, reconstruction, and new construction must be designed to incorporate
principles of sustainability, including water and energy efficiency, resilience, and
mitigating the impact of future disasters. Wherever feasible, the Subrecipient,
Subrecipient’s and contractors must follow best practices, such as those provided by
the U.S. Department of Energy.

National Floodplain Elevation Standards

Subrecipients and contractors must comply with the national floodplain elevation
standards for new construction, repair of substantially damaged structures, or
substantial improvements to residential structures in flood hazard areas. All structures
designed for residential use within a 100-year (or one percent annual chance) floodplain
will be elevated with the lowest floor at least two feet above the base flood elevation
level and comply with the requirements of 83 FR 5850 and 83 FR 5861.

Wildland-Urban Interface Building Codes (WUI Codes)

All Approved Activities that are located in a CAL FIRE high fire zone must comply with
applicable WUI codes, found in Title 24, Chapter 7a of the California Building Code,
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which offer specific material, design, and construction standards to maximize ignition-
resistance.

Federal Labor Standards Provisions

The Subrecipient shall always comply, and cause all Activity contractors to comply, with
applicable federal labor standards, including without limitation, the following:

A. Davis-Bacon Act (40 U.S.C. §§ 3141-3148), which requires that workers receive
no less than the prevailing wages being paid for similar work in their locality.
Prevailing wages are computed by the Federal Department of Labor and are
issued in the form of federal wage decisions for each classification of work. The
law applies to most construction, alteration, or repair contracts over $2,000.

B. "Anti-Kickback Act of 1986" (41 U.S.C. §§ 51-58), which prohibits attempted as
well as completed "kickbacks," which include any money, fees, commission,
credit, gift, gratuity, thing of value, or compensation of any kind. The act also
provides that the inclusion of kickback amounts in contract prices is prohibited
conduct in itself. This act requires that the purpose of the kickback was for
improperly obtaining or rewarding favorable treatment. It is intended to embrace
the full range of government contracting.

C. Contract Work Hours and Safety Standards Act CWHSSA (40 U.S.C. § 3702),
which requires that workers receive "overtime" compensation at a rate of one and
one half (11/2) times their regular hourly wage after they have worked forty (40)
hours in one week.

D. Title 29, Code of Federal Requlations CFR, Subtitle A, Parts 1, 3 and 5, which
are the regulations and procedures issued by the Secretary of Labor for the
administration and enforcement of the Davis-Bacon Act, as amended.

The Subrecipient shall maintain documentation that demonstrates compliance with hour
and wage requirements of this part. Such documentation shall be made available to the
Department for review upon request. Subrecipient shall be responsible for monitoring
Developer, contractors, and subcontractors, as applicable, for compliance with these
provisions.

State Prevailing Wages

A. The Subrecipient shall ensure that the requirements of California Labor Code
(LC), Chapter 1, commencing with Section 1720, Part 7 [LC Section 1720-1743]
pertaining to the payment of prevailing wages and administered by the California
Department of Industrial Relations are met.

B. For the purposes of this requirement "construction work" includes, but is not
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limited to rehabilitation, alteration, demolition, installation, or repair done under
contract and paid for, in whole or in part, through this Agreement. All construction
work shall be done through the use of a written contract with a properly licensed
building contractor incorporating these requirements (the "Construction
Contract"). Where the Construction Contract will be between the Subrecipient
and a licensed building contractor, the Subrecipient shall serve as the "awarding
body" as that term is defined in the LC. Where the Subrecipient will provide funds
to a third party that will enter into the Construction Contract with a licensed
building contractor, the third party shall serve as the "awarding body." Prior to
any disbursement of funds, including but not limited to release of any final
retention payment, the Department may require a certification from the awarding
body that prevailing wages have been or will be paid.

The applicable wage rate determination on construction work will be the more
restrictive of the rate prescribed in LC Section 1770-1784 or the Davis-Bacon
Wage Determination.

20. Agreements with Contractors

A.

The Subrecipient shall not enter into any agreement, written or oral, with any
contractor or other party without the prior determination that the contractor or
other party is eligible to receive federal funds and is not listed on the Federal
Consolidated List of Debarred, Suspended, and Ineligible contractors.

The terms “other party” is defined as public or private nonprofit agencies or
organizations and certain (limited) private for-profit entities who receive grant
funds from a Subrecipient to undertake Approved Activities.

An agreement between the Subrecipient and any contractor or other party shall
require:

1) Compliance with all State and federal requirements described in this
Agreement including without limitation those that pertain to labor
standards, nondiscrimination, Americans with Disabilities Act, Equal
Employment Opportunity and Drug Free Workplace, and prevailing wages.
In addition to these requirements, all contractors and subcontractors shall
comply with the applicable provisions of the California Labor Code.

2) Maintenance of at least the minimum State required Workers'
Compensation Insurance for those employees who will perform the
Approved Activities.

3) Maintenance, as required by law, of unemployment insurance, disability
insurance and liability insurance, which is reasonable to compensate any
person, firm, or corporation, who may be injured or damaged by the
contractor, or any subcontractor in performing the Approved Activities.
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4) Compliance with the applicable Equal Opportunity Requirements
described in Section 10 of this Exhibit.
C. Contractors shall:

Perform the Approved Activities in accordance with federal, state, and local
regulations, as are applicable.

D. Contractors and Subcontractors: Drug-Free Workplace Act of 1988

1)

Publish and give a policy statement to all covered employees informing
them that the unlawful manufacture, distribution, dispensation, possession
or use of a controlled substance is prohibited in the covered workplace
and specifying the actions that will be taken against employees who
violate the policy.

Establish a drug-free awareness program to make employees aware of a)
the dangers of drug abuse in the workplace; b) the policy of maintaining a
drug-free workplace; ¢) any available drug counseling, rehabilitation, and
employee assistance programs; and d) the penalties that may be imposed
upon employees for drug abuse violations.

Notify employees that as a condition of employment on a federal contract
or grant, the employee must a) abide by the terms of the policy statement;
and b) notify the employer, within 5 calendar days, if he or she is convicted
of a criminal drug violation in the workplace.

Notify the contracting or granting agency within 10 days after receiving
notice that a covered employee has been convicted of a criminal drug
violation in the workplace.

Impose a penalty on or require satisfactory participation in a drug abuse
assistance or rehabilitation program by any.

employee who is convicted of a reportable workplace drug conviction.

Make an ongoing, good faith effort to maintain a drug-free workplace by
meeting the requirements of the act.

Rights to Inventions Made Under a Contract or Agreement

If a Federal award meets the definition of “funding agreement” under 37 CFR 401.2(a)
and the recipient or subrecipient wishes to enter into a contract with a small business
firm or nonprofit organization regarding the substitution of parties, assignment or
performance of recipient or subrecipient must comply with requirements of 37 CFR Part
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401, “Rights to Inventions Made by Nonprofit Organizations and Small Business Firms
Under Government Grants, Contracts and Cooperative Agreements,“ and any
implementing regulation issued by the awarding agency.

Special Conditions Pertaining to Hazards, Safety Standards and Accident
Prevention

A. Use of Explosives: When the use of explosives is necessary for the prosecution
of the work, the contractor shall observe all local, state, and federal laws in
purchasing and handling explosives. The contractor shall take all necessary
precaution to protect completed work, neighboring property, water lines, or other
underground structures. Where there is danger to structures or property from
blasting, the charges shall be reduced, and the material shall be covered with
suitable timber, steel, or rope mats.

The contractor shall notify all owners of public utility property of intention to use
explosives at least 8 hours before blasting is done close to such property. Any
supervision or direction of use of explosives by the engineer does not in any way
reduce the responsibility of the contractor or his Surety for damages that may be
caused by such use.

B. Danger Signals and Safety Devices: The contractor shall make all necessary
precautions to guard against damages to property and injury to persons. The
contractor shall put up and maintain in good condition, sufficient red or warning
lights at night, suitable barricades, and other devices necessary to protect the
public.

C. Protection of Lives and Health: The contractor shall exercise proper precaution
at all times for the protection of persons and property and shall be responsible for
all damages to persons or property, either on or off the worksite, which occur as
a result of prosecution of the work. The safety provisions of applicable laws and
building and construction codes, in addition to specific safety and health
regulations described by Chapter Xlll, Bureau of Labor Standards, Department of
Labor, Part 1518, Safety and Health Regulations for Construction, as outlined in
the Federal Register, Volume 36, No. 75, Saturday, April 17, 1971, Title 29 -
LABOR, shall be observed and the contractor shall take or cause to be taken,
such additional safety and health measures as the Developer may determine to
be reasonably necessary.

Prohibition Against Payments of Bonus or Commission

The assistance provided under this Agreement shall not be used in the payment of any
bonus or commission for the purpose of:

A. Obtaining the Department's approval of the Application for such assistance; or,

B. Any other approval or concurrence of the Department required under this
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Agreement, Title | of the Housing and Community Development Act of 1974, or
the State regulations with respect thereto; provided, however, that reasonable
fees for bona fide technical, consultant, managerial or other such services, other
than actual solicitation, are not hereby prohibited if otherwise eligible as program
costs.

24, Reporting Requirements

A.

Subrecipient must timely submit the reports prescribed below. The Department
reserves the right to request additional detail and support for any report made.
Reports must be made according to the dates identified, in the formats provided
by the Department, and via the Department’s online Grants Network portal
unless otherwise specified at the discretion of the Department. The
Subrecipient’s performance under this Agreement will be assessed based in part
on whether it has submitted the reports on a timely basis.

1) Monthly Activity Report: Subrecipient must submit a Monthly Activity
Report that addresses the following, at a minimum: (1) a description of the
current status of the Work; (2) a description of activities to be undertaken
in the next reporting period; (3) a description of problems or delays
encountered in Work and course of action taken to address them, if
applicable; (4) performance metrics as requested by the Department and
dependent on the type of Activity and (5) project and expenditure status
updates. (6) A summary of all Section 3 training opportunities or jobs
provided, as applicable for covered projects.

Unless otherwise waived in writing by the Department, Monthly Activity
Reports must be submitted starting on the 10t calendar day of the first full
month following execution of this Agreement and must continue through
the receipt and approval by the Department of the Activity Completion
Report, detailed below.

2) Semi-Annual Labor Standards Report: During the term of construction for
each Approved Activity, each April 15t and October 15, the Subrecipient
must submit the Labor Standards Cover Memo, the HUD Form 4710 and
the Davis Bacon Labor Standards Report 5.7 (if applicable). These forms
are located on the Department’s website and are also available upon
request.

3) Activity Completion Report: At the completion of the CDBG-MIT funded
portion of a Program, the Subrecipient must submit an Activity Completion
Report as set forth in Exhibit B. The performance metrics are identified in
Exhibit F.

4) For Financial Reports, see Section 6 of Exhibit B.
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Fiscal Controls

The Subrecipient shall be responsible for the internal control and monitoring of fiscal
and programmatic/operational goals and procedures. The Subrecipient shall establish
and maintain such fiscal controls and fund accounting procedures as required by
Federal regulations, or as may be deemed necessary by the Department to ensure the
proper disbursement of, and accounting for, funds paid to the Subrecipient under this
Agreement.

A. Deposit of Funds: Subrecipient shall maintain separate accounts within
established bookkeeping systems for the deposit of CDBG-MIT funds and
Program Income. Deposits in minority banks are encouraged.

B. Fiscal Liability: Subrecipients shall be liable for all amounts which are determined
to be due by the Department, including but not limited to, disallowed or ineligible
costs which are the result of Subrecipient’s or its contractor’'s conduct under this
Agreement. Subrecipients shall also be liable for the repayment of all amounts it
has received under this Agreement and which HUD is seeking reimbursement for
from the Department. Subrecipient’s obligation to repay the foregoing amounts to
the Department shall survive indefinitely the expiration or earlier termination of
this Agreement. Subrecipient shall be notified in writing and shall be permitted to
respond regarding any controversy or proceeding between the Department and
HUD arising from this Agreement.

C. Fiscal Records: All financial transactions must be supported by complete and

verifiable source documents. Records shall provide a clear audit trail and shall be
maintained as specified in Section 7 herein.

Monitoring Requirements

During the term of this Agreement, the Department may perform fiscal and/or program
monitoring of the Subrecipient and Approved Activities to ensure compliance with
federal and state requirements and timely Approved Activity completion. The
Department monitors its Subrecipients based upon an assessment of risk posed by the
Subrecipient as well as in accordance with specific monitoring criteria per 2 CFR
200.332. The Subrecipient shall be required to resolve any monitoring findings to the
Department's satisfaction by the deadlines set by the Department. In the event the
Subrecipient disagrees with a finding and/or any accompanying corrective actions or
sanction(s) that are associated with such finding, the Subrecipient shall follow an
appeals process provided by the Department.
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27. Audit/Retention and Inspection of Records

A.

The Subrecipient must have intact, auditable fiscal and program records at all
times. If the Subrecipient is found to have missing audit reports from the
California State Controller's Office (SCO) during the term of this Agreement, the
Subrecipient will be required to submit a plan to the State for submitting the audit
to the SCO. If the deadlines are not met, the Department may initiate remedies
for noncompliance in accordance with Section 4 herein. The Subrecipient's audit
completion plan is subject to prior review and approval by the Department.

The Subrecipient agrees that the Department or its designee will have the right to
review, obtain, and copy all records pertaining to performance of this Agreement.
The Subrecipient agrees to provide the Department or its designee with any
relevant information requested and shall permit the Department or its designee
access to its premises, during normal business hours for the purpose of
interviewing employees and inspecting and copying such books, records,
accounts, and other material that may be relevant to a matter under investigation
for the purpose of determining compliance with California Public Contract Code
(PCC) Section 10115 et seq., Government Code (GC) Section 8546.7 and 2 CCR
1896.60, et seq., and other requirements of this Agreement. The Subrecipient
further agrees to maintain such records for a minimum period of five (5) years
after the Department notifies Subrecipient that the HUD/the Department contract
has been closed according to the record retention requirements at 2 CFR
200.334. The Subrecipient shall comply with the caveats and be aware of the
penalties for violations of fraud and for obstruction of investigation as set forth in
Public Contract Code Section 10115.10.

An expenditure which is not authorized by this Agreement, or which cannot be
adequately documented shall be disallowed and must be reimbursed to the
Department or its designee by the Subrecipient.

Absent fraud or material error on the part of the Department, the determination by
the Department of the allowability or validity of any expenditure shall be final and
conclusive.

For the purposes of annual audits, Subrecipient shall comply with 2 CFR Part 200
Subpart F. Pursuant to 2 CFR Part 200 Subpart F, the Subrecipient shall perform
an annual audit at the close of each fiscal year in which this Agreement is in
effect. The costs of the MIT-PPS related portion of the audit may be charged to
the program in accordance with Public Law 98-502, 2 CFR Part 200 Subpart F,
and Title 25 CCR Section 7122.

1) The audit shall be performed by a qualified State, department, local or
independent auditor. The agreement/contract for audit shall include a
clause which permits access by the Department to the independent
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auditor's working papers.

2) If there are audit findings, the Subrecipient must submit a detailed
response to the Department for each audit finding. The Department will
review the response and, if it agrees with the response, the audit process
ends, and the Department will notify the Subrecipient in writing. If the
Department is not in agreement, the Subrecipient will be contacted in
writing and informed what corrective actions must be taken. This action
may include the repayment of disallowed costs or other remediation.

3) The Department shall not approve reimbursement for any expenditures for
the audit, prior to receiving an acceptable audit report.

4) If so, directed by the Department upon termination of this Agreement, the
Subrecipient shall cause all records, accounts, documentation, and all
other materials relevant to the grant activity(ies) to be delivered to the
Department as depository.

F. Notwithstanding the foregoing, the Department will not reimburse the
Subrecipient for any audit cost incurred after the expiration of this Agreement.

Signs

If the Subrecipient places signs stating that the Approved Activity is funded with private
or public dollars and the Department is also providing financing, it shall indicate in a
typeface and size commensurate with the Department's funding portion of the Approved
Activity that the Department is a source of financing through the MIT-PPS Program.

Insurance and Bonding

A. The Grantee shall have and maintain in full force and effect prior to the start of work,
and at all times during the term of this Agreement such forms of insurance, at such
levels as may be determined by the Grantee and the Department to be necessary
for specific components of the grant activity(ies) described in Exhibit E and pursuant
to 2 CFR 200 sections on bonding and insurance requirements. Prior to the
commencement of any work, Grantee shall provide to the Department acceptable
proof(s) of insurance confirming the required insurance coverages are in effect and
naming the Department as an additional insured, where applicable. No insurance
policy may be cancellable on less than thirty (30) calendar days prior notice to the
insured and the Department. Grantees are responsible for requiring sufficient
insurance, including but not limited to liability and workers compensation insurance,
from all contractors and subrecipients. Grantees are recommended to be listed as
an additional insured on policies held by contractors or subrecipients for the
implementation of this award. Where a Grantee insurance policy is required to be
purchased specifically for the execution or implementation of the activity funded
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through this award, the Department must be listed as an additional insured on the
declarations page of the policy.

B. Additional Coverages. In the event that Grantee, and/or any of its Subrecipients or
Contractors,, will be engaging in any Hazardous Activity as part of the Collective
Work contemplated by this Agreement, then the party(ies) engaging in any Hazard
Activity(ies) shall provide to the Department, prior to commencement of any such
activity(ies), such insurance coverages in such forms and in such amounts as the
Department may require in its sole discretion. Such coverages are in addition to all
other insurance coverages required by this Agreement and shall be imposed on any
Subrecipient and/or Contractor pursuant to the Subrecipient Agreement or Contract.
For purposes of the provision, the term "Hazardous Activity" includes the following:
(a) the removal, storage, and/or transportation of any "hazardous material", as such
term is defined under federal, state, or local law, ordinance, regulation, or guideline,
(b) the removal, storage, or transportation of lead-based paint, (c) blasting, (d) any
activity which by its nature is abnormally dangerous, and (d) any "ultrahazardous
activity" as defined in California case law. In addition to providing proof of such
required coverages, the party(ies) engaging in the Hazardous Activity(ies) shall
procure, at its expense prior to the commencement of any work, all required permits,
licenses, consents, and approvals that are required for the lawful conduct of such
activities and shall provide adequate written proof thereof to the Department. No
Hazardous Activity work may be commenced, or contracted for, prior to the provision
of the required insurance coverages and licensure proof to the Department.

Indemnification

Subrecipient, at its sole cost and expense, shall indemnify, defend, and hold the
Department and its employees, representatives, attorneys, agents, and their respective
successors, heirs, and assigns harmless from and against any and all claims, demands,
actions, costs, losses, damages, and liabilities, whether direct or indirect, and
regardless of their nature or source, which in any way relate to or arise from the actions
or inactions of Subrecipient and/or its contractors, subcontractors, employees, owners,
agents, and representatives in connection with this Agreement and any agreement or
instruments executed in connection herewith. The obligations of Subrecipient under this
Section shall survive indefinitely the closeout of Approved Activity and the expiration or
earlier termination of this Agreement.

Anti-Lobbying Certification

The Subrecipient shall require that the language of this certification be included in all
contracts or subcontracts entered into in connection with the Approved Activity(ies) and
shall certify and disclose accordingly. This certification is a material representation of
fact upon which reliance was placed when this transaction was made or entered into.
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Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and no more than
$100,000 for such failure.

A. No federal appropriated funds have been paid or will be paid, by or on behalf of
it, to any person for influencing or attempting to influence an officer or employee
of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any
federal contract, the cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any federal contract, grant, loan, or
cooperative agreement.

B. If any funds other than federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this federal contract,
grant, loan, or cooperative agreement, it will complete and submit Standard Form
LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

Conflict of Interest

Pursuant to 24 CFR 570.489(h), no member, officer, or employee of the Subrecipient, or
its designees or agents, no member of the governing body of the locality in which the
Approved Activity is situated, and no other public official of such locality or localities who
exercise or have exercised any functions or responsibilities with respect to MIT-PPS
activities assisted under this part, or who are in a position to participate in a decision
making process or gain inside information with regard to such activities, including
members and delegates to the Congress of the United States, may obtain a financial
interest or benefit from a MIT-PPS assisted activity, or have a financial interest in any
contract, subcontract or agreement with respect to a MIT-PPS assisted activity or its
proceeds, either for themselves or those with whom they have business or immediate
family ties, during their tenure, or for 1 year thereafter. The Subrecipient shall
incorporate, or cause to be incorporated, in all such contracts or subcontracts a
provision prohibiting such interest pursuant to the purposes of this section.

Obligations of Subrecipient with Respect to Certain Third-Party Relationships

The Subrecipient shall remain fully obligated under the provisions of this Agreement
notwithstanding its designation of any third party or parties for the undertaking of all or
any part of the Work with respect to which assistance is being provided under this
Agreement to the Subrecipient. The Subrecipient shall comply with all lawful
requirements of the Department necessary to ensure that the Work, with respect to
which assistance is being provided under this Agreement to the Subrecipient, is carried
out in accordance with the Department's Assurance and Certifications, including those
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with respect to the assumption of environmental responsibilities of the Department
under Section 104(g) of the Housing and Community Development Act of 1974 [42
U.S.C. § 5304(g)].

Enerqgy Policy and Conservation Act

This Agreement is subject to mandatory standards and policies relating to energy
efficiency which are contained in the State Energy Conservation Plan issued in
compliance with the federal Energy Policy and Conservation Act (Pub. L. 94-163, 89
Stat. 871).

State Contract Manual Requirements (Section 3.11, Federally Funded Contracts

(Rev. 3/03):

A. All contracts, except for State construction projects that are funded in whole or in
part by the Federal government, must contain a 30-day cancellation clause and
the following provisions:

1). It is mutually understood between the parties that this contract may have
been written for the mutual benefit of both parties before ascertaining the
availability of congressional appropriation of funds to avoid program and
fiscal delays that would occur if the contract were executed after that
determination was made.

2). This contract is valid and enforceable only if sufficient funds are made
available to the State by the United States Government for the purpose of
this Program. In addition, this contract is subject to any additional
restrictions, limitations, or conditions enacted by the Congress or to any
statute enacted by the Congress that may affect the provisions, terms, or
funding of this contract in any manner.

3). The parties mutually agree that if the Congress does not appropriate
sufficient funds for the Program, this contract shall be amended to reflect
any reduction in funds.

4). The Department has the option to invalidate the contract under the 30-day
cancellation clause or to amend the contract to reflect any reduction in
funds.

B. Exemptions from provisions A.1 through A.4 above may be granted by the
Department of Finance provided that the director of the State agency can certify
in writing that Federal funds are available for the term of the contract.
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Gov. Code § 8546.4(e) provides that State agencies receiving Federal funds
shall be primarily responsible for arranging for Federally required financial and
compliance audits, and shall immediately notify the Director of Finance, the State

Auditor, and the State Controller when they are required to obtain Federally

required financial and compliance audits.

Fraud, Waste, and Abuse

A.

False, Fictitious or Fraudulent Claims - Warning: Any person who knowingly
makes a false claim or statement to HUD or the Department may be subject to
civil or criminal penalties under 18 U.S.C. §287, 1001 and 31 U.S.C. §3729.

Detecting, Preventing, and Reporting Fraud - Fraud is a white-collar crime that
has a devastating effect on the CDBG-DR program because the CDBG-DR
program beneficiaries are victims of this crime when the CDBG-DR program is
abused. The Department wants to stop any criminal assault on the CDBG-DR
program it administers, and in doing so ensure all CDBG-DR funds go to people
it was designed to help and improve their living conditions.

Combatting Fraud - The HUD Office of Inspector General (OIG) is committed to
protecting HUD’s programs, operations, and beneficiaries from dishonest
individuals and organizations. HUD cannot combat fraud alone; they rely on
Department and DR Workforce Development NOFA Applicants to combat CDB-
DR program fraud. HUD also relies on Applicants for and people receiving HUD
benefits, such as: tenants receiving rental assistance, borrowers with HUD
insured loans, or citizens having their communities restored using HUD grants.
The HUD OIG Hotline number is 1-800-347-3735. This is the primary means to
submit allegations of fraud, waste, abuse, mismanagement, or Whistleblower
related matters for the CDBG-DR program to the OIG.

HUD OIG accepts reports of fraud, waste, abuse, or mismanagement in
the CDBG-DR program from HUD employees, anyone administering the
CDGB-DR program, anyone working in the CDBG-DR program,
contractors, and the public.

You can report mismanagement or violations of law, rules, or regulations by
HUD employees or program participants. Fraud, Waste and Abuse in the
CDBG-DR program and its operation may be reported in one of the
following four (4) ways:

By email to: hotline@hudoig.gov

By phone: Call toll free: 1-800-347-3735

By fax: 202-708-4829

By mail: Department of Housing & Urban Development

ELers
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Office of Inspector General Hotline Manager
400 Virginia Avenue, SW, Suite 120
Washington, DC 20024

37. Whistleblower Protections

A. Federal Whistleblower Protection Act (5 U.S.C Section 2302(b)(8))

The Federal Whistleblower Protection Act (WPA) protects employees from
retaliation for making protected disclosures. The WPA also provides penalties for
supervisors who retaliate against Whistleblowers.

1)

A disclosure is protected under the WPA if the employee discloses
information the employee reasonably believes to be evidence of:

a) a violation of any law, rule, or regulation,

b) gross mismanagement,

c) a gross waste of funds,

d) an abuse of authority, or

e) a substantial and specific danger to public health or safety.

In general, an employee or applicant may make a protected disclosure to
anyone, including non-governmental audiences, unless the information is
classified or specifically prohibited by law from release. Options for making
a protected disclosure include:

a) Informing a supervisor or someone higher up in management,
b) Submitting a complaint to the OIG by emailing the OIG
at oig@ftc.gov,

c) Filing a complaint with the Office of Special Counsel (OSC)
http://www.osc.gov/

B. The California Whistleblower Protection Act (Title 2, Division 1, Chapter 6.5,
Article 3.5, Gov. Code §§ 8548-8548.5)

1)

The California Whistleblower Protection Act authorizes the California State
Auditor to receive complaints from state employees and members of the
public who wish to report an improper governmental activity. An "improper
governmental activity" is any action by a state agency or any action by a
state employee directly related to state government that:

a) Violates any state or federal law or regulation,
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Violates an Executive Order of the Governor, a California Rule of
Court, or any policy or procedure required by the State
Administrative Manual or State Contracting Manual, or

Is economically wasteful or involves gross misconduct,
incompetency, or inefficiency. Complaints received by the State
Auditor are confidential, and the identity of the complainant may not
be revealed without the complainant's permission, aside from to an
appropriate law enforcement agency conducting a criminal
investigation.

2) There are many ways to file a complaint:

a)

17-MITPPS Round 2

By Telephone

You may call the Whistleblower Hotline at (800) 952-5665 to file a
complaint by talking to one of the State Auditor's employees. The
hotline generally is staffed Monday through Friday from 8:00 a.m. to
5:00 p.m. If you call when the hotline is not being staffed, or staff is
occupied with other calls, you may leave a voicemail message
requesting a return call.

By Mail or Facsimile

You may file a complaint in the form of a letter to the State Auditor
addressed as follows:

Investigations
California State Auditor
P.O. Box 1019
Sacramento, CA 95812

Or you may fax the letter to the State Auditor at (916) 322-2603.

As an alternative, you may complete the electronic version of the
complaint form (which is available on the State Auditor website at
auditor.ca.gov), print it out, and return it by mail or facsimile as
stated above.

Online

Although the State Auditor does not accept complaints by e-mail,
you may file a complaint online at
https.//www.auditor.ca.gov/contactus/complaint

Approved Date: 11/06/2023
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The State Auditor will not undertake an investigation unless there is
a basis for believing that your complaint has sufficient merit to
warrant spending resources on an investigation. Your complaint
should therefore include:

i. A clear and concise statement of what you are alleging to be
improper activity and why you believe it is improper.

ii. The name or other information that clearly identifies the
person you are alleging has acted improperly and the
department where that person works.

iii. The names and contact information for any witnesses who
can confirm the truth of what you are saying.

iv. Copies of any documents that will support what you are
saying. (You should not submit original documents, as they
cannot be returned.)

Authority to Post Remediated Versions of Agreement

Subrecipient hereby understands and acknowledges that the Department is obligated
under federal law to post on the Department’s website copies of all CDBG-DR executed
contracts. As posted, such contracts must be compliant with federal and state law
accessibility laws, including the California Government Code Section 11546.7 (2017
Assembly Bill 434) and the federal Americans with Disability Act, Section 508. The state
law is most stringent of the two, so all posted documents must meet Web Content
Accessibility Guidelines 2.0 (WCAG 2.0) accessibility level.

To comply, the Department must utilize document remediation tools that provide the
compliant formatting. All remediation will only change formatting, color schemes, and
update any tables so that screen readers can properly read out the content of the table.
Thus, during remediation, the appearance of this Agreement may change, but under no
circumstances shall any terms or tenets of the Agreement be changed in anyway.
Additionally, the Department shall offer website visitors the option to receive a scanned,
un-remediated copy of this Agreement via email, which option Subrecipient also
consents to.

The foregoing Subrecipient authorizations apply to both this original Standard
Agreement as well as any and all subsequent amendments thereto.
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EXHIBIT E
SPECIAL TERMS AND CONDITIONS

1. Due Diligence Review

Subrecipient has provided, or will provide, the Department with information about the
Subrecipient’s experience, processes, policies, and procedures related to the
management of federal funding by the Subrecipient. These submissions, in addition to
discussions with the Subrecipient, have been used to inform this Agreement and are
being materially relied upon by the Department in agreeing to enter into this Agreement.

Should there be substantive changes to the organization, key personnel, methods,
capacity, policies, or processes of the Subrecipient that impact the implementation of
this Agreement, the Subrecipient shall promptly notify the Department of said changes.

Subrecipient agrees to timely provide documents and information to the Department in
order for the Department to facilitate its Subrecipient due diligence as required by
Federal Register Notice 84 FR 45838. Subrecipient further agrees to comply with the
requirements, requests, and results of the Department’s due diligence and maintain the
capacity to carry out disaster recovery activities in a timely and compliant manner at all
times during the term hereof.

2. Risk Assessment

During the term of this Agreement, Subrecipient agrees to timely provide documents
and information to facilitate the Department’s Subrecipient risk assessment process.
Subrecipient further agrees to comply with the requirements, requests, and results of
the Department’s risk assessment, including participation in Subrecipient monitoring
events. Failure to timely provide documents or information or comply with the
requirements and requests of the Department will result in delay of the closing of this
project and could jeopardize any third-party funding based that requires closing on a
specified date, including rate locks and local bonds.

3. Special Conditions

Pursuant to Exhibit A, Section 5 and the Due Diligence and Risk Assessment,
referenced above, Subrecipient agrees to adhere to the following Special Conditions:

A. None
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DETAILED SCOPE OF WORK, BUDGET, AND APPLICATION

Name of Project: Emergency Operations Center Capacity Building and Planning

Grants Network Unique Identifier (Contract Number): 17-MITPPS-23002

1. Program Overview

THE CDBG-MIT PPS ELIGIBLE ACTIVITY:
e Planning and Capacity Building (Sec. 105(a)(12))

THE NATIONAL OBJECTIVE TO BE ACHIEVED FOR EACH ACTIVITY AS A
RESULT OF THIS PROJECT:

e N/A
THE METHOD OF MEASURING THE NATIONAL OBJECTIVE, IF LMI:
e N/A

THE NUMBER OF INDIVIDUALS BENEFITTING AS A RESULT OF THIS
PROJECT:

e Total beneficiaries: 188,040
e Total low/mod beneficiaries: 89,640

2. Activity Scope of Work (“Work”)

The Butte County Emergency Operations Center (EOC) Capacity Building and
Planning Project will be a series of comprehensive, interactive planning sessions
to construct a capacity building plan. The project will be a three-pronged
approach - assessment, exercise, and plan development — that will produce a
robust foundation for capacity building and plan implementation. There has been
significant turnover due to previous disasters in the county, demanding a new
planning project that meets immediate mitigation needs. The three-pronged
approach will ensure that all efforts meet federal and statutory compliance
requirements such as: Incident Command System (ICS), National Incident
Management System (NIMS), Standardized Emergency Management System
(SEMS), National Qualification System (NQS), and taking into consideration the
California Specialized Training Institute (CSTI) EOC Management Team
Credentialing program. All project planning activities will be attended by assigned
EOC team members and held at the Emergency Operations Center. The series
will be guided by the expertise of a field expert consultant, who will also develop
an After-Action Report with an implementation plan at the project conclusion. The

17 MIT-PPS Round 2
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outcome will be the completion of the planning series and the development of a
long-term sustainable and actionable plan within 36 months.

The project will increase emergency response capacity. Butte County has
experienced multiple catastrophic disasters since 2017 which has resulted in
significant impacts to the community and a massive migration of residents from
the county and from disaster response roles. As a result, new leadership and
team members in the EOC “sections” (Management, Care and Shelter,
Operations, Logistics, Finance, Planning and Intel) must be identified for training
to meet adequate response capacity. The plan will outline how section members
will become trained, deployable resources in the event of a disaster.

Detailed Task Narrative:

e Task 1 — Procure a consultant contractor according to HCD and Butte
County procurement policies and procedures. The consultant will partner
with County staff in the development of the plan, facilitate meetings,
gather and analyze information, coordinate meetings, and write up an
Implementation and Sustainability plan.

e Task 2 — Identify EOC leadership and membership with the Emergency
Management Program Manager to participate in the planning series.

e Task 3 — Complete a baseline assessment of current membership and
EOC capacity.

e Task 4 — Run critical scenarios to further identify areas of strength and
weakness that can be integrated into the implementation plan.

e Task 5 — Identify training needs based on ICS, SEMS, NIMS, and NQS
training guidelines and construct a plan for offering the necessary training.

e Task 6 - Develop an After-Action Report with clearly defined SMART
Objectives for short term and long-term sustainable capacity building to
ensure that the training and exercise approach meets all federal and
statutory compliance requirements such as; ICS, NIMS, SEMS, NQS, and
taking into consideration the CSTI EOC Management Team Credentialing
program.

e Task 7 — Communicate outcomes of the plan with Yuba County as a
model for better understanding the current capacity of staff to develop an
improvement plan, in order to model cross-county deployment efforts.

Deliverable Narrative:

e Deliverable 1 — Procurement and consultant contract documentation
e Deliverable 2 — Baseline Assessment

e Deliverable 3 — EOC section leadership and membership planning team
participants
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e Deliverable 4 — After Action Capacity Building Plan

e Deliverable 5 - All HCD-required Standard Agreement, activity and fiscal
reports.

3. Budget Worksheets (attached)

The Project budget is included below as Attachments 1 and 2.

Attachment 1 — Grants Network Budget Worksheet is the high level, official
budget for the Project. Any adjustments of this budget will result in either a
budget revision or amendment.

Attachment 2 — Total Activity Budget Worksheet is the overall, detailed project
budget submitted with the application. This budget provides a breakdown of the
Grants Network Budget Worksheet. Only changes to the Total Activity Budget
Worksheet that impact the Grants Network Budget Worksheet will result in either
a budget revision or amendment.

When applicable, documentation that supports the indirect cost rate and activity
deliverable costs (ADCs) is included as Attachment 6.

4. Performance Measures

The following performance measures, included as Attachment 3, have been
determined to be required for the monthly activity report, at the discretion of HCD
and they are in bold below. Each month the Subrecipient will report on how the
Project has progress on reaching the target numbers. The proposed target
numbers are based on information provided by the Subrecipient and the Work
Deliverable is identified per Activity performance measure. Projects are not
required to report on the non-bolded items.

5. Project Schedule

The Project Schedule for the Project is included below as Attachment 4.

6. Application (attached)

In addition to the above detail, the Application is included as Attachment 5 for
further details. In the event of a direct conflict between Exhibit F language above
and the Application, this Exhibit F supersedes the Application to the extent of the
conflict.

Attachments:
1. Grants Network Budget Worksheet
2. Total Activity Budget Worksheet
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Performance Measures
Project Schedule

Application

o o k&

Indirect Cost documentation, if applicable
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Attachment 1: Grants Network Budget Worksheet

Budget Report
Passthrough Agency: California Department of Housing and Community Development Report Date: 07/23/2024
Program: 2017/2018 CDBG MIT-PPS Requested By: Community Development County of Butte
Project Name/Title: Butte County — Emergency Operations Center Capacity Building and Planning CommunityDevelopment@buttecounty.net

Org Name: County of Butte
Stage: Pre-Award

Budget Items

Description Unit Cost Extended Cost Direct Cost Indirect Cost GL Account Cost Share
Activity
Activity See excel sheet for 0 $0.00 $0.00 $210,000.00 $0.00 $0.00 Direct Cost
detail
Activity Total 0 $0.00 $0.00 $210,000.00 $0.00 $0.00
General Administration
General Administration Total 0 $0.00 $0.00 $0.00 $0.00 $0.00
Activity Delivery
Activity delivery See excel sheet for 0 $0.00 $0.00 $61,961.00 $0.00 $0.00 Direct Cost
detail
Activity Delivery Total 0 $0.00 $0.00 $61,961.00 $0.00 $0.00
Other
Description Unit Cost Extended Cost Direct Cost Indirect Cost GL Account Cost Share
Other
Other Total 0 $0.00 $0.00 $0.00 $0.00 $0.00
Grant Total 0 $0.00 $0.00 $271,961.00 $0.00 $0.00

Budget Report, Created by Community Development County of Butte, CommunityDevelopment@buttecounty.net, 07/23/2024
Source: eCivis™ Portal
http://www.ecivis.com/
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Attachment 1: Grants Network Budget Narrative

ACTIVITY COSTS:

Plan Development Consultant ($210,000) - Facilitate capacity building and planning
meetings; evaluated and modify plan; develop written action plan. Should there be any
changes in the project budget beyond what is accounted for now the County will
address

those shortfalls.

ACTIVITY DELIVERY COSTS:

Project Management ($41,961) - Vendor procurement and management, project
coordination, data collection and reporting, fiscal management, timeline management,
meeting coordination with all parties.

Contract Administration ($20,000) - Contract oversight, compliance and monitoring;
activity and fiscal reporting.
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Attachment 2: Total Activity Budget Worksheet

BUDGET TEMPLATE

AGENCY: County of Butte Butte County - EOC Capacity Building and Planning - Budget
PROGRAM: 2017 MIT-PPS Round 2
STAGE: Application
REPORT DATE: 03/21/2024
REQUESTED BY: HCD

ACTIVITY COSTS
Description |Units| Unit Cost | Extended Cost | Direct Cost | Indirect Cost | Funding Source
Plan Development Consultant Facﬂltatg capacity building gnd planplng meetings; evaluated $0.00 $210,000.00 $0.00
and modify plan; develop written action plan
ACTIVITY COST TOTALS: $0.00 $210,000.00 $0.00|

ACTIVITY DELIVERY COSTS

Description Units | Unit Cost | Extended Cost | Direct Cost | Indirect Cost | Funding Source

Project Management .1 FTE, Salary and Benefits, 3 years; Vendor procurement 1 $41,961.00 $0.00
and management, project coordination, data collection and
reporting, fiscal management, timeline managment, meeting
coordination with all parties

Contract Administration Contract oversight, compliance and monitoring; activity and 0 $20,000.00 $0.00
fiscal reporting.

ACTIVITY DELIVERY COST TOTALS: I $0.00 $61,961.00 $0.00|

Extended Cost Direct Cost Indirect Cost
GRANT TOTALS: $0.00( $271,961.00 $0.00
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Goal Title

Subgoals

Work Deliverable

# Low-Income (30-50% HAMFI)

National Objective

# Moderate Income (50-80% HAMFI)

# American Indian/Alaska Native + Hispanic

# American Indian/Alaska Native and Black/African
American + Hispanic

# American Indian/Alaska Native and White + Hispanic

# Asian

Hispanic Ethnicity

# Asian and White

Plus Race of

# Asian and Black/African American

Beneficiaries

# Asian and Black/African American and White

# Native Hawaiian/Other Pacific Islander

# Other Multi-Racial + Hispanic

# White

# Unknown Race

# Female Head of Household

# American Indian/Alaska Native

# American Indian/Alaska Native and Black

# American Indian/Alaska Native and White

# Asian

Non-Hispanic

# Asian and White

Ethnicity Plus Race

# Asian and Black/African American

of Beneficiaries

# Asian and Black/African American and White

# Native Hawaiian/Other Pacific Islander

# Other Multi-Racial

# White

# Unknown Race
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Goal Title Subgoals Work Deliverable

# Female Head of Household

Targeted Section 3
Labor Hours

# of Section 3 Labor Hours

# of Total Labor Hours

Planning

# of planning studies and initiatives completed

Project Status:
Phase active this
reporting period,

enter 1.

0%

Project Prep

Project Started

Project 50% Completed

Project 100% Completed

Closed-Out

Expenditure Status:

Phase active this
reporting period,
enter 1.

0% expended

1-25% expended

26-50% expended

51-75% expended

76-99% expended

100% expended

Contract Milestones:

Phase active this
reporting period,

1: Activity Initiation.

2: First draw of grant funds

3: 50 percent completion

4: Reimbursement for 75 percent of grant funds submitted

to HCD

5: Project Completion

enter 1 6: Submission of Final Financial Report and Close-Out
Documents
7. Contract Expiration
Household # Disabled
Demographics # Senior
# Homeless

17 MIT-PPS Round 2
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Goal Title

Subgoals

Work Deliverable

# Foster Youth

# Single-Parent Household

# Veterans

# of Limited English speaking

# Other

Activity Report
Narrative Request:

In the narrative section please include:

1. Summary of work completed in the reporting period
including reference to specific deliverables as indicated
in scope of work

2. Report problems or delays during the reporting period
or anticipated problems/delays.
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1. Activity Initiation: sixty (60) days from the Effective Date. Activity Initiation is
defined as the procurement of a consultant contractor according to HCD and
Butte County procurement policies and procedures. The consultant will partner
with County staff in the development of the plan, facilitate meetings, gather and
analyze information, coordinate meetings, and write up an Implementation and
Sustainability plan.

2. First Financial Report submission requesting reimbursement of grants funds: 90
days from the Effective Date.

3. Project achieves fifty (50) percent completion, defined as 50% of funds
expended, 18 months from the Effective Date.

4. Project reaches seventy-five (75) percent of grant funds submitted to the
Department for reimbursement 27 months from the Effective Date.

5. A Project achieves one hundred (100) percent completion, defined as 100%
expenditure of project activity costs, 36 months from the Effective Date.

6. Subrecipient must submit Final Financial Report and Close-Out Documents to
the Department for final approval by the Department at least ninety (90) days
prior to the Agreement Expiration Date.

7. Agreement Expiration Date is as set forth in the STD 213.
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Applications: Butte County — Emergency Operations Center Capacity Building and Planning

2017 Round 2 & 2018 MIT-PPS Application

A. General Information

1. Profile
CommunityDevelopment@buttecounty.net

Below, please enter Application Title for your application.
Application Title Format: [Applicant Name] - [Project Name]
Example: Sacramento, City of — Community Food Bank.

2. ApplicationTitle
Butte County — Emergency Operations Center Capacity Building and Planning

B. Eligible Activity
All projects funded through the MIT-PPS program must qualify under one of two CDBG-MIT eligible activities:

¢ Planning and Capacity Building (HCDA Section 105(a)(12)) or
e Public Services (HCDA Section 105(a)(8))

Eligible activities are defined by 24 CFR 570.482 et. Seq.( https://www.law.cornell.edu/cfr/text/24/570.482), Policies and Procedures (P&P) MIT- PPS
section 2.1 and the 2017/2018 MIT NOFA section II.D.

Choose the eligible activity that applies to your project.

1. Eligible Activity Category
Planning

2. Explain how your project meets the definition of the eligible activity that you selected in the question above?

The Emergency Operations Center Capacity Building and Planning Project meets the definition of a Planning Activity under HCDA Section 105(a)
(12). The project will develop a Butte County comprehensive capacity building plan for improved response readiness. The plan will take into
consideration existing standardized capacity and compliance thresholds with the National Incident Management System (NIMS), Standardized
Emergency Management System (SEMS), Incident Command System (ICS), National Qualification Standards (NQS), and the California Specialized
Training Institute’s Emergency Operations Center (EOC) Credentialing program. The planning series will include assessment activities, training
topic identification, and staffing assignments. The desired outcome with will be an After-Action Report with a sustainable implementation plan with
specific, measurable, attainable, realistic, and timely short- and long-term goals and objectives.

Planning

The intent of the MIT-PPS Program is to fund actionable, impactful planning and public service projects that have measurable results. Planning
projects funded under this program should be able to be utilized immediately or lead to implementation efforts to reduce risk and increase resilience.

1. Please describe how, upon completion, the proposed Planning project will be actionable, be utilized immediately, and/or lead to
implementation efforts.

The desired outcome of the Emergency Operations Center (EOC) Capacity Building and Planning project with will be in an After-Action Report with
a sustainable implementation plan with specific, measurable, attainable, realistic, and timely short- and long-term goals and objectives. Key goals
and objectives will focus on human capacity; who will serve in the critical roles, how they will be trained, how section chiefs will be selected and
develop into their roles and responsibilities. The facilitation of the planning will identify areas of training that should be focused on to improve
operational area response and coordination during a significant disaster. Based on the initial assessment and series of planning exercises, this
project will culminate in an Action Plan with a sustainable implementation plan to build county capacity in emergency management that can be
sustained for years to come.

FEMA HMGP Match

Projects that are approved for FEMA HMGP match are eligible for non-federal, local match funding under this Program.
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1. Is the application being submitted as a FEMA HMGP match project?
No

C. Project Location

Provide the address where the project will take place.

If the project will occur in more than one place, the Applicant's address will be used.
For example:

e Project occurs in one location: food bank
e Project occurs in more than one location: community education project for an entire jurisdiction OR planning project for an entire jurisdiction.

1. Will the project occur in one location?
Yes

1a. Project Address
205 Mira Loma Drive

1b. Project Street Name
Suite 30

1c. Project City
Oroville

1d. Project State
CA

1e. Project Zip Code
95965

D. Scope of Work

Enter a detailed description of your project which should include at a minimum: what the project is, why it is needed, who the beneficiaries will be,
where it will take place, how it will be done and when it will be completed. This should be a similar description provided for the NEPA. Additionally,
please indicate if this will be a new project, a modification to an existing project, or if a new type of assistance will be added to an existing project. By
completing the narratives below the Applicant is demonstrating a knowledge of need for the project and the steps needed to achieve the desired
outcome.

For Planning projects only, provide the following information: What is the end result of the project, specifically the outcome or deliverable. How will the
end result of the project be immediately actionable? For example, detail the process and timeframe of how the project deliverable will be utilized and
implemented.

1. Project description

The Butte County Emergency Operations Center (EOC) Capacity Building and Planning Project will be a series of comprehensive, interactive
planning sessions to construct a capacity building plan. The Planning Project will be a three-pronged approach - assessment, exercise, and plan
development — that will produce a robust foundation for capacity building and plan implementation. There has been significant turnover due to
previous disasters in the county, demanding a new planning project that meets immediate mitigation needs. The three-pronged approach will ensure
that all efforts meets federal and statutory compliance requirements such as; ICS, NIMS, SEMS, NQS, and taking into consideration the CSTI EOC
Management Team Credentialing program. All project planning activities will be attended by assigned EOC team members and held at the
Emergency Operations Center. The series will be guided by the expertise of a field expert consultant, who will also develop the After Action Report
with implementation plan at the project conclusion. The desired outcome will be the completion of the planning series and the development of a
long-term sustainable and actionable plan within 36 months.

Baseline Assessment — This initial assessment will gather existing credentials for the EOC Management team and will be utilized to determine the
current level of training for all participants. This information is critical to understanding the current level of expertise and will help the county prioritize
the most urgent trainings required to successfully introduce the next phase of the project, particularly as it is a new project with new beneficiaries.

The project will increase emergency response capacity. Butte County has experienced multiple catastrophic disasters since 2017 which has
resulted in significant impacts to the community and a massive transition of residents from the county and from disaster response roles. As a result,
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new leadership and team members in the EOC “sections” (Management, Care and Shelter, Operations, Logistics, Finance, Planning and Intel) must
be identified for training to meet adequate response capacity. The plan will outline how section members will become trained, deployable resources
in the event of a disaster.

The project will build trusted relations. Members of the EOC “sections” and EOC culminating system routinely come from eight county departments
(Butte County Fire/ CAL FIRE, County Administration, Department of Development Services, Department of Employment and Social Services,
General Services Department, Public Health Department, Public Works Department, and Sheriff's Office); state entities, such as California Office of
Emergency Services; Special Districts, including utility companies; other local jurisdictions; and neighboring counties. Because many of the working
relationships will be new in the EOC, the capacity building planning will provide an opportunity for members to know each other and build trusted
relationships before there is an actual disaster. These relationships will allow a reliance and cooperation that is invaluable leading up to and during
disaster response.

Exercise Delivery — This element of the project serves as the didactic element where members of the EOC team will practice a scenario to identify
what training and operational tasks needs to be established in the plan. This would use one scenario that is broken down into five sections specific
exercises (Management, Operations, Plans & Intel, Logistics, and Finance) and then a culminating exercise that brings all of the sections together.
All exercises will be Homeland Security Exercise & Evaluation Program (HSEEP) compliant. This will test the skills of the EOC Management Team
in practice and produce an after-action report that will be used in the final phase of this project.” The beneficiaries will be the EOC members, but
more accurately the county at large, and neighboring counties who benefit from a well-honed EOC that is versed in when and how to communicate
during mutual disasters. Decisions are made quickly during disasters, and therefore communication exchange between counties can be critical to
each other’s success. The Most Impacted and Distress area of zip code 95901 which includes Bangor in Butte County and northern Yuba County,
will be one of the exercise focus areas.

The project will prepare responses to highest risks. Butte County hosts conditions that can impact potential disasters. However, there are
communities have been identified as those at very high risk. The EOC will take advantage of the large group culminating exercises to explore
possible responses to those disasters to lessen the future impact of disasters. Those communities include Bangor, Cohasset and Forest Ranch.
The community of Bangor, which is contained in the 2017 CDBG-DR Most Impacted and Distress Area, is a small isolated community on the
southern border of the county that historically has at least one wildfire every year. Further, Bangor resides between valley and foothill which means
that is also prone to flooding. As seen in the Wind Complex Fire, a MID can span two counties, necessitating clear communication to support life-
saving decision making. The communities of Cohasset and Forest Ranch are neighboring ridgelines in the Northern foothills of the county. While
wildfires were prominent years ago, there has not been a fire in some time meaning that the land is dry and the vegetation overgrown. This
presenting a greater risk for fire ignition and spread; and because Cohasset and Forest Ranch are next to each other, one fire can jump to the other
ridge. Should disasters simultaneously strike at both ends of the county — Cohasset and Forest Ranch ridgelines to the North and Bangor to the
south - EOC resources would be severely stretched. This will be the scenario to explore as a plan is developed.

The project will improve operational collaboration. Embedded in the capacity building will be monitoring and evaluation, that leads to improvement
planning. It will be anticipated that all members will contribute from their perspective and improvements can be made and rehearsed in real time.
The project will rehearse and test a culminating system. It is important to test how operations function with new members to see strengths and
weaknesses of the operations and the capacity of the individuals. How people respond under stress will also be tested to determine if temperaments
and approaches support the functionality of the team. Unique to Butte County is the level of long-term trauma that burdens many public servants,
especially those that were previously involved in responding to disasters.

Training and Implementation Plan: The initial phases are intended to build upon each other and produce a deliverable that provides detailed
information critical to the culmination of a training and exercise plan catered specifically to the needs of the Butte County Emergency Management
Program, and impact on the MID. This plan will include a high-level overview of the Training and Exercise Program in compliance with ICS, NIMS,
SEMS, NQS, and taking into consideration the CSTI EOC Management Team Credentialing program. The plan will have established a baseline and
identified areas of improvement that will serve as the springboard for launching a sustainable training and exercise program through SMART long-
term objectives and a detailed implementation plan.

The project outcome will be to adopt a honed Implementation Plan. The After Action Report with implementation plan will summarize key
information related to the baseline assessment and evaluate finding from the exercises. The final document provides an analysis of capabilities and
highlights the strengths and areas of improvement, identified trainings, and a sustainable implementation plan. The development of the document
by the consultant will provide EOC leadership a concrete list of where strengths lie in time of disaster, and what areas need bolstering now, when
times are more stable, to be better prepared in the future.

Provide a detailed narrative describing the steps to be taken to complete the activity (i.e., task 1 - create marketing plan; task 2 - hold town hall
meeting; task 3 - analyze feedback etc.) This task narrative should indicate your knowledge of the steps and actions necessary to complete your
activity. Narrative should include all actions taken to reach readiness through actions necessary for closeout.
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2. Detailed Scope of Work - Task Narrative

Task 1 — Procure a consultant contractor according to HCD and Butte County procurement policies and procedures. The consultant will partner with
County staff in the development of the plan, facilitate meetings, gather and analyze information, coordinate meetings, and write up an
Implementation and Sustainability plan.

Task 2 — Identify EOC leadership and membership with the Emergency Management Program Manager to participate in the planning series.
Task 3 — Complete a baseline assessment of current membership and EOC capacity.

Task 4 — Run critical scenarios to further identify areas of strength and weakness that should be integration into the implementation plan.

Task 5 — Identify training needs based on ICS, SEMS, NIMS, and NQS training guidelines and construct a plan for offering the necessary training.

Task 6 - Develop an After Action Report that clearly defined SMART Objectives for the short term and long term sustainable capacity building to
ensure that the training and exercise approach meets all federal and statutory compliance requirements such as; ICS, NIMS, SEMS, NQS, and
taking into consideration the CSTI EOC Management Team Credentialing program.

Task 7 — Communicate outcomes of the plan with Yuba County as a model for better understanding the current capacity of staff in order to develop
an improvement plan, in order to model cross-county deployment efforts.

Provide a detailed narrative describing the deliverables that will be completed as part of this project (i.e., deliverable 1- marketing plan; deliverable 2-

town hall meeting minutes; deliverable 3- labor compliance files etc.). This deliverable narrative should indicate your knowledge of the documentation

necessary to monitor and evaluate project compliance. These documents should be part of your project file and will be reviewed as part of your onsite
monitoring.

3. Detailed Scope of Work - Deliverable Narrative
Deliverable 1 — Procurement and consultant contract documentation

Deliverable 2 — Baseline Assessment
Deliverable 3 — EOC section leadership and membership planning team participants
Deliverable 4 — After Action Capacity Building Plan

Deliverable 5 - All HCD-required Standard Agreement, activity and fiscal reports

E. Project Milestones

Milestones provided in this section are required and will become part of the Standard Agreement. Complete the milestones by providing a length of
time to complete each. For example: “60 days from STD 213 execution, 90 days from Milestone #3, etc.”

o Milestone #1 - Activity Initiation: No later than 60 days from execution of the STD 213.
o The first milestone is the proposed activity start date, which is the date by which project activity begins.
o Milestone #2 - First draw of grant funds
o Milestone #3 - 50 percent project completion
o Milestone #4 - Reimbursement of 75 percent of grant funds submitted to HCD
e Milestone #5 - Project completion
o Projects should plan to be completed no later than 36 months from execution of the STD 213. Projects needing more time must justify
the additional time to HCD.
e Milestone #6 - Submission of final financial report and close-out documents
o Final financial report and closeout documents must be submitted to HCD following completion of the project and at least 120 days prior
to contract expiration to allow time for HCD to complete review, processing, and closeout activities.
¢ Final Milestone: Contract expiration: 72 months from execution of the STD 213.
o The final milestone is the contract expiration date, which is the date by which all project activity, reporting, monitoring, and closeout
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activities must be completed.

The Applicant has the option, but is not required, to include additional milestones than those listed above. Please answer "yes" to Question #8 if you
would like additional milestones.

1. Enter proposed length of time to meet Milestone #1 - Activity Initiation
60 days

2. Enter proposed length of time to meet Milestone #2 - First draw of grant funds
90 days

3. Enter proposed length of time to meet Milestone #3 - 50 percent project completion
18 months

4. Enter proposed length of time to meet Milestone #4 - Reimbursement of 75 percent of grant funds submitted to HCD
27 months

5. Enter proposed length of time to meet Milestone #5 — Project completion
36 months

6. Enter proposed length of time to meet Milestone #6 — Submission of final financial report and close-out documents
34 months

7. Will more than 36 months be needed in order to complete the project?
No

8. Do you want to add additional optional milestones?
No

F. Project Performance Measures

Choose the projected performance measure(s) the project intends to meet. Select all that apply. There are no wrong answers. If selected for award,
HCD will verify the selection to ensure it is aligned with the project's Scope of Work. The performance measure(s) will then be included in the
Standard Agreement. Updates on the performance measure(s) will be provided by the subrecipient in the Monthly Activity Report.

1. Planning Performance Measures
# of planning studies and initiatives completed

2. Based on the projected performance measure(s) selected above please provide an estimated percent or number this project intends to
meet. Example: A community food bank project proposes to serve 200 households. Performance Measure: # of households reached
Answer: 200 households reached.

The EOC Capacity Building and Planning Project will complete one planning study that includes meta-training initiative.

G. Geographic Eligibility

Projects must benefit the area designated by HUD as the most impacted and distressed areas, or “MID,” within the disaster declared impacted
counties under DR-4344, DR-4352, DR-4382, and DR-4407.

See 17MIT-PPS P&Ps Section 2.4. and 18MIT-PPS P&Ps Section 2.3.

2017 MID Counties:

e Sonoma County
e Ventura County

2017 MID Zip Codes:

e 95470 — Mendocino County

e 95901 — Predominantly Yuba County

e 94558 — Predominantly Napa County

o 95422 — Predominantly the City of Clearlake in Lake County
e 93108 — City of Montecito, located in Santa Barbara County
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2018 MIDs:

e Butte County

o |ake County

e Los Angeles County
e Shasta County

1. Is the project located in a 2017 or 2018 MID area?
2017

1a. Which 2017 MID area(s) is the project located in or will the project benefit?
95901 - Predominantly Yuba County

2. Upload map(s) of project service area in relation to the MID area(s).
Butte County - EOC Cap Building Plan - Service MID Map.pdf

H. Mitigation Eligibility

HUD defines mitigation as: Activities that increase resilience and reduce or eliminate the long-term risk of loss of life, injury, damage to and loss of
property, and suffering and hardship, by lessening the impact of future disasters. See (17MIT-PPS P&Ps Section 2.6 or 18MIT-PPS P&Ps Section
2.6)

1. Provide a detailed description of how the project will meet the definition of mitigation.

An EOC is the centralized location of emergency response and recovery support operations during incidents and serves as the conduit for the
Operational Area to State and Federal partners. An EOC that is prepared to respond can greatly impact response and recovery. The individual
responsibilities of the “sections” determine adequate care and shelter for people who have evacuated; the emergency dispersement of county
resources and funds; accurate communication within the EOC, to emergency responders, to public officials and the residents; coordination with
other community organizations; and timely information dissemination that can inform critical decision making. Further, the functionality within and
between sections is critical.

A highly functioning EOC anticipates what is needed, relies on strengths, quickly makes decisions based on authority and need. These actions
reduce risks to emergency responders in the field and residents seeking safety and shelter. Reducing risk to human life and property means
reduced household, financial, emotional, infrastructure, and environmental recovery needs, thereby reducing long-term suffering and hardship.

Butte County has seen unprecedented disasters that have quickly spread across communities and county borders. A full operational EOC is critical
in the type, timing, quality, and quantity of information and planning that takes place within the county and with neighboring counties in order to
reduce the disaster’s impact. The Wind Complex Fire is an example of how counties work together to make prompt and informed decisions which
benefits residents, property, communities, economic and government. The MID for the project in the 95901 zip code which straddles the Butte and
Yuba County border. In that way, the 188,040 Butte County beneficiaries should include an additional 72,150 Yuba County beneficiaries for a total
mitigation impact on 260,190 beneficiaries (122,200 low-to-moderate income).

I. National Objective & Beneficiaries

Please indicate the proposed number of beneficiaries that will benefit or be served by this project. Projects utilizing the LMI national objective must
have at least 51% of beneficiaries that are low-to-moderate-income individuals.

Depending on the selected national objective, provide the following information:

e LMA: number of LMI persons in the project service area that will benefit. This number will come from the HUD Census data;
e LMC: number of LMI persons that will benefit from the project. This number will come from the project information;
e UNM total number of individuals to be served.
o UNM projects must also provide a proposed LMI percentage but there is no threshold requirement for that percentage. The LMI persons
proposed to benefit from a UNM project may be determined by using HUD Census data for the project area.

Note: Planning projects must provide the number of proposed LMI beneficiaries and proposed total beneficiaries of the project but there is no LMI
percentage requirement as a national objective does not apply to Planning projects.

Only enter numbers, do not enter commas nor periods.
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2. What is the total number of proposed beneficiaries to be served by this project?
188040

3. What is the total number of proposed LMI beneficiaries to be served by the project?
89640

4. What is the proposed LMI beneficiary percentage?
0.48

J. PPS Thresholds

Projects must meet an HCD Program Threshold. Details on HCD Program Threshold compliance documentation, including, when applicable, lists of qualifying geographic
areas and maps, are provided in the MIT-PPS Policies and Procedures Section 2.5 and Appendix B.

1. Select the HCD Program Threshold the project will meet:
Benefit low resource communities

Threshold: Benefit Low Resource Communities
To meet the HCD program threshold "Benefit Low Resource Communities" the project must qualify under the following definition:
Project must be located in a census tract with:
e A Social Vulnerability Index (SVI) of greater than 0.5 or a local to state median income ratio of less than 0.8;
AND
o A total hazard risk percentile greater than 0.6 OR a single hazard percentile greater than 0.8.
See the program Policies and Procedures appendix for more information.

1. Identify the low resource community census tract(s) the project is located in or will benefit.
Census Tract 33 (MID)

2. Upload map of project location/service area and selected census tract(s).
Butte County-EOC Cap Build and Plan-Service Map.pdf

K. Budget

HCD must review projects submitted for funding in terms of cost reasonableness, in accordance with federal regulations found at 2 CFR 200. To fulfill
this requirement all projects must be able to support the CDBG-MIT funding request with an explanation of how the amount was determined.

Additionally, projects submitted for CDBG-MIT funding, where CDBG-MIT funding will not fund 100% of the project, must demonstrate that other
funds are committed and available to complete the project. The Total Project Budget template found in the application files must be completed to
demonstrate the total project cost as well as any other sources of funding.

Funded projects will use Grants Network to submit financial drawdown/reimbursement requests; therefore, the linked eCivis Budget must be
completed.

1. CDBG-MIT Funding Amount Requested
271961

2. Provide a basis for the requested funding amount.
Historical Data

3. Does the CDBG-MIT funding request equal the total budget amount?
Yes

Total Project Budget (Excel) — must be uploaded using the Total Project Budget Workbook Template provided in the application files. The Total
Project Budget must include the following:

e Total Project amount, identifying costs for MIT-PSS as well as any other funding sources.
« Individual line items for all anticipated project costs and expenses.
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Reminder, the eCivis Budget must also be completed.

6. Upload the Total Project Budget (Excel template)

Butte County - EOC Cap Building Plan - Budget 5-21-24 .xIsx
CDBG-MIT budgets found in the Grants Network portal are required at application submission. Required budget information includes direct costs
only.
Direct costs for activity must be completed and clearly identified. Do not include any information on indirect cost, match, or cost share.
Applications submitted without a complete Grants Network budget cannot be considered for award and will be returned to the Applicant.

7. Have you completed and submitted your CDBG-MIT budget in the Grants Network portal?

Yes

Budget narrative should include information about activity viability if the project is only partially funded. For instance, can the project scope be reduced
the number of beneficiaries be reduced, can the project be scaled to the amount of funding available. Include budget information that describes your
activity budget as uploaded. Make sure the budget narrative has a relationship to the tasks and deliverables described in the application.

Applications submitted without a complete Grants Network budget narrative cannot be considered for award and will be returned to the Applicant.

8. Have you completed a detailed narrative of your MIT-PPS budget within the Grants Network budget template?
Yes

L. Organization Information

1. Applicant type
Jurisdiction

2. Enter the legal name of the Applicant
County of Butte

3. Applicant Street Address
25

4. Applicant Street Name
County Center Drive

5. Applicant Suite #
Suite 213

6. Applicant City
Oroville

7. Applicant State
CA

8. Applicant Zip Code
95965

Program census location: The census information in this section will be used for legislative and congressional district tracking.

Please use the census information of your primary facility or the designated address of the responsible organization. If you are doing a LMA activity,
you will be asked to provide additional census information specific to your service area. It is ok if the information is duplicative.

Use the HUD LMSI mapping tool located at Low- and Moderate-Income Area Data, based on 2011-2015 ACS
(https://hud.maps.arcgis.com/home/item.html|?id=ffd0597e8af24f88b501b7e7f326bedd) to gather the required census tract information as identified
by the address below. Identify the census location data for the administrative entity of this application (if this is a county use the County Administration
building, if this is a city use City Hall or an administrative facility).

9. Enter your County Code
007
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10. Enter the census block group(s) served by the project.

102110221023 1031 104 1 104 2 104 3201 1 201 2201 3201 4 202 1 202 2 202 3 202 4 300 1 300 2 300 3 300 4 401 1 402 2 402 3402 4
501 1501 2501 3501 4 502 15022502 35024601 160126013603 1603260336034 60416042604 36044 6045700170027003
700 4 800 1 800 2 800 3 800 4 800 58006 901 1903 1903 2903 3 903 4 904 1 904 2 904 3 1000 1 1000 2 1000 3 1000 4 1000 6 1100 1 1100 2
1100 3 1100 4 1100 5 1200 1 1200 2 1200 3 1200 4 1300 1 1300 2 1300 3 1400 1 1400 2 1400 3 1400 4 1500 1 1500 2 1500 3 1500 4 1500 5
1600 1 1600 2 1600 3 1600 4 1702 1 17022 1702 3 17024 1703 1 17032 1704 1 1704 2 1704 3 1800 1 1800 2 1800 3 1800 4 1800 5 1900 1
1900 2 1900 3 1900 4 2000 1 2000 2 2000 3 2000 4 2000 5 2000 6 2000 6 2100 1 2100 2 2100 3 2100 4 2100 5 2200 1 2200 2 2200 3 2200 4
2300 1 2300 2 2300 3 2300 4 2300 5 2400 1 2400 2 2400 3 2400 4 2400 5 2500 1 2500 2 2500 3 2500 4 2601 1 2601 2 2601 3 2602 1 2602 2
2602 3 2700 1 2700 2 2700 3 2700 4 2700 5 2700 6 2800 1 2800 2 2800 3 2800 4 2800 5 2900 1 2900 2 3001 1 3001 2 3001 3 3001 4 3002 1
3002 2 3002 3 3002 4 3100 1 3100 2 3100 3 3100 4 3200 1 3200 2 3200 3 3300 1 3300 2 3300 3 3400 1 3400 2 3501 1 3501 2 3501 3 3501 4
3502 1 3502 2 3502 3 3502 4 3600 1 3600 2 3600 3 3700 1 3700 2 3700 3 3700 4

M. Partner Information

1. Does the application include a Partner?
No

N. Subrecipient Grantee

Eligible Applicants may work with a Grantee, called a Subrecipient Grantee, to assist them in implementation of their proposed project. A Subrecipient
Grantee is a local government, special district, Tribal Entity, or other similar entity.

1. Does the application include a Subrecipient Grantee? (Unit of local government, special district or similar entity)
No

O. Supplemental Application Information

If there is any supplemental information you would like to provide, please use the following field to provide any additional information in a single file
upload.

Note: this is not a required field.

1. Supplemental Upload

Average Score
0.00

Budget Worksheet

View Budget Worksheet
https://portal.ecivis.com/#/peerBudget/D842CF08-86 CC-4F5B-B41F-07D56867EEBD

Application Goals

View Application Goals
https://portal.ecivis.com/#/peerGoals/840AECCD-8661-4B7D-AF20-0246BEF064E9

# of Reviews
2

# of Denials
0
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Organization Name: County of Butte Program Name: CDBG MIT-PPS

DUPLICATION OF BENEFITS AFFIDAVIT

INSTRUCTIONS
The affidavit is divided into three (3) components:

1. Funding Sources
2. Attachments
3. Signature of Authorized Representative

Read each component in full and provide the accurate information.

Part 1. Funding Sources

This affidavit must be completed by all applicant(s) that have applied for and/or received any
assistance from the CDBG-DR funded State of California 2017/2018 CDBG-MIT Planning
and Public Services and Resilient Infrastructure Program being offered by the California
Department of Housing and Community Development (HCD) and signed by the Authorized
Representative. The information within this affidavit will provide the California Department of
Housing and Community Development (HCD) with vital information for processing the
application required by the Stafford Act Section 312 on Duplication of Benefits.

In the table below, indicate with an “X” the program(s) for which you are applying AND any
program you have received funds from. Also state the purpose of the assistance and status of
the funds.

Purpose of
Assistance Current Status
Ex: Economic of Funds pam——
Development public . : )
sehlEds Ex: Obligated from | Received ($)

FEMA, Pending

Rehabilitation &
Approval, elc.

improvements of
public facilities

Source

[[]U.S. Department of Housing
and Urban Development

[C] FEMA National Flood
Insurance

[C] FEMA Individual Assistance or
Public Assistance

[l FEMA Hazard Mitigation Grant
Program (HMGP)

] Small Business Administration

Cus. Army Corps of Engineers

Cus. Department of
Transportation

Page 1 of 3
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[] Federal Economic
Development Agency

[[] CARES Act / American Rescue
Plan Act

[] State and Local Level Housing
Department

[] State and Local Emergency
Management Agency

[] State and Local Department of
Transportation

] Insurance

[] Philanthropic Funds

[ Utility Settlement

[] Budgeted Local Funds

[] Other:

[CJother:

Part 2. Attachments

Attached to this affidavit are copies of any and all acceptable document for each of the above
referenced sources of funds identified as a result of the October 2017, December 2017, August
2018 and/or November 2018 fires, identified as presidentially declared disasters, DR-4344,
DR-4353, DR-4382 and/or DR-4407.

Part 3. Signature(s)

| certify that the information provided in this affidavit is true and accurate to the best of
my knowledge. | understand that if this information is not correct, it may affect the
amount of any funds | may receive or may lead to the recapture of disbursed funds by
HCD and/or HUD.

Maximo A. Pickett County of Butte
Authorized Representative Printed Name Organization
01/09/2024
Authc‘fﬁ/zed\%presentative Signature Date
Page 2 of 3

17 MIT-PPS Round 2
Approved Date: 11/06/2023
Prep. Date: 07/22/2024



County of Butte
Exhibit F 17-MITPPS-23002
Page 23 of 23

WARNING: The information provided on this form is subject to verification by the State of California and the
U.S. Department of Housing and Urban Development (HUD) at any time. Title 18, Section 1001 of the U.S.

Code states that knowingly and willingly making a false or fraudulent statement to a department of the United
States Government can result in termination of assistance and civil and criminal penalties.

Page 3 of 3
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EXHIBIT G - SUBRECIPIENT PROFILE

CommunityDevelopment@buttecounty.net

Applicant Information

Tell us about you.

Linked Applicant
CommunityDevelopment@buttecounty.net

First name
Community Development

Last name
County of Butte

Email
CommunityDevelopment@buttecounty.net

Title

Company
County of Butte

Company Website
www.buttecounty.net

City
Oroville

State

California

Organization Information

Tell us about your organization.

Organization Name
County of Butte

Employer Identification Number (EIN)
94-6000506

DUNS
076124395

Authorized Representative
Maximo A. Pickett

Business/Finance Representative
Meegan Jesse

Organization Address

Address
25 County Center Drive
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Suite 200

City
Oroville

State
California

County
County

Congressional District/Region
1

Zip
95965

Phone
530-552-3300

Phone Extension

Fax
530-538-3831

Authorized Representative (if different from above)

Name
Title
Email

Phone

Business/Finance Contact (if required)

Name
Title
Email

Phone
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	Exhibit A_17MITPPS23002_Butte Co.pdf
	AUTHORITY, PURPOSE, AND SCOPE OF WORK
	1. Authority & Purpose
	2. Scope of Agreement
	A. Grant Funds
	B. Implementation of Agreement

	3. Subrecipient Scope of Work
	A. For the purposes of performing the Work, the Department agrees to provide the amount(s) identified in Exhibit F, Budget Worksheets section. Unless amended in writing, the Department shall not be liable for any costs more than the total approved MIT...
	B. Planning activities, as defined in the MIT-PPS Policies and Procedures, are not required to meet a CDBG-MIT National Objective. Public Service Activities, as defined in the MIT-PPS Policies and Procedures (www.hcd.ca.gov/grants-and-funding/disaster...
	C. Subrecipient shall meet all project milestones, project-specific special conditions, budgetary and otherwise, and other requirements, as set forth in this Standard Agreement.
	D. Subrecipient shall comply with all Project closeout procedures, timely and accurately, including responding to the Department’s requests for additional information in support of Project closeout.
	E. Subrecipient shall collect data and submit reports to the Department in accordance with the reporting requirements detailed in Section 24 of Exhibit D herein. For reports due on a monthly basis, the first report is due following the first full mont...
	F. The Subrecipient shall monitor all Approved Activities in accordance with the requirements of the Subrecipient Monitoring Responsibilities outlined in the MIT-PPS Policies and Procedures Manual.
	4. Effective Date and Commencement of Work
	A. This Agreement is effective upon approval by the Department representative’s signature on page one of the fully executed Standard Agreement, STD 213 Form (the “Effective Date”).
	Subrecipient agrees that prior to execution of this Agreement by the Department, no Work toward the implementation of the project activities, shall commence, nor shall any costs be paid with CDBG-MIT funds incurred or obligated by any party.
	5. Term of Agreement and Performance Milestones
	B. Performance Milestones: Subrecipient shall adhere to the performance milestones below. Time is of the essence with respect to all such milestones.
	1) Activity Initiation: sixty (60) days from the Effective Date. Activity Initiation is defined as the start of a tsk or deliverable from the project schedule, as included in Exhibit F.
	2) First Financial Report submission requesting reimbursement of grants funds per the project schedule, as included in Exhibit F.
	3) Project achieves fifty (50) percent completion, as defined by the subrecipient per the project schedule, as included in Exhibit F.
	4) Project reaches seventy-five (75) percent of grant funds submitted to the Department for reimbursement per the project schedule, as included in Exhibit F.
	5) Project achieves one hundred (100) percent completion, as defined by the Subrecipient per the project schedule, as included in Exhibit F.
	6) Subrecipient must submit Final Financial Report and Close-Out Documents to the Department for final approval by the Department at least ninety (90) days prior to the Agreement Expiration Date.
	7) Agreement Expiration Date is as set forth in the STD 213.
	C. Failure to meet performance milestones:
	1) If any performance milestones listed above are not met or not on target to be met, in addition to any other rights and remedies it has hereunder, the Department reserves the right to withhold further payments to Subrecipient (including, but not lim...
	2) The Department has full discretion to determine if the Subrecipient is on target to meet the performance milestones. Subrecipient shall diligently work with the Department’s MIT-PPS staff to promptly submit to the Department:
	a) a written mitigation plan specifying the reason(s) for the delay;
	b) the actions to be taken to complete the task that is the subject of the missed measure deadline; and
	c) the date by which the completion of said task will occur.
	The Department, in its sole and absolute discretion, reserves the right to reallocate unspent grant funds from this contract if the Department determines the Subrecipient is unable to meet the performance milestones in a timely manner following the fa...

	The Subrecipient and its contractors, as applicable, shall adhere to all performance milestones as established above.
	6. MIT-PPS Program Contract Management
	A. Department Contract Manager: The Department Contract Manager for this Agreement is the MIT-PPS Program Manager or the Program Manager’s designee. Written communication regarding this Agreement shall be directed to the Department Contract Manager at...
	B. Contract Management: Day-to-day administration of this Agreement shall take place via Grants Network, including but not limited to:
	C. Subrecipient Contract Administrator: The Subrecipient Contract Administrator (must be a Subrecipient employee) is identified in Exhibit G, Subrecipient Profile. Unless otherwise directed by the Department, any notice, report, or other communication...
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	BUDGET AND PAYMENT PROVISIONS
	1. Budget

	All approved budget amounts are specified by line item in Exhibit F, Budget Worksheets section.
	2. Cost Classification

	Subrecipient must classify costs on the budget by distinguishing between Activity Costs and Activity Delivery Costs.
	3. Other Funding Sources

	All other sources of funding required to complete the Approved Activity must be identified, committed, and documented prior to, and as a condition of this Agreement. If at any time, those identified and secured sources change, the Subrecipient must no...
	4. Availability of Funds
	A. The Department’s provision of funding to Subrecipient pursuant to this Agreement is contingent on the availability of MIT-PPS funds subject to the requirements that the Department must spend fifty (50) percent of program funds to benefit the MID an...
	B. The Department shall be relieved of any obligation for reimbursing the Subrecipient if funds allocated to the State by HUD cease to be available for any reason or there is any limitation on, or withdrawal of, the Department’s authority to administe...
	5. Expenditure of Funds
	A. Activity Costs
	No Activity costs may be incurred, or funds reimbursed, until and unless Subrecipient provides documented compliance with the National Environmental Protection Act (NEPA) requirements established in 24 CFR 50, 24 CFR 58, and 42 USC 4321, et seq. and C...
	B.    Priority of Funds
	C. Withholding Funds
	D. Disencumbering of Surplus Funds
	E. Indirect Costs
	F. Compliance with the OMB Uniform Guidance Audit Requirements
	G. Grant Administration
	6. Method of Payment
	A. Reimbursements for Costs Incurred
	1) The Subrecipient may use grant funds for reimbursement by the Department for Eligible Expenses as defined herein and used for Approved Activities. Eligible Expenses include costs associated with project implementation, delivery, and completion.
	2) Activity Delivery Costs expenditures shall be paid only after such costs are expended for approved Work satisfactorily completed, provided the Department determines that the Performance Milestones in this Agreement are on track.
	3) To receive reimbursement for Approved Activities, the Subrecipient must timely submit all required Department forms and necessary supporting documentation via Grants Network. Financial Reports must include the level of documentation specified by th...

	B. Final Financial Reports
	7. Recapture of Funds
	A. The Subrecipient does not comply with the terms of this Agreement, or any agreement executed by the Subrecipient and the Department in connection herewith.
	B. The Subrecipient withdraws from the program prior to completion of the Project(s) or Activity(ies).
	C. The Subrecipient fails to meet a National Objective.
	8. Project Budget Revisions and Amendments
	A. Budget Revisions: Adjustments to the Budget that do not require an increase or reduction of total activity budget, a change in National Objective, or a change in the type or a reduction in number of beneficiaries assisted may be completed as a Budg...
	1) Adjustments that reallocate funds between budget line items
	2) Adjustments that increase or decrease the detail included in the submitted lined item budgets, including adding and removing budget line items, without increasing or decreasing the scope of work and without changing the overall budget.

	B. Agreement Budget Amendments: Adjustments to the Subrecipient Award that result in an increased or a reduced total award amount shall require an Agreement amendment. Agreement amendments must be fully executed by both the Subrecipient and the Depart...
	9. Approved Activity Closeout Procedures
	10. Document Retention Policy
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	CDBG- MIT-PPS PROGRAM TERMS AND CONDITIONS
	1. Definitions
	2. National Objectives
	3. Duplication of Benefits
	4. Remedies and Termination for Noncompliance
	6. Severability
	7. Waivers
	8. Uniform Administrative Requirements
	9. Compliance with State and Federal Laws and Regulations
	10. Authority to Impose Additional Special Conditions
	11. Equal Opportunity Requirements and Responsibilities
	12. Relocation, Displacement, and Acquisition
	13. Economic Opportunities for Low- and Very Low-Income Persons (Section 3)
	14. Environmental Compliance
	15. Procurement
	16. Procurement of Recovered Materials
	17. Construction Standards
	18. Federal Labor Standards Provisions
	19. State Prevailing Wages
	20. Agreements with Contractors
	21. Rights to Inventions Made Under a Contract or Agreement
	22. Special Conditions Pertaining to Hazards, Safety Standards and Accident Prevention
	23. Prohibition Against Payments of Bonus or Commission
	24. Reporting Requirements
	25. Fiscal Controls
	26. Monitoring Requirements
	27. Audit/Retention and Inspection of Records
	28. Signs
	29. Insurance and Bonding
	30. Indemnification
	31. Anti-Lobbying Certification
	32. Conflict of Interest
	33. Obligations of Subrecipient with Respect to Certain Third-Party Relationships
	34. Energy Policy and Conservation Act
	35. State Contract Manual Requirements (Section 3.11, Federally Funded Contracts (Rev.  3/03):
	36. Fraud, Waste, and Abuse
	37. Whistleblower Protections
	38. Authority to Post Remediated Versions of Agreement
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	SPECIAL TERMS AND CONDITIONS
	1. Due Diligence Review
	2. Risk Assessment
	3. Special Conditions
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